STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-430184

BID AMOUNT:

$ 17,252,294.00

BID OPENING DATE:

November 28, 2018

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

14%
DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 10 $4,435,874.82
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
oL SERVICES TO BE SUBCONTRACTED OR won:g;;;eonv opened. Include Caltrans' certification no., DBE mg)""T
3 MATERIALS TO BE PROVIDED? address, and phone number. Show 2nd and
lower tier subcontractors)
G&F Concrete Cutting, Inc.
99, 100, Core Concrete, o, 13653 Alondra Blvd., Santa Fe Springs | 2207 #03.28
102, Sawcut Demo and Haul Bridge Concrete, CA 90670
163 Salvage Metal Bridge Railing (562) 229-0227
Cert. No. 8735
1, 25, 133, 167, 168, Payco Specialties, Inc.
169, 170, 171, 172, ga;::g and Lead Compliance Plan for | C8501 120 North Second Avenue $78,432.10
173, 174, 175, 176, Chula Vista, CA 91910
177 (619) 422-9204
Cert. No. 102
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from g See next page.
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

"Each DBE prime contracter must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

FUse Work Category Codes from the California Unified Certification Program database,

The bidder acknowledges that It Is committed to use the
DBEs shown on this form to mpet the contract goal (49 CFR
26.53).

Signature of Bidder Dale A. Nelsdm—Serar Vice President

11/30/2018
Date

(760) 916-9100
(Area Cede) Tel. No.

Jannette Carter, Estimating Admin.
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in altemate formats. For information, call (816) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 11-430184
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STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-010210D (REV 12/2014)

CONTRACT NO:
11-430184

BID AMOUNT:

$ 17,252,294.00

BID OPENING DATE:
November 28, 2018

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

14%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 10 $4,435,874.82
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
ITE?;EI’GO SERVICES TO BE SUBCONTRACTED OR womég;;::c;om upedrrt In:i: mc:nlhms;gﬁi;;imznrz- DsE M?QUNT
& address, e nu . <NowW an
MATERIALS TO BE PROVIDED® sl el
151, 152,153, 154, | concrete Barrier, Mobilization for 8331 Caoper Engineering, Inc. $584,963.00
155, 156, 157, 158, Concrete Bam‘er. 114 Business Center Drive T
181 Corona, CA 92880
(951) 736-6135
Cert. No. 43608
" Don H. Mahaffey Drilling Company
74,76 Clean out, Set, Pour Pile C4906 1800 South Alameda S $606,840.00
Compton, CA 90221
(310) 668-2030
Cert. No. 43116
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from % See next page.
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

"Each DBE prime contractor must enter its certification number end show all work to be

performed by DBEs, including work performed by its own forces.

2if 100% of an ftem Is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

JUse Work Category Codes from the Californie Unified Certification Program database.

DBEs shown
26.53).

The bidder acknowledges that it is committed to use the
the contract goal (49 CFR

11/30/2018
Date

ignature of Bidder Dale A. Nelson, Senior Vice President

(760) 916-9100
(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person te Centact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this d is
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95614.

bt

in

Contract No. 11-430184
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-430184

BID AMOUNT:

$ 17,252,294.00

BID OPENING DATE:
November 28, 2018

BIDDER'S NAME:
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

14%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 10 $4,435,874.82
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF {Must be certified on the date bids are
L. SERVICES TO BE SUBCONTRACTED OR w‘ng;;;m“ eranad. et Galie o fosbon o DBE A
= aaaress, ai one numoer. ow an
MATERIALS TO BE PROVIDED® e e Eibonr 4
. Sequoia Consultants, Inc.
62, 63, 69, 83 QC Testing c8723 SE1W Grove Avende $14,535.00
Orange, CA 92865
(714) 974-6316
Cert. No. 35308
21, 36, 105, 106 *Pipe Supply, SWPPP Materials, C0670, C0621 Tt Ciep-9Hiiatics, i $8,795.78
Geotextile Materials 1325 North Blue Gum Street
Anaheim, CA 92806
(B88) 775-7545
- o - . Cert. No. 9076
For exact bid item descriptions please see DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from $ See next page.
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the "

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBESs, including work performed by its own forces.

If 100% of an item s not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that It Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

4 73

‘Signature of Bidder Dale-A=N&lS0on, Senior Vice President

11/30/2018
Date

(760) 916-9100
(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this d
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

et P
8
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Contract No. 11-430184

1

For information, call (816) 445-1233,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
11-430184
BID AMOUNT:
$ 17,252,294.00
BID OPENING DATE:
November 28, 2018
BIDDER'S NAME:
Flatiron West, Inc.
DBE GOAL FROM CONTRACT %:
14%
DBE PRIME CONTRAGTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A 10 $4,435,874.82
MNAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
rrEl:nl?io SERVICES TO BE SUBCONTRACTED OR wonz:;;:asonv npedr:d- ln::;le ;:ﬂitmnsf‘;uﬁi;aﬁmzno.. DBE "‘M(U;'"T
z address, e number. Show 2nd and
MATERIALS TO BE PROVIDED® gy )
79, 101, 103, 104, *Bridge Bearing Pads, Soffitt Access Rupert Construction Supply
128 Opening Material Supply Miscellaneous | C0698: CO670 3941 Park Drive, Suite 20-487 Ve Anee
Metals (Restrainer-Cable Type) Supply, El Dorado, CA 85762-4549
Miscellaneous Metals (Restrainer-Cable (925) 229-5577
w/ pipe Extender) Supply, Bridge Deck Cert. No. 32785
Drainage System Supply (60% Supplier
Credit)
10, 28, 30, 31, 32, *Eatii :
33 34 70,74 76, ;qtgﬁne:;i?emal (60% Equipment 17350 Savala Equipment Co., Inc. $509,830.34
_77.79.83.85.86. | o ) 16402 E. Construction Circle
105, 106, 108, 109, Irvine, CA 92606
110, 111, 112, 113, (949) 552-1859
114, 122, 164 Cert. No. 316
* For exact bid item descriptions please see DBE Confirmation Form.
Show all DBE firms being claimed for credit, regardless of tier, Attach written confirmation from $ 2,461,949.12
each DBE shown stating that it will be participating in the contract to perform the specific work
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). 143 %

'Each DBE prime contractor must enter its certificetion number and show all werk to be

performed by DBEs, including work performed by its own forces.

2if 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

Fse Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that It Is committed to use the

DBEs shown o
26.53).

form to meet the contract goal (49 CFR

Signature of Bidder Dale A. Nelson, Senior Vice President

11/30/2018
Date

(760) 916-9100
{Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

{Please Type or Prinf)

ADA Notice

Contract No. 11-430184

1

For individuals with sensory disabilities, this document is available in altemate formats. For information, call (816) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 85814,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.;
11430184

Name of DBE business:
G & F Concrete Cutting, Inc.

Name of DBE representative:
Michael Phillips

DBE certification number:
8735

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:
Flatiron West, Inc.

Name of representative of bidder or prime contractor:
Dale A. Nelson

Date:
November 28, 2018

Bid item number Item of work and description of services to be subcontracted or materials to be provided ! ""(‘:;"‘
99 $1,550.00
100 . $1,925.00
102 . Sawcut, demo and haul bridge concrete. $945,540.00
$38,388.28

163

'If 100% of an item is not to be performed or fumished by the DBE, describe the exact

portion of the item to be performed or furnished,

. $987,403.28

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is ewarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

ess=r Sl
—
Signeture of DBE's aulhorized representative: -
Printed name of DBE's authorized repr tative:
E?é' Ma, J-o
Title of DBE's authorized representative:

//-29-1%

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats, For altemate format information, contact the Forms
Management Unit at (816) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-B9, Sacramento, CA 85814,

Contract No. 11-430184
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: G&F Concrete Cutting, Inc.

13653 Alondra Bivd., Santa Fe Springs, CA 90670 (562)229-0227 FAX (562)229-0231

Date: 11-27-2018 NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 1000001776

Flatiron West Inc. Project: Cal Trans 11-430184 §
1770 La Costa Meadows Dr. Location: RE0S Aha Trwy 34 ,% 0‘\5 (D

San Marcos, Ca City, State: Chula Vista, Ca
Ph. (760) 916-9009 Attn: Janette Carter el
Fax (760) 471-4860 Email: SoCalBids@flatironcorp.com

7
_5 bemo SN

Bid Item #90 - Drill and Bond Dowels 558 LF @ $15.00 per lineal ft $8,370.00

CONTRACT PROPOSAL

Scope of Work as follows:

Bid Item #99 - Core Concrete (6™) 5 LF @ $310.00 per ft $1,550.00
Bid Item #100 — Core Concrete (12”) 5 LF @ $385.00 per ft $1,925.00
Bid Item #101 — Access Opening Soffit 3 locations @ $1,200.00 $3,600.00

Bid Item #102- Bridge Removal Portion, Lump Sum $945,540.00

Pl 16>

Note: Prices are based on work hours between 6am- Spm, Monday- Friday. Any stand by out of our
control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes
specific to this job are extra and will be charged at posted hourly rates. Access to work provided by
contractor. Protection of Bikeways and below bridge removal for falling debris provided by confractor.
All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be
provided by prime contractor.

Included: One mobilization included, $1500.00 per additional, regular work hours,

Excluded: Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of
bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic
control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective
covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating
platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting,
damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by: Accepted by:
Robert King, Estimator Authorized Signature

(310) 819- 0431

L. LiNG(HGT ConNCraTe CuTTING . CoM

Print Name

Page 1 of 2

Jk



» Quote valid for 90 days from above date.

» UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
o Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation

add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages
occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized

signature is returned before start of job.

Page 2 of 2
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G&F Concrete Cutting, Inc.

13653 Alondra Blvd., Santa Fe Springs, CA 90670 (562)229-0227 FAX (562)229-0231
Date:11-28-18 NOTE; UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 1000001776
Flatiron West Inc Project: 11-430184
1770 La Costa Meadows Dr. Location: I-805 and Hwy 54
San Marcos, Ca City, State: Chula Vista, Ca
Ph. (760) 916-9009 Attn: Jessica Klug
Fax (760) 471-4860 Email: jeklug@flatironcorp.com
CONTRACT PROPOSAL

Scope of Work as follows:

Bid Item # 82(F) -84 Demo Saw Cut Approach Slabs Approx. 1800’ LF @ $9.61 per LF
-includes water control labor and slurry disposal
$17298.00

Bid Item # 163- Salvage Metal Bridge Railing 1931’ LF @ $19.88 $38,388.28 /

Note: Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our
control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes
specific to this job are extra and will be charged at posted hourly rates. Access to work provided by
contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor.
All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be
provided by prime contractor

Included: One mobilization included, $1500.00 per additional, regular work hours,

Excluded: Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of
bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic
control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective
covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating
platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting,
damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by: Accepted by:
Robert King, Estimator Authorized Signature

(310) 819- 0431

Print Name

e Quote valid for 90 days from above date.
« UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory

Page 1 of 2



11/30/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Nov 30 07:58:44 PST 2018

Juery Criteria

Certification Types: DBE

Firm ID: 8735

Firm ID 8735

DBA Name G & F CONCRETE CUTTING, INC.

Firm Name G & F CONCRETE CUTTING, INC.

Address Linel 13653 ALONDRA BLVD.

Address Line2

City SANTA FE SPRINGS

State CA

Zip Codel 90670

Zip Code2

Mailing Address ;3453 A7 ONDRA BLVD.

Linel

Mailing Address

Line2

Mailing City SANTA FE SPRINGS

Mailing State CA

Mailing Zip

Codel 90670

Mailing Zip

Code2

Certification TypeDBE

EMail r.ferguson@gfconcretecutting.com

Contact Name  RITA M. VIGIL-FERGUSON

rea Code 562

~hone Number 229-0227

Extension

Alt Area Code 714

Alt Phone

Niambr 813-9161

Extension

Fax Area Code 562

Fax Phone

Nisiber 229-0231

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37, 40; 56;

Districts 05; 07; 08; 11; 12;

DBE NAICS 238910; 238990;

ACDBE NAICS
C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C99504 CORING;

Work Codés C1920 STRUCTURE EXCAVATION; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980
DEMOLITION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100
CONCRETE STRUCTURE;

Flschits A General Engineering Contractor; CO8 Concrete Contractor; C12 Earthwork and Paving Contractor; C21
Building Moving / Demolition Contractor; C61 Limited Specialty Contractor; D06 Concrete Related Services;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

1M



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 052015)

Contract no.:
11-430184

Name of DBE business:

Payco Specialties, Inc.

Name of DBE represenlative:

Jeremy Griffin

DBE certification number:
102

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Flatiron West, Inc.

Name of representative of bidder or prime conlractor:
Dale A. Nelson

Date:
November 28, 2018

Bid itlem number llem of work and description of services o be subcontracted or malerials to be provided ' "‘“(‘;""
1 Lead compliance plan for striping $5.000.00
25 $2,600.00
133 $5,512.00
167 $3,672.50
168 $138.60
169 $10,773.00
170 $7,220.00
171 $9,350.00
172 $11,900.00
173 $2,875.00

tmjﬁ::ml:x;zmmﬁmgfglwwwme DBE, describe the exact Total See Next Page

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar emount of work shown on the DBE Commitment

| cerifyfund alfy of peri ai-the foregoing is true and comecl.

=% authorized representative:

dzrem‘l ér:f/z/t/

Printed name of DBE's authorizEd represenlative:

Estrmptin
Title of DBE's aulhorized repre: ive:
11/29 /201 &

| o=

A oti For individuals with sansory disabilities, this document is evailable in altarnate formats. For aemate format information, contact the Forms
DA Notice Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 11-430184



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

11-430184

Name of DBE business:

Payco Specialties, Inc.

Name of DBE representative:

DEE certification number:

102

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Flatiron West, Inc.

Name of representative of bidder or prime contractor:
Dale A. Nelson

Date:

November 28, 2018

Bid ftem number Itern of work and description of services to be subcontracted or materials to be provided ! ”‘(‘;';'“‘
174 $2,465.00
175 $6,534.00
176 $10,224.00
17T $168.00
nmrgﬂz ir::::g:tobepe:dr?;dm;‘fﬂlshed by the DBE, describe the exact Total $7B.432.10

As an autherized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contracter to perform
the type and dollar amount of work shown on the DBE Commitrnent

| certify under penalty of pefury thal the foregaing is true and comect.

iufboazed representative;

4
Clrgmys Ontin
Printed name of DEE's au representative™
C.5timodne :
Title of DBE's authorized represen :
1/29 /1018

Date:

ADA Noti For individuals with sensary disabiities, this document is available in alternate formats. For altemate format information, contact the Forms
otice Management Unit at (316) 445-1233. TTY 711, or write lo Records and Farms Management 1120 N Street, MS-83. Sacramento, CA 95814,

Contract No. 11-430184



Te:

Payco Specialties, Inc.  awomay owned susmess
Highway - Alrport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE/ WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
- CA DIR REGISTRATION #1000003515

BID PROPOSAL
FEDERAL
s i R
Contrac Time Limit: 710 wD JLiquidated Damages: 10,000 per C.0.Jaddendums Hoted: g
item ltem Estimated Unit of Unit ltem’
| No. S0 Description Quantity Measure Price : Total :
1___|LEAD COMPLIANCE PLAN (PAYCO DPERATIONS) 100] s |s  sooodd 5,000.00 $
25 |REMOVE YELLOW THERMOPLASTIC TRAFFIC 13000l 1F |s 20008 2,600.00
|STRIPE (HAZARDOUS WASTE) . e /
133 |PAVEMENT MARKER (RETROREFLECTIVE) 208000] EA |s 20815 351200
467 |THERMOPLASTIC PAVEMENT MARKING (EWNV) 113000] saFT |5 32513 367256 /
168 __|6" THERMO TRAFFIC STRIPE (EWNV) (BKN 17:7) 2000 F|s 083 | 5 138,60
b % |6 THERMO TRAFFIC STRIPE EWNV) (BKN 36.-12) 1740000 1F |s 083 |s rozrano]
170 __|CONTRAST STRPE seooo00] LF |§ 01dls 7230001 ;
g 171__[PAINT TRAFFIC STRIPE (2-COAT) : s250000] 1F |s  02¥s 535000,
172__ 6" THERMO TRAFFIC STRIPE(EWNV) 1750000 1F|[s 0s8 |5 11,900,00
173 |6 THERMO TRAFFIC STRIPE (EWiWY) 2s0000] 1F s 115]s 267860
\‘ 174 la THERMO TRAFFIC STRIPE (EWNV BKN 36-12) 2980000] IF 3 0855 Z‘ﬁ" ‘ .00 4
175__|REMOVE PAINTED TRAFFIC STRIPE zzo000] r |s 027l as3400 |
176 __|REMOVE THERMO TRAFFIC STRIPE 240000] iF |s 03dls 10224604 /
177__|REMOVE THERMO PAVEMENT MARKING 2800] soFT |$ sodls 18800
Rt
$ -
$ -
$ -
$ P
B .
STIPULATIONS: RECIE SPONSIS 5 - - BELoW
* ANY badging, security checks, rairosd ck ject requi ‘mdyhuhﬂnnwﬁlh:biﬂ:ddTmbm

A-wmmmworsmmbmum prbrbnnywurkumnmdmﬂlﬂihl’ml
TthmposalInhuedaunlhwrﬂnmptrmrkdw.wumﬁmmmhmimjwmhepﬂdhyﬂz?ﬁmcmm
mmdhmmmmmhmm
* IF accepted, this Propasal will be incorporated as an Exhibit {5 the Gontract ot Purchiase Order,
AMmammmmmemmmﬁmhmmmmuLmrmlscom
* Bond cost to be paid by Prime Contractor.

* * Canceation mmrmwuamm off within 12 hours of show-up time is §2,500.60

* Inclustry standard | iable up to §5,000,000.00 LIMIT. Raiiroad insurance EXCLUDED
* A Nobilization | Move-In is eny work plished through utive shifts. Unavailable work and all extraworicwill be charged
, additional mobilizations upon completion.

* Payments are net 30 days. Relention Is to be peid 30 days from Payco's completion of wark.
" EXCLUDES ALL MAST ARM SIGNS, SIGN STRUCTURES, AND ELECTRICAL SIGNS

EXCLUSIONS: ,
INCLUSIONS:
SWEEPING FOR PAYCO FORCES
#of Working Daysto ComplelsourWorkc__ 8, FofMoveiweAtode, 3 AdriMovelrs: 230000,
BID AMOUNT: § 7843210 ESTIMATOR: pav pesrazo

120 North Second Avenue, Chula Vista, CA 81810-1127
Phone (619) 422-8204 / Fax (612) 427-1620

N2
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11/30/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Nov 30 07:58:57 PST 2018

Juery Criteria

Certification Types: DBE

Firm ID: 102
Firm ID 102
DBA Name PAYCO SPECIALTIES, INCORPORATED
Firm Name PAYCO SPECIALTIES, INCORPORATED
Address Linel 120 NORTH SECOND AVE.
Address Line2
City CHULA VISTA
State CA
Zip Codel 91910
Zip Code2
Mailing Address
Linel
Mailing Address
Line2
Mailing City
Mailing State
Mailing Zip
Codel
Mailing Zip
Code2
Certification Type DBE
EMail rebecca@payco.biz
Contact Name REBECCA LLEWELLYN

‘rea Code 619

~hone Number 422-9204

Extension

Alt Area Code
Alt Phone
Number
Extension

Fax Area Code 619

Fax Phone
Niber 427-1620
Agency Name DEPARTMENT OF TRANSPORTATION
Counties (02 13:°19:30233; 37:

Districts 07 08 10; 11 12;

DBE NAICS 237310; 238990;
ACDBE NAICS

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501
Work Codes PAVEMENT MARKER; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN
STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING:;

Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN

Firm Type DBE

ack To Query Form

https://ucp.dot.ca.gov/querySubmit.htm
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
11-430184

Neame of DBE buiin:
Cooper Engineering, Inc.

Name of DBE representalive:
Mitchell Cooper

DBE certification number:
43608

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:
Flatiron West, Inc.

Neme of representative of bidder or prime contractor:
Dale A. Nelson

Date:
November 28, 2018

Bid item number ltem of work and description of services to be subcontracted or materiels to be provided ' N‘(‘gﬂ'
151 $248,320.00
152 $53,900.00
153 $65,000.00
154 $31,050.00
155 $35,550.00
156 $8,340.00
157 $59,103.00
158 $35,700.00
181 Mobilization for Concrete Barrier $48,000.00

1:;.‘?;:5:;: m:;:;mm&fglshed by the DBE, describe the exact Total $5B4,963.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contracter to perfarm
the type and doller amount of work shown on the DBE Commitment
form.

| certify under penalty of p that the foregoing is true and corecl.

Signature of DBE's authorized representative:

Mitchell Cooper

Printed neme of DBE's authorized representsative:
Eshwmadoy
Title of DBE's authorized representalive:

g I?o!rg

Date:

For individuals with sensory disabilities, this di

Hable in

formats. For altemats format information, contact the Ferms

ADA NORICE yyu ooomant Unit at (816) 4451233, TTY 711, or write to Records and Forms Menagement, 1120 N Stroet, MS-89, Sacramento, CA 85814,

Contract No. 11-430184



11-430184 Concrete Barrier Proposal

COOPER ENGINEERING, INC.
114 Business Center Drive
Corona, CA 92880
Contact: Mitchell Cooper
c E l Phone: 951-736-6135
Fax:
Quote To: Estimiating Job Name: 11-430184
Bid Date: 11/28/2018
Phone:
Fax:
DBE Certified #43608
ITEM DESCRIPTION QUANTITY | UNIT | UNITPRICE| AMOUNT
151| CONCRETE BARRIER T-60M , 1,904000| FT 128.00 248,320.00 /
152| CONCRETE BARRIER T-60MF 140.00| FT 385.00 53,90000 /
153 | CONCRETE BARRIER T-60MS 520.00| FT 125.00 65,000.00 J
154| CONCRETE BARRIER T-60MSA 225.00] FT 138.00 31,050.00 v/
155 | CONCRETE BARRIER T-60MSF ; ©90.00| FT 395.00 35,550.00 \/
156 | CONCRETE BARRIER T-60AP 1200| FT 695.00 8,340.00 j
157 | CONCRETE BARRIER T-60MSA MOD 597.00| FT 99.00 59,103.00
158 | CONCRETE BARRIER T-60MF MOD 60.00| FT 595.00 35,700.00 ./
159 | CONCRETE BARRIER T-836 700.00| LF 90.00 63,000.00 /
~ 160| CONCRETE BARRIER T-836A 51.00| LF 195.00 9,945.00 1J/
161 | CONCRETE BARRIER T-836 MOD 786.00| LF 95.00 74,670.00
181 | MOBILIZATION (Partial) 1.00| LS 48,000.00. 48,000.00 /
GRAND TOTAL $732,578.00
NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor,
will require all of the following terms and conditions to be be included by reference in the subcontract. CEI will sign a
subcontract that includes all the terms and conditions set forth below and is consistant with CEI's "Standard Subcontract
Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:
# Prime has 10 days to geceptbid, must be signed and dated below by both Prime and CEI Listinig CEI a a subcontractor shall
constitute acceptancg 0f all the termys and conditions.
* Pricing Good
Quotation b obsite mobilizations - each addifional charged at $10,000

yard site within project limits to store all of CEI's forms, material, equipment for the duration of

Page 10of 3



* Pricing based on full shift day-time work only, nights are acceptable if mutaully agreed and coordinated to be consecutive
nights per union agreements.

* Pricing does not include any time for CEI employee jobsite safety trainings and/or any ofher job specific frainings.

* Bid Ttems 159, 160, and 161 sre priced as Form, Pour, Place, and Finish Only. Concrete, Rebar, and Scuppers to be provided
oy Prime.

* Bid items 159, 160, and 161 may bé removed from bid. Items 151 to 158 may ot be removed.

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

* Secured yard site within project [imits

* Traffic control to provide enough room for tailgate forming and pouring of concrete barrier (if concrete pump is required,
Prime is to provide pump)

* All weather clear ingress and egress for trucking and movement of equipment and personnel

* Survey for Concrete 5' offset from centerline

* Trash receptacles onsite for all CEI refuse

* Concrete Wash Outs

* Job site water supply

* K-Rail movement to provide ingress/egress as needed

* Finished grade and final paving completed prior to CEI placing Barrier Rail

2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments
consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes)
relating to CEI work items, prior to subrmnittal and acceptance

4) TlﬂspmposalispnoadandbasedunaliCEIwmkbemgpetﬁnmndonmdm’dMoudayﬂarougthdaydayshiﬂs Work to
be placed in a continuous lineal manner with no infernuptions

5) No back charges to CEI without prior written approval by CEIL

6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit

7) Subcentract to expire on Pricing Good Through Date. IfContmcﬁorrequﬁt,CEIwﬂlpmvﬁenGmemgandanewGood
Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, toremstabeﬂle
Subcontract with New Pricing, will CEI confinue work on project.
S)AﬂmspumRemBomﬂ(DRB)wD;MemeMﬁm(DR.A)coststobeooverj@dbyanecosttobeoovmﬂdby
Prime

9) Mobilization to be paid upon first move-in

INCLUSIONS:
* Concrete Barrier T-60:

* Concrete

* Rebar

* Rebar Placement

* Monday thru Friday Day Work Only - 40 hour work week
* Concrete Barrier T-836

* Form, Pour, Strip, and Finish Only

EXCLUDED:

* Vertical and Horizontal surface preparafion prior to barrier rail construction
* Concrete Pump/Pumping

* Coneretfe and Rebar for Concrefe Barrier Type 836

* Surveying and Engineering

* Trenching or Grading for footings or barrier rail underground per plans

* Colored Concrete

* Drilling and Dowellirig

* Hot or cold concrete barrier operations

* Any and all traffic control, fraffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate
barrier installation

» Ltght abrasive blasting

Page 20of 3



* Waiver of Subrogation, Bonds
* Concrete washout pit and removal of washout pit

¥ On site restroom facility with wash station - in accordance with Cal-OSHA
* Sweeping and/or washing of roadway
' Vertical rebar protection and/or safety devices
*WB
* MBGR connections and WB-31 fransitions including any installation of hardware and/or coring and placement of connection
* Graffiti removal
* Misc material (ie. joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)
* Retention
‘f Architectural Treatment/Formliners
* Protection of CEI work after such work is placed

Page 30of 3



11/30/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Nov 30 07:58:13 PST 2018

Juery Criteria

Certification Types: DBE

Firm ID: 43608

Firm ID 43608

DBA Name COOPER ENGINEERING INC

Firm Name COOPER ENGINEERING INC

Address Linel 524 MALLOY COURT

Address Line2

City CORONA

State CA

Zip Codel 92880

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification Type DBE

EMail estimating(@cooperconcrete.net

Contact Name DENISE K COOPER

rea Code 951

~hone Number 736-6135

Extension

Alt Area Code 714

Alt Phone

Nuihar 081-4764

Extension

Fax Area Code 951

Fax Phone

Number 736-0429

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 33;

Districts 08;

DBE NAICS 237310; 238110; 532412;

ACDBE NAICS
17350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER;
C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111

Work Codes CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100
CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE
FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320
METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
11-430184
Name of DBE business:
Don H. Mahaffey Drilling Co.
Name of DBE representative:
Ashley Mahaffey Tullius
DBE certification number:
43116
Name of bidder:
Flatiron West, Inc.
Neme of prime contractor If different from the bidder:
Flatiron West, Inc.
Neme of representative of bidder or prime contractor:
Dale A. Nelson

Date:
November 28, 2018

Bid item number ltem of work and description of services to be subcontracted or materials to be provided ! N’(‘:‘)’m
74 Clean out, Set, Pour Pile $46,968.00
76 Clean out, Set, Pour Pile $559,872.00
1if 100% of an item is not to be performed or furnished by the DBE, describe the exact
portion of the item to be performed or furnished. Total $606,840.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awerded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penaity of perjury that the foregoing is true and correct,

%*\YW DoAbrs
afure of DBE's authorijed represtntative |

Ashley Mahaffey Tullius
Printed name of DBE's authorized representative:

CEO

Title of DBE's authorized representative:

11/30/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For atemate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 11-430184
2



Revised 10-5-2017

AT NN R

DON H. MAHAFFEY DRILLING CO
.8E | WBE/ DBE (CUCP 43116) - SBE (METRO 7450 & CA DGS 1264240) - CBE (LACo 85660) - D.LR. 1000033440 - CALEPROCURE 1802422

November 28, 2018

Interested Bidders

RE: 11-430184, Chula Vista, CA.
Quote No. 7113

PROPOSAL AGREEMENT
Governed by the terms and conditions attached hereto we propose to install the following:
Item 74 Furnish 24" CISS piling 4 each @ $11.742.00 $ 46.968.00
ltem 75 | lp  Fumish 30" CISS piling 36 each @ $15.552.00 $550,872.00
ltem 77 Furnish and install 54" CIDH Pile 28LF@ $1.320.00 $ 36,960.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from the date
hereon, and the work is completed by July 2019, however Don H. Mahaffey Drilling Co. (“MAHAFFEY”) reserves the right
to adjust its’ prices at any time to allow for any price increases for its’ cost of labor and purchase of material under the
prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE FOLLOWING
WORK DESCRIPTION:

Drilling/brush-cleaning for the installation of the CISS piles.

O Machine power (only) to hoist CISS reinforcing cages. Cages which extend more than 3-feet above top of pile
elevation shall be, trued, plumbed and otherwise located for later construction by others. Cages shall be provided to
DHM by Client as per DHM requirements. All excavating, if required to facilitate the installation of reinforcing cage
extensions and/or dowels is to be performed by others in a schedule and sequence so as to not delay MAHAFFEY's
work. Sandblasting, final timming, embedments, forms, and any other reinforcing cage-related items are excluded.

O Furnish and place concrete. Washout areas shall be supplied, maintained and disposed of by others.

a Principal Sum is based on drilling using conventional earth augers in soil free of rock, man-made obstructions or other
conditions that impede the “normal” drilling process. Unless noted as such on the LOTB, drilling requiring the use of
rock augers, coring tools, drilling fluids, casing, slurry cement backfill — redrill or any other unconventional or
specialized tools, equipment or procedures will be charged additionally to the Principal Sum at obstruction rates
herein

O Rock and / or obstruction drilling is not included in the Principal Sum. All rock and/or obstruction drilling time will be
documented on MAHAFFEY Daily Work Tickets and signed by an Authorized Representative of the Contractor on a
timely basis. All such time will be charged at the rate of $1.860.00 per hour per rig and is in addition to the Principal
Sum above. Dispute and/or refusal to acknowledge and sign for rock and/or obstruction drilling as documented will be
cause for cessation of work until such disagreement is resolved by an authorized representative of MAHAFFEY.
Rock and / or obstruction drilling is not change order work.

Q Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot horizontal
reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own
power. A sufficient amount of work, according to MAHAFFEY’s criteria, must be made available prior to MAHAFFEY
performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its
option and timing, in exchange for the issuance of a change order compensating us for that “Additional Mobilization™.

O All abutments, bents, pile caps and/or grade beam excavations shall be performed by others in a schedule and
sequence agreed to in writing by MAHAFFEY in advance.

O All extra work will be charged in addition to the unit prices.

SECTION 2. TERMS OF PAYMENT.

CLIENT INITIALS MAHAFFEY INITIALS

1800 S. ALAMEDA ST., COMPTON, CA 90221 « P: (310) 668-2030 « F: (310) 668-2040
www.MahaffeyDrilling.com * CA 139513 A HAZ « DIR 1000033440 « BUR #4-42-21



Revised 10-28-2016

Mahaffey Proposal 2

100% of monthly progress payments (in accordance with a pre-contract schedule of values) shall be paid within
20-days of invoice date. Full and final payment shall be made no later than 35-days of MAHAFFEY’s demobilization.

stention shall not be withheld. If payment or any portion thereof is delinquent, Client agrees to pay, in addition to any
and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on the unpaid balance. The
parties acknowledge that such charges are reasonable considering all the circumstances existing on the date of this
Agreement, including (1) the relationship of the charges to the range of harm that MAHAFFEY can reasonably anticipate;
and (2) the anticipation that proof of actual damages would be costly or inconvenient as a result of the failure to make
payment when due. MAHAFFEY’s payments are not contingent upon payment to Client by others. Past due payments
may be cause for cessation of MAHAFFEY’s work.

SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO TMC:

1. ACCESS safe, suitable and timely for all personnel and for all equipment and material trucks moving under their own
power without mats to all areas of work. Access includes but is not limited to furnishing of materials, acceptable
ramps, benches and maintenance of same, including access for placement of concrete via chute directly from mixer
truck. A sufficient amount of work, according to MAHAFFEY’s criteria, must be made available prior to MAHAFFEY
performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its
option and timing, in exchange for the issuance of a change order compensating us for that “Additional Mobilization”.

2. REMOVAL, relocation or protection of any existing utilities, roads, hardscaping, power lines, structures, sidewalks,
curbs, gutters and/or landscaping either above or below ground, which may interfere with MAHAFFEY’s work,
whether or not depicted on any contract documents. Power lines closer than legally permissible are to be removed or
de-energized by others. When Client request MAHAFFEY to commence work on the above-referenced construction
project, that request will constitute Client’s representation to MAHAFFEY that it has located all above or below ground
utilities, structures, sidewalks, curbs, gutters and/or landscaping and that Client has taken all necessary and
appropriate action to ensure that the work to be performed by MAHAFFEY can be performed safely without any threat
of injury or damage to persons or property. Client is responsible for all “Dig Alert” notifications and interpretations and
ensuring that drilling locations do not impact existing utilities and / or facilities. Provide “Dig Alert” number

and initials :

MAHAFFEY is not responsible for underground pile irregularities (“blow-outs”, “mushrooms” “blow-togethers”, etc.)
revealed by excavation. MAHAFFEY is not responsible for delay time due to Owner analysis and response to pile
testing. MAHAFFEY is not responsible for providing a particular aesthetic finish to any subsequently excavated piles.

4. PREPARATION for, performance of and extra work required by non-destructive pile testing is excluded. Load testing
of piles is excluded.

5. ALL FIELD ENGINEERING, transit and level work as required by MAHAFFEY to clearly mark and accurately confirm
the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for
concrete and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely
responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.

6. ALL LEGAL SERVICES necessary to hold MAHAFFEY harmless and defend MAHAFFEY in litigation arising out of
or pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the
United States Government. -

7. HANDLING, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock, concrete,
slurry, water, drilling fluids, any materials expelled by the shaft or any other by-product) resulting from all phases of
pile installation operations from rebar, pile caps, grade beams, footings, streets, access roads, alleys and/or jobsite
and to be done on a continuous basis so as not to delay MAHAFFEY. Concrete washout areas are to be provided,
maintained and disposed of by others. It is a condition of this bid and any subsequent contract based on this bid that
the owner assumes all responsibility for the removal, handling and/or disposal of toxic or hazardous wastes including
asbestos. MAHAFEEY assumes and will assume no responsibility for the removal, handling and/or disposal of such
toxic or hazardous waste. All work shall be performed in a level ‘D’ working environment.

8. JOBSITE SECURITY to avoid vandalism and/or theft of our equipment and materials. All costs related to the
replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.

9. TRAFFIC CONTROL, material handling plans or traffic protection equipment, labor, watchmen, street cleaning,
dewatering systems, potable water source, electrical power, construction lighting, and sanitation facilities are to be
located not more than one hundred feet (100') from MAHAFFEY" drilling and/or driving operations.

10. ENVIRONMENTAL CONTROLS (noise, vibration, exhaust fumes and any other environmental hazards or
annoyances) are excluded from the Proposal.

1. ALL REQUIRED ONSITE permits, as-built drawings, shop drawings, inspections, observations, monitoring, materials
design, surveys, easements, testing of any type, inspection reports, personal protection equipment, and/or Confined
Space Entry requirements. Any “down-hole” inspections shall be performed at the sole risk of the Contractor and
shall exclude the use of any of MAHAFFEY’ equipment and/or personnel.

CLIENT INITIALS MAHAFFEY INITIALS
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Revised 10-28-2016

Mahaffey Proposal 3

PLACEMENT of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing or
chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for shafts
and/or rebar.

. WHEN reinforcing cages are to be hoisted by MAHAFFEY, the material is to be furnished and fabricated by others

and delivered sufficiently dobied and braced with welded rings to retain their shape during handling. Delivery of each
cage is to be made to each shaft location within a 10-foot reach of MAHAFFEY equipment. Rebar cages will be
placed a maximum of 5-feet above top-of-pile elevation or existing grade. Should MAHAFFEY include in its’ scope of
work setting rebar cages extending more than 5-feet above existing grade, it is the Contractor's responsibility to
secure and maintain accurate positioning of rebar extending above pile cut off elevation and to detach the cage
rigging from the cage above grade.

SUFFICIENT on-site area shall be provided for MAHAFFEY to set up an office, and to store and/or fabricate
materials.

SHOULD it become necessary for MAHAFFEY to pump fluids from the shafts, a sump, holding tank, Baker tank,
desilting basin or any other adequate type of containment shall be furnished, cleaned and maintained by others within
fifty feet (50') of each shaft location.

CONSTRUCTION WATER for the drilling operation as specified by MAHAFFEY will be within fifty feet (50°) of each
shaft location.

SHOULD Client require work to be performed in addition to that specifically described herein, all such work will be
charged in addition to the principal sum, at Extra Work Rates.

NOTIFICATION and interpretation of Dig Alert.

SECTION 4. GENERAL CONDITIONS.

UNLESS SPECIFIED in our work description, only conventional earth auger tools will be used. Work items such as
casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be charged at the delay
and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work is not change order work. All
daily work tickets must be approved and signed for on a daily basis. MAHAFFEY reserves the right to stop work until
any dispute regarding delay and/or obstruction is resolved.

REMOVAL of any obstruction as defined by the International Association of Foundation Drilling Contractors and the
U.S. Department of Transportation will be extra work and charged in addition to the principal sum and/or unit prices.
Obstructions are defined as “any material which cannot be drilled with a conventional earth auger and/or
underreaming tool and which requires the use of special rock augers, core barrels, air tools, blasting, and/or other
methods of hand excavation. All earth seams, rock fragments, and voids included in this rock excavation area will be
considered rock for the full volume of the shaft from initial contact with rock, for pay purposes." Determination of
when drilling conditions necessitate the use of special rock augers, core barrels, air tools, blasting, andfor other
methods of hand excavation shall be at the sole discretion of MAHAFFEY.

NO WORK exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will be
performed without a fully executed, approved change order acknowledging description of work and pricing. Terms of
payment shall be in accordance with the “Terms Of Payment” herein, except that no retention shall be withheld.

THIS PROPOSAL is based on working standard 8-hour days, Monday through Friday, between the hours of 7am and
5pm. Should Client require working hours other than those described they will be performed at applicable overtime
rates. However, premium time is sometimes necessary for our operation; MAHAFFEY assumes no responsibility for
any premium time, which is required to support our operation.

DRILLED SHAFTS must be accepted or rejected upon completion of excavation and prior to placement of concrete
and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after acceptance will be at
extra cost.

EXTRA WORK and items of work specifically excluded but performed by MAHAFFEY, or delays resulting from
interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included in
monthly progress estimates and reimbursed according to our terms of payment.

BACKCHARGES to MAHAFFEY will be accepted only if agreed to and signed for by an authorized representative of
MAHAFFEY on a daily basis.

MAHAFFEY’s standard insurance coverages are available for review at
http://www.mahaffeycompanies.com/about/insurance. Please carefully review the documents for conformance to
Client’s insurance requirements. By listing, Client represents that it has reviewed and accepted those documents.
Waivers of Subrogation are excluded from this Proposal Agreement. C.C.I.P or O.C.I.P. supplied by others does not
result in a reduction of the Principal quoted herein. Any coverage beyond these will be provided at MAHAFFEY's
invoice cost plus 10%, if available.

BONDING IS EXCLUDED. If a bond is provided, the entire premium shall be paid by others and the obligee shall
provide to MAHAFFEY a Bond Status Report immediately upon request.

CLIENT INITIALS MAHAFFEY INITIALS
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Mahaffey Proposal 4

MAHAFFEY specifically excludes acceptance of liquidated and/or other damages unless those damages are
assessed by Owner to Client for MAHAFFEY's work. MAHAFFEY is not responsible for delays or liquidated damages
due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.

SHOULD MAHAFFEY be delayed from the mutually agreed upon, written progress schedule and start date,
MAHAFFEY will be entitled to extended home office overhead in accordance with the Eichleay method for costs of
funding.

NOTWITHSTANDING anything to the contrary elsewhere in the contract documents, MAHAFFEY specifically
excludes the duty to defend, indemnify and/or hold harmless any entity and/or person related to and/or associated
with this Proposal and/or subsequent contract, for work described herein, beyond its proven pro rata share of fault.
MAHAFFEY’s duty to defend shall be contingent upon a prior determination of its proven pro rata share of fault.
CLIENT is defined as the entity hiring MAHAFFEY to perform the work described herein.

THIS PROPOSAL is made for Client's acceptance within ten (10) days and shall be signed, initialed where indicated
and attached to and become a part of any subsequent Subcontract Agreement. In the event of any conflict between
the provisions of this Proposal, the project specifications, and any written contract for work covered by the terms of
this Proposal, the terms and conditions of this Proposal shall prevail.

MAHAFFEY is responsible for only those terms and conditions of the Prime Contract which have been reviewed and
initialed (approved) specifically, and which are directly related to the scope of work of this Proposal / Agreement.

ANY CONTROVERSY arising out of or relating to this Proposal, any subsequent Subcontract Agreement, the
construction of the project, or regarding the performance or interpretation of this Proposal or Subcontract Agreement
shall be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the
American Arbitration Association in effect at the time of the arbitration. All proceedings shall be held in Los Angeles
County and in English. The prevailing party shall be entitled to an award of costs and fees, including but not limited to
filing fees, arbitrators fees, expert witness fees, and attorneys fees. Any monetary award shall take into account and
include compensation for delayed payment, including the aforementioned reasonable rate of interest, and
compensation for any decline in the value of money. This arbitration clause shall survive the termination of this
Proposal or any subsequent Subcontract Agreement. The decision of the arbitrator shall be final and binding and may
be entered as a judgment in any court of competent jurisdiction. The arbitration award shall not be modified or set
aside on appeal except as authorized by applicable law or for error of law.

. MODIFICATIONS to these conditions or exclusions must be initialed by an authorized representative of

MAHAFFEY. -

ANY AND ALL SCHEDULES pertaining to or relating to this subcontract shall be mutually agreed to in writing by an
authorized representative of MAHAFFEY and the contractor. Such schedules shall not be amended, altered, modified,
accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of MAHAFFEY and
the contractor. However, should performance exceed such schedule no penalties or damages will be assessed?
MAHAFFEY will provide a schedule exclusively conditioned upon receipt of an individual and separate written request
for same from the contractor. MAHAFFEY is not responsible for delays or liquidated damages if it stops work for non-
payment. Client must account for additional scheduling time for pile review, plan review, and possible
mitigation. Client must include the maximum requisite time allowed to the agency in charge of pile and report
review. MAHAFFEY will not be responsible for delays or liquidated damages if Client fails to appropriately
schedule for pile review, report review, and mitigation work.

ALL ITEMS not specifically included are excluded.

BY LISTING MAHAFFEY at bid time, Client has accepted all terms and conditions contained in this Proposal.
Moreover, Client is required to take ALL bid items listed in this Proposal.

CLIENT INITIALS MAHAFFEY INITIALS



Revised 10-28-2016

Mahaffey Proposal 5
SECTION 5. EXTRA WORK.

-L EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.

Delay and/or Obstruction time will be charged at a rate of $1.860.00 per hour.

Unmanned standby days will be charged at the rate of $1.200.00 per day per rig (when MAHAFFEY’s equipment is
required to remain on site but for which there is no work available within the normal sequence of operation).

This Proposal is based on performing work in a maximum of two (2) each round-trip mobilizations. The price for each
additional mobilization and demobilizations of equipment will be $28.600.00.

Pricing for changes to the scope of work quoted (differences in the linear footage, hoisted element configuration, pile
or environmental design, etc.) shall be agreed upon prior to beginning work.

Pricing for changes to the quantities or scope included above will be agreed upon prior to beginning that work.

Extra work, overtime and double time, as required by the client, will be charged additionally to the principal sum,
including all union fringes, taxes, insurance, and overhead profit. These rates are valid through June 2018.

STRAIGHT TIME OVERTIME DOUBLETIME
Superintendent $158.00 /man hr. $221.00 /man hr. $276.00 /man hr.
Foreman $140.00 /man hr. $195.00 /man hr. $244.00 /man hr.
Operating Engineer $136.00 /man hr. $190.00 /man hr. $239.00 /man hr.
Carpenter/Piledriver ~ $111.00 /man hr. $155.00 /man hr. $193.00 /man hr.
Laborer $ 99.00 /man hr. $138.00 /man hr. $173.00 /man hr.

Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included in
monthly progress estimates and reimbursed according to MAHAFFEY's terms of payment.

Any third party work and/or material handled by MAHAFFEY at the direction of client will be invoiced at invoice plus
20% overhead and 10% profit.

Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental Rate Blue
Book or Caltrans Extra Work Force Account rates when being used on force account or non-unit price for extra work.

This Agreement supersedes any verbal agreement and/or oral representations and warranties that preceded this

Agreement.
Respectfully Submitted,
Don H. Mahaffey Drilling Co.
Accepted:
Signature: Signature:
Print Name: Print Name:
Title: Title:
Date: Date:
For: For: Don H. Mahaffey Drilling Co.
CSLB #: CSLB #: 139513 A- HAZ

CLIENT INITIALS

MAHAFFEY INITIALS



11/30/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Nov 30 07:31:51 PST 2018

Juery Criteria

Certification Types: DBE
DBA Name: mahaffey

Firm ID 43116

DBA Name DON H MAHAFFEY DRILLING CO

Firm Name

Address Linel 1800 SOUTH ALAMEDA STREET

Address Line2

City COMPTON

State CA

Zip Codel 90221

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification TypeDBE

EMail ashley@mahaffeydrilling.com

Contact Name ASHLEY MAHAFFEY TULLIUS

rea Code 310

~'hone Number 668-2030

Extension

Alt Area Code 310

Alt Phone

Namiber 245-6157

Extension

Fax Area Code 310

Fax Phone

Nuiser 668-2040

Agency Name DEPARTMENT OF TRANSPORTATION

Cotiiithss 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 237310; 237990; 238910; 238990;

ACDBE NAICS
C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING: C4901

Work Codes FURNISH & DRIVE PILING; C1580 MODIFY BRIDGE ITEM; C1970 EMBANKMENT
CONSTRUCTION;

Licenses A General Engineering Contractor;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

oack To Query Form

https://ucp.dot.ca.gov/querySubmit.htm
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
11-430184

Neme of DBE business:
Sequoia Consultants

Name of DBE representative-
Pri DeSilva

DBE certification number:
35308

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:
Flatiron West, Inc.

Name of representative of bidder or prime contractor
Dale A. Nelson

Date:
November 28, 2018

Bid item number Jooo G work i desiripion of sscvius toibe bicanbacind o Histaiils tobe provided ' '“";':';"' LI
62 QC Testing $5,690.00
~ 63,69,83 |QC Testing e I T e
ok ol oo b s e b Tota $14,535.00

As an authorized representalive of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above |f
the bidder is awarded the contract, my business will enter inlo a
contractual agreement with the bidder or prime contractor to perform

the type and dollar of werk shown on the DBE Commitment
form.
| certify under, that the foregoing is true and comrect,
Signature ¢f DBE's representative:
Pri ilva
Printed ” authorized representative:
Pre sicken

Title of DBE's authorized representative:

November 30, 2018
| Bate:

ADA No‘tlce For individuals with sensory disabiiities, this documant is vailable in akernate formats, For atemate format information, contact the Forms

Managemant Unit at (918) 445-1233, TTY 711, or write to Records and Forms Managament, 1120 N Strest. MS-89, Sacramento, CA 95814

Contract No. 11-430184
2




S=QUOIA
CEONSULT ANTS
Cost Estimate

QC Services for Subases and Bases

Contract No.: 11-430184
Bid Date: November 28, 2018
Bid Item Nos.: 62: Class 2 Aggregate Base - 2,540 CY

Description Quantity| Unit Rate Amount
QC Plan and Support
Development of Quality Control Plan 1 Each | S 350 ' S 350
Field QC Services - Class 2 Aggregate Base
1 Tester / Sampler 4 Shift | § 945 S 3,780
Lab Testing - Soil Impact (CT 216) - Included in Shift Rate 0 Test | S 180 S -
Additional Laboratory Testing Services - Class 2 Aggregate Base
Durability Index - 1 per project s ! Test | S 180 | S 180
R-Value 1 Test | S 2251LS 225
Aggregate Gradation & Sand Equivalent - Every 500 cy / Per Shift 6 Test | S 180 | S 1,080
Sample Pick Up 1 Each |$§ 75| 8 75
Field Total (Bid Item 62) $ 5,690

Remarks:

1 Estimate is based on 8 hour Straight-Time shifts. Half Day shifts will be charged at 67% of full shift rate.

2 Overtime will be charged at $147/hour. Double time will be charged at $196/hour.
3 Estimate is based on Class 2 Aggregate Base from the same sou rce.
4 Union Tester rates quoted are valid through June 30, 2019, after which an annual esca

Tester will be added onto the shift rate.

lation rate of $24/Shift for each




Cost Estimate

QcC Services for Concrete Paving

Contract No.: 11-430184
Date: November 28, 2018
Bid ltem : Structural Concrete Approach Slab (RSC)
209 | % 3
Description Quantity Unit Rate Amount
QC Plan and Support
Pre-Production QC support (meetings, submittals, etc.) I 4 Hour ] S 120| S 480
Structural Concrete Approach Slab - Trial Slab (RSC)
Placement Inspection/Testing - 1 Tester Shift S 945| S 6,615
Cylinder Laboratory Testing (5 per Set) Set S 150| § 1,050
Mobile Laboratory Trailer for Opening Age Strength Each S 100 | § 700
TOTAL $ 8845 /
Concrete Paving Support Services
Additional Cylinder Testing (per cylinder) ] - Each | S 30| -

Remarks: :
CSLITIdLE 1S DdSEU U & rnuur DLI’dglIL LITIE SIS MUHUdy LImougn rr ludy.

2 Overtime will be charged at $147/hour and Double time at $196/hour.

3 Union Tester rates quoted are valid through June 30, 2019, after which an annual escalation rate of $24/shift for each

Tester will be added onto the shift rate.



11/30/2018

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Fri Nov 30 08:01:28 PST 2018

Juery Criteria

Certification Types: DBE

C8723 MATERIALS TESTING SERVICES; C9810 SMALL STRUCTURES; C8720 CIVIL

Firm ID: 35308

Firm ID 35308

DBA Name SEQUOIA CONSULTANT, INC

Firm Name SEQUOIA CONSULTANT, INC

Address Linel 361 W. GROVE AVENUE

Address Line2

City ORANGE

State CA

Zip Codel 92865

Zip Code2

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification Type DBE

EMail pdesilva@sequoiacon.com

Contact Name  PRIYANGA DESILVA
‘rea Code 714

_~hone Number 974-6316

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 714

Fax Phone

Namber 974-6193

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 00;

Districts 00;

DBE NAICS 541330; 541380;

ACDBE NAICS

Work Codes ENGINEERING;
Licenses EC Civil Engineer;

Trucks

Gender M

Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm
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STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlract no:
11-430184
‘Name of DBE business:
Triumph Geo-Synthetics, Inc.
Name of DBE representative

_Marig Flores
DBE certification number:
9076

Name of bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:
Flatiron West, Inc.

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:
November 28, 2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided ' “‘t‘;““
21 Fiber Roll and Wood Stake Supply $3,099.40
36 Mirafi Geogrid Supply $2,347.22
105 Pipe Supply $1,556.53
106 Pipe Supply $5,724,.79
Subtotal $13,480.12
8.75% Tax $1,179.51
Total $14,659.63
60% Supplier Credit $8,795.78
ST T e S o 56,795.78

As an authorized representative of e cerlified disadvantaged business
enlerprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar emount of work shown on the DBE Commitment
form.

Printed name of DBE's authorized representative:
Q;F@h\ ce Mopnager

Title of DBE's authorized representative:

W ilRo e

| Date:

ADA Noti For individuals with sensory disabifities, this d is available in formats. For altemate format information, contact the Forms
ce Management Unit at (818) 4451233, TTY 711, or write to Records and Forms Management, 1120 N Strsel, MS-89, Sacramento, CA 85814,

Contract No. 11-430184
2



Triumph Geo-Synthetics, Inc.

Sales Contact: 1325 N. Blue Gum St. Quote #:
E: sales@triumphgeo.com Anaheim, CA 92806 Q-05176-1
" 888-775-7545
DBE/WBE #9076, UDBE,
SBE #16084, CPUC #12010014
Bid Date; 11/28/2018
Project Name: CT 11-430184 Bridge Widening in Chula Vista Rt. 805 Sweetwater
Project Location: Chula Vista CA
Project Zip Code: 91910
Project #: 11-430184
Material Total Sales Tax @ 8.2500% Freight Cost Total Cost
$12,358.91 / $1,019.61 \ $500.00 $13,878.52
4
If
I\UA .
Erosion Control 5 //I
# | Product Name \ / / QTY UOM Unit Price / Total
21 | Fiber Roll Biodegradable®!x25' _— 2,950 LF 0.8345 $2,461.90

21A | 1"x2"x24" Wood Stakes 50/bundle E /l'f Bundle 25.5000 ‘((pa'[- 505382507
Erosion Control TOT’AL: Sttty
1
%{af 2094.40
PVC Pipe /V"’Q/ ﬂé’m /gp/é pav
# | Product Name ¥ QTY UOM Unit Price Total
54 | 1"x20' PVC Sch 40 Solid Pipe 940 LF 0.3241 $304.65
55 |1 1/4x20 PVC Schedule 40 Solid Pipe, White, IPS, Solvent Weld, 1,040 LF 0.4328 $450.11
Belled End.
56 [2x20 PVC Schedule 40 Solid Pipe, White, IPS, Belled End. 460 LF 0.6941 $319.29
PVC Pipe TOTAL: $1,074.05
Altgmative Pipe
Product Name QTY UOM Unit Price Total
/105 18" N12 HWY WTIB Solid 20' - Item # 18650020IB 160 LF 9.7283.4 $1,556.53
106 [24".N12 HWY.WTIB.SOLID. (LONG BELL) 20' - Item # 360 LF 15.90224" $5,724.79
24650020IBL
Alternative Pipe TOTAL: $7.281.32

Page 1 of 3



Geo?kﬁles

Produet Name QTY UoOM Unit Price / Total
\/’ 36 | Mirafi 2XT Geogrid, 12 X 150, 200 SY/roll 105500 SY 14489 | 240 77 S1as9 T |
Geotextiles TOTAL: | 20997811591
7Eb0 ¢ F W

Estimated freight for erosion control items is $250.00 at 1 truckload if purchased as quoted in full quantities.
Estimated freight for PVC Pipe and fabric is $250.00 at 1 truckload if purchased as quoted in full quantities.
Estimated prepaid freight for HDPE Pipe if purchased as quoted in full quantities.

Freight cost are strictly estimates and may vary.

Fuel charges may apply to freight cost.

Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at www.triumphgeo.com.
This quote will expire 30 days from the date of issue.

Signature: Date:

Name:

Page 2 of 3
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All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and
affiliates placing the order.
BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution
of any project are the sole responsibility of the BUYER.
All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER’S purchase order or other documents.
Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S
acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by
SELLER’S shipment of goods following receipt of BUYER’S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no
terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on
the Parties, their successors, and permitted assigns.
The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date
stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price
for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges
in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. SELLER shall not be liable for delay or default in delivery
resulting from any cause beyond SELLER’S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire,
damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers’ shortages, availability or timeliness of transportation,
materials, fuels, or supplies, and acts of God (each a “Force Majeure Event”). Upon the occurrence of a Force Majeure Event: (a) the time for SELLER’S
performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any
increased costs to SELLER resulting from such Force Majeure Event; and (c) BUYER shall not be entitled to any other remedy.
When goods are delivered to BUYER in SELLER’S own vehicles, the F.0.B, point shall be BUYER’S designated delivery site. In all other cases the F.O.B. point shall
be SELLER’S yard/warehouse or manufacturer’s yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.0.B. point shall
be bome by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.O.B. point, which for goods not delivered in Seller’s own vehicles shall be when
SELLER delivers the goods to the common carrier.
All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days
after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative
accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER’S discretion with notice
to BUYER.
Warranties - Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable
manufacturer’s standard warranties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from
manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for
defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence.
BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not
limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER. assumes no responsibility whatsoever for SELLER’S interpretation
of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by
BUYER'S reliance on architects, engineers, or other third parties rather than on SELLER’S interpretation. to the extent not prohibited by applicable law, in no event,
whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance
or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits,
attorneys’ fees or delay damages, even if such damages were foreseeable or caused by SELLER’S breach of this agreement, (b) any claim that properly is a claim
against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims
must be brought within one year of accrual of a cause of action.
Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER,
and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER’S written Return Material
Authorization (RMA). All returns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.
Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER’S continuing approval of BUYER’S
credit. If BUYER’S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require
different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit
of up to 100% of SELLIER'S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of
cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER’S payment against any open charges.
Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against
BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER’S outstanding debt. BUYER shall have no right of setoff hereunder, the same
being expressly waived hereby.
BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including,
but not limited to, all actual attorneys’ and paralegals’ fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy
proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER’S consent to SELLER.
BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys’ and accountants’
fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER’S employees) claim, complaint and/or judgment arising from
BUYER'S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of
these Terms.

Page 3 of 3



11/30/2018

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Fri Nov 30 07:53:27 PST 2018

Juery Criteria

Certification Types: DBE
Firm ID: 9076
Firm ID 9076
DBA Name TRIUMPH GEO-SYNTHETICS, INC.
Firm Name TRIUMPH GEO-SYNTHETICS, INC.
Address Linel 1325 N. BLUE GUM ST.
Address Line2

City ANAHEIM

State CA
Zip Codel 92806

Zip Code2
[iailing Address ;375 N BLUE GUM STREET
Mailing Address
Line2
Mailing City ANAHEIM
Mailing State CA
Mailing Zip
Codel 92806
Mailing Zip
Code2
Certification Type DBE
EMail sales@triumphgeo.com; cmccaa@triumphgeo.com
Contact Name  CISSY MCCAA

"rea Code 888

. hone Number 775-7545
Extension
Alt Area Code
Alt Phone
Number
Extension
Fax Area Code 714
Fax Phone
Nutaber 237-1549
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 423390; 423510; 423850; 423990; 444190; 454390;
ACDBE NAICS

Work Codes

C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN

Firm Type DBE

C0670 PIPE SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0671 Draining
Systems Supplier; C0672 Storm Water Systems Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER;

“ack To Query Form

https://ucp.dot.ca.gov/querySubmit.htm
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STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

11-430184

Name of DBE business:
Rupert Construction Supply

Name of DBE representative:

Stacy Monroe

DBE certification number:

32785

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:
Flatiron West, Inc.

Name of representative of bidder or prime contractor:
Dale A. Nelson

Date:
November 28, 2018

Bid item number Item of work and description of services to be subcontracted or materials to be provided ! A“;;‘;-'“‘
79 Bridge bearing pad supply $8,137.82
101 Soffitt Access Opening Material Supply $1,237.50
103 Miscellaneous Metal (Restrainer-Cable Type) Supply $24,066.00
104 Miscellaneous Metal (Restrainer-Cable w/Pipe Extender Supply | $26,316.00
128 Bridge Deck Drainage System Supply $125,912.60

Subtotal $185,669.92
8.75% Tax $16,246.12
Total $201,916.04
60% Supplier Credit $121,149.62
ot A M e e Total $121,149.62

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and comrect.

Stacy Monrse

Signature of DEE's authorized representative:

Stacy Monroe
Printed name of DBE's authorized representative:

Sales Manager
Title of DBE's authorized representative:

11/29/18
Date:

ADA Notice o indwiduals with sensory disabilfties, this document is available in alternate formats. For akemate format informaticn, contact the Forms
Management Unit at (816) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 11-430184
2



Quote

Rupert

Date Bid Date Quote #

Construction Supply 11/28/2018 | 11/28/2018 18262

3941 Park Drive, Suite 20-487

El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

2" x 10" x 14" laminated elastomeric bearing pad w/ 4 ea. - 14ga. shims

ABUTMENT 7 AND PIER 6
5.3 oz Tube Silicone

Estimated Freight Charge

> Material is AASHTO neoprene, 55 durometer. Shims are A1011. Standard
manufacturers testing and material certification per CalTrans specs will be supplied.
> Exclusions: Sales tax, engineering, liquidated damages, retention, partial orders,
partial deliveries.

> Lead time with approved submittals: 6-8 Weeks

> Due to the instability in raw material markets, price and lead time subject to change
based on current market conditions at timeof approved submittal and/or customer
authorization to procure materials.

4| EA 38.50 154.00T

0.00 0.00

0.00 0.00T

stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal
Sales Tax (7.75%)

Total

Page 1

Project Name: 11-430184 Sweetwater Rvr Bridg
Location: San Diego County

Description Qty Unit | Unit Price Total
BID ITEM 79(F) STRUCTURAL CONCRETE, BRIDGE
ABUTMENT 7 2|EA 364.705 72941T
2" X 14" X 14" laminated elastomeric bearing pad w/ 4 ea. - 14ga. shims
ABUTMENT 7 2|EA 29.075 58.15T| /
14 ga. x 18" x 18" galvanized sheet metal
PIER6 - TYPE 1 2|EA 652.375 1,304.75T |
3" x 22" x 22" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims
PIER 6 - TYPE 1 2|EA 60.655 121.31T |/
14 ga. x 26" x 26" galvanized sheet metal
PIER 6 - TYPE 2 2|EA 824.67|  1,64934T| 7
3" x 18" x 18" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims
SIER 6 - TYPE 2 2|EA 43.43 86.86T 1
14 ga. x 22" x 22" galvanized sheet metal
HINGE 3 - TYPE 1 1|EA 73035 73035T|¢
MIDDLE WIDENING
3" x 16" x 20" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims
HINGE 3 - TYPE 2 4|EA 539.175|  2,156.70 |7
MIDDLE WIDENING
3" x 16" x 16" laminated elastomeric bearing pad w/ 6 ea. - 14ga. shims
*Quantity includes 1 test pad*
HINGE 3 2|EA 323475 646.95T|””
RIGHT WIDENING

1|EA 500.00 500.00 /



Quote

Rupert

Date Bid Date

Quote #

Construction Supply 11/28/2018 | 11/28/2018

18262

3941 Park Drive, Suite 20-487

El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Project Name: 11-430184 Sweetwater Rvr Bridg

Location: San Diego County

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Description

Qty Unit | Unit Price

Total

BID ITEM 92 JOINT SEAL (MR 2")
WaboCompressionSeal, WA500, Caltrans Approved C13386

VOC Compliant Adhesive

BID ITEM 93 JOINT SEAL (TYPE AL) - 41 LF
WaboSiliconeSeal, 50.72 oz. cartridge kit, CA Approved

Mixing Nozzles
Estimated Freight Charge

> Material is pre-approved by Caltrans METS
> Lead time with approved submittals: 2-5 weeks

Silicone Seal:

> Based on 1.25" & 1.5" joint openings; Contractor to field verify

> Packaging: Part a-25.36 oz and Part B - 25.36 oz cartridges (12 complete kits to a
box)

> Manufacturer recommends use of closed cell polyethylene backer rod for installation
of WaboSilicone seal

> Manufacturer recommends using a pneumatic caulking gun with Mixing Nozzle for
use with 50.72 oz cartridge kits. Rupert stocks both items.

Compression Seal:

> Seals shipped on pallets

> Price excludes Aron Alpha Adhesive for splices
> Does not include armor steel/angle

BID ITEM 101 ACCESS OPENING, SOFFIT
Bid items 101, 127 & 128 includes freight to job site if purchased together. Separate
loads will be priced accordingly.

BID ITEM 103 MISCELLANEOUS METAL (RESTRAINER- CABLE TYPE)

BID ITEM 104 MISCELLANEOUS METAL (RESTRAINER-CABLE W/PIPE
EXTENDER)

> Pipe threads machined after galvanizing. Cold galv. patch in field after nut is
installed.

FOB Jobsite

766 | LF 45.10

8| GAL 91.30

12| EA 59.00

4|EA 18.00
1|LS 2,900.00

0.00

0.00

3|EA 412.50

1,337 | LBS 18.00
1,462 | LBS 18.00

34,546.60T

730.40T

708.00T |

72.00T
2,900.00

0.00T

0.00T

1,237.50T

24,066.00T
26,316.00T

Stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal

Sales Tax (7.75%)

Total

Page 2

\\



Quote

Rupert

Date

Bid Date

Quote #

Construction Supply

11/28/2018

11/28/2018

18262

3941 Park Drive, Suite 20-487

El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

Project Name: 11-430184 Sweetwater Rvr Bridg

Location: San Diego County

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Description

Qty

Unit

Unit Price

Total

BID ITEM 127(F) MISCELLANEOUS METAL (BRIDGE)
> 11 ea. Soffit Access Opening per det. 55 of 66
> 4 ea. soffit Access Opening per det. 26 of 66

BID ITEM 128(F) BRIDGE DECK DRAINAGE SYSTEM
> Deck drains system to be "knocked down" with pipes shipped in standard stock
lengths

Bid items 101, 127 & 128 includes freight to job site if purchased together. Separate
loads will be priced accordingly.

BID ITEM 179: FIBER OPTIC SYSTEM - TBD

1260 If. 4" fiberglass conduit for fiber optic system w/4 inner ducts, (on bridge)
5 ea.4” Expansion fittings, per standard plan ES-9B, detail X
216 ea.4” conduit clamp w/ exp. anchors, sht. 205

310 If MDCS (8) 1.25" DR (outside bridge)

310 If. Tracer wire

310 If. Warning tape

1 ea. Delineator w/label

3 ea. Pull Box, 6 (E)(T)PB, marked “Caltrans Fiber Optic”

1 ea. Frt. Charge to San Diego area, near National City

202 |LBS

24,200 | LBS

TBD

34.23198

5.203

0.00

0.00

6,914.86T

125,912.60T

0.00T

0.00T

stacy Monroe
stacy@rupertsupply.com
925.229.5577 x3

Subtotal

Sales Tax (7.75%)

Total

Page 3



Quote

Rupert

Date Bid Date Quote #
Construction Supply 11/28/2018 | 11/28/2018 18262
3941 Park Drive, Suite 20-487
El Dorado HllIS, CA 95762-4549 UDBE Certified, #CT-032785
(925) 229-5577 CA SBE Certified #1792892
Rupertsupply.com DIR #1000008293
Project Name: 11-430184 Sweetwater Rvr Bridg
Location: San Diego County
Description Qty Unit | Unit Price Total

Terms and Conditions of Quote: 0.00 0.00
Material price is subject to market conditions. Price good for 30 days. ltems included in
quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party
inspections, liquidated damages, retention, field service. Rupert Construction Supply
will supply materials as required in contract plans and specifications. Rupert Supply in
not responsible for design, engineering or installation. Liability: Limited to the cost of
our product, we will not be responsible for additional charges. Due to the instability in
the raw materials markets, our quotation is subject to change without notice. Pricing
should be verified before placing a purchase order. If this project is subject to
compensation due to escalation of the raw materials pricing, Rupert Supply reserves
the right to make claim at the time of shipment. Contractor must verify field dimensions.
Actual quantities are the responsibility of the contractor.
*Lead times are based on the date purchase order is received*
**Estimated freight costs are NOT included in the above unit prices unless otherwise
stated. If actual freight costs exceed the estimate, additional freight will be charged.
Piles, and all other materials that require paint, will be billed at the time they are
shipped to the coaters. Cost for Coating will be billed upon completion and shipment to
ne job site
Payment terms: Net 30, finance charges will be assessed on past due accounts.
SALES TAX NOT INCLUDED
stacy Monroe Subtotal $231,541.78
stacy@rupertsupply.com 9 $17,680.99
% Sales Tax (7.75%)

Total $249,222.77

Page 4



11/30/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Nov 30 08:00:58 PST 2018

Yuery Criteria

—ertification Types: DBE

Firm ID: 32785
Firm ID 32785
DBA Name RUPERT CONSTRUCTION SUPPLY, LP
Firm Name RUPERT CONSTRUCTION SUPPLY, LP
Address Linel 12405 GOLD FLAKE CT.
Address Line2
City RANCHO CORDOVA
State CA
Zip Codel 95741
Zip Code2
Mailing Address 39,, pspg DR, STE. 20-487
Linel
Mailing Address
Line2
Mailing City EL DORADO HILLS
Mailing State CA
Mailing Zip

Coitat 95762
Mailing Zip
Code2 4549

Certification Type DBE
EMail karen@rupertsupply.com

Contact Name KAREN WONNENBERG

‘rea Code 025

~hone Number 229-5577

Extension

Alt Area Code
Alt Phone

Number
Extension

Fax Area Code 916
Fax Phone
Nunhee 673-9737
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;

Districts 00;

DBE NAICS 423990; 444190;
ACDBE NAICS

C0900 BRIDGE DECK MATERIALS SUPPLIERS; C0670 PIPE SUPPLIER; C0698 BUILDING
Work Codes MATERIAL SUPPLIER; C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C5190 JOINT
SEAL - WATER STOP;

Licenses
Trucks
Gender F
Ethnicity CAUCASIAN

Firm Type DBE

Rack To Query Form

https://ucp.dot.ca.gov/querySubmit.htm
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STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATI
DES-OE-0102.13 (NEW 05/2

ON

015)

Contract no.:
11-430184

Neme of DBE business:

Savala Equipment Rentals

Neme of DBE representative:

Aaron Dyer

DBE certification number:

316

Name qf bidder:
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Flatiron West, Inc.

Neme of representative of bidder or prime contractor:

Dale A. Nelson

Date:
November 28, 2018

Bid Item number Item of work and description of services to be subcontracted or materials to be provided ' AT;""‘
= * .

353- 86§i ?2-275* 79.83. | cat 328 Excavator (604 hrs @ 80.81) (60% Equipment Rental Credit) | $29,286.45
Wﬁﬁﬁ Cat 950 Loader (362 hrs @ 53.88) (60% Equipment Rental Credit)  |$11,701.65

10, 30, 31, 33, 76, 83, : :

122. 164 Cat 966 Loader (402 hrs @ 78.12) (60% Equipment Rental Credit) | $18,842.24

'If 100% of an item is not to be performed or fumished by the DBE, describe th ct

Beiicn ohiBe Berw obe pzrf:r;ed?ﬁJmEh:: iyt SR Totsl $59,830.34

form.

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment

| certify under penalty of perjury that the foregoing Is true and comect.

By: Aarown Dy

er

Aaron Dyer

Signature of DBE's authorized representative:

Vice President

Printed name of DBE's authorized representative:

11/30/18

Title of DBE's authorized representative:

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 11-430184
2



ALA ,

CONFIDENTIAL

27-Nov-18

Flatiron Construction Corporation
Caltrans Project 11-430184 - Sweetwater River Bridge

Bare

|[EQUIPMENT TYPE

DAY WEEK MONTH or OPERATED TRANSPORT |

CATERPILLAR 420 & 430 Backhoe (or equivalent)

CATERPILLAR 450 Backhoe (or equivalent) $425 $1,500
Breaker for 450 Backhoe ADD  $295
Compaction Wheel for 450 Backhoe ADD  $165

KOMATSU GD655 Motor Grader $595 $2,200

3-5 Ton 48" Smooth Drum Roller

5-8 Ton 60" Smooth Drum Roller

7-15 Ton 66" Pad Foot Roller

7-15 Ton 66" Smooth Drum Roller

12 Ton 84" Pad Foot Roller (Single) $450 $1,700

12 Ton 84" Smooth Drum Roller (Single) $420 $1,600

SATERPILLAR 824 Compactor

CAT D4/ JOHN DEERE 450 Dozer $435  $1,600

JOHN DEERE 650 Dozer (equivalent to CAT D5) $525  $2,000

CATERPILLAR D6 Dozer

CATERPILLAR D8 Dozer

CATERPILLAR 305 Mini Excavator (or equivalent) $225  $900

CATERPILLAR 314 Excavator (or equivalent) $435 $1,600

CATERPILLAR 320 Excavator (or equivalent) $550 $2,200

CATERPILLAR 321 Excavator (or equivalent) $595  $2,300

_ CATERPILLAR 328 Excavator (or equivalent) $775 =$3,000
Breaker for 328 equivalent ADD $795

CATERPILLAR 336 Excavator (or equivalent) $775  $3,100

JOHN DEERE 210 Skiploader $325  $1,200

Skidsteer

CATERPILLAR 938 Loader (or equivalent)

- CATERPILLAR 950 Loader (or equivalent) $525= $2,000
_ CATERPILLAR 966 Loader (or equivalent) $750 =—$2,900
CATERPILLAR 613 Scraper $615  $2,300

CATERPILLAR 623 Scraper

PAGE 1 of 2

Hourly
NONE IN FLEET
$4,500 $190.00
$295/DAY
$165/DAY
$6,600 $198.00
NONE IN FLEET
NONE IN FLEET
NONE IN FLEET
NONE IN FLEET
$5,100 $195.00
$4,800 $193.00
NONE IN FLEET
$4,800 $182.00
$6,000 $193.00
NONE IN FLEET
NONE IN FLEET
$2,700 $178.00
$4,800 $201.00
$6,600 $218.00
$6,900 $218.00
$9,000 $239.00
$795/DAY
$9,300 $239.00
$3,600 $170.00
NONE IN FLEET
NONE IN FLEET
$6,000 $203.00
$8,700 $219.00
$6,900 $202.00

NONE IN FLEET

TBD
TBD
TBD
TBD

TBD
TBD

TBD
TBD

TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

TBD
TBD
TBD



CONFIDENTIAL

27-Nov-18

OPERATED RATES SUBJECT TO:

OVERTIME RATE = ADD $50.00 Per Hour (if applicable)
DOUBLE TIME RATE = ADD $75.00 Per Hour (if applicable)
OPERATOR ONLY TIME $120.00 Per Hour (if applicable)
NOTES:

*ALL PRICING INCLUDES SALES TAX.

*OPERATED RATES SUBJECT TO OPERATING ENGINEERS-LOCAL 12 WAGE REQUIREMENTS & INCREASES.
*INCREASE OF $5.00/HOUR ON OPERATED RATE ANTICIPATED EVERY JULY 1ST EFFECTIVE 2018.
*NIGHT WORK ADDITIONAL $1.00 PER HOUR, UNLESS OVERTIME RATE APPLIES.

*EIGHT (8) HOUR DAILY MINIMUM ON ALL NIGHT AND "OUT OF TOWN" WORK.

*ADDITIONAL CHARGE FOR HAZMAT AND "BADGING" JOBSITES.

*OCIP PROJECTS ADD $3.00 PER HOUR.

*BARE EQUIPMENT TERMINATED WITH LESS THAN FULL TANK WILL BE CHARGED $7.25/ GALLON.
*ALL INVOICES SUBJECT TO 1 % ENVIRONMENTAL FEE.

*FUEL SURCHARGE MAY APPLY.

*TRANSPORTATION QUOTED WILL BE CHARGED "EACH WAY".

*PRICING IS SUBJECT TO CHANGE WITHOUT NOTICE.

*Savala Equipment Company, Inc. and Villa Park Leasing Corp. Terms and Conditions to be added to all contracts.

PLEASE CALL AARON DYER @ 714-231-1294 WITH ANY QUESTIONS.

PAGE 2 of 2



Route 805 Sweetwater (Contract No. 11-430184)
Savala Equipment Rental Quote Breakdown

Hrs.ina Taxat Ratew/ Hours per 60% Equipment
Equipment Type  Weekly Rate week  Rate$/HR 7.75% Tax Equipment Subtotal Rentl Credit
Cat 328 Excavator | $ 3,000.00 40 S 75.00|5 581|5 80.81 604 S 48,810.75 | § 29,286.45
Cat 950 Loader S 2,000.00 40 S 50.00|5 3.88|5 53.88 362 $ 19,502.75 | § 11,701.65
Cat 966 Loader S 2,900.00 40 S 7250|S5 5.62|5 78.12 402 $ 31,403.74 | S 18,842.24
Total $ 59,830.34 |




11/30/2018

Unified Certification Program

Back To Query Form

Search Returned 1 Records

Fri Nov 30 07:49:08 PST 2018

Yuery Criteria

—ertification Types: DBE
DBA Name: savala equipment

Firm ID 316

DBA Name SAVALA EQUIPMENT CO., INC
Firm Name SAVALA EQUIPMENT CO., INC
Address Linel 16402 E. CONSTRUCTION CIRCLE
Address Line2

City IRVINE

State CA

Zip Codel 92606

Zip Code2 4408

Mailing Address

Linel

Mailing Address

Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification Type DBE

EMail erinsavala@savala.com

Contact Name ERIN SAVALA

“rea Code 949

. hone Number 552-1859

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 949

Fax Phone

Nuinber 552-8597

Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 1301953003336 37 567
Districts 0708 1 12:

DBE NAICS 532412;

ACDBE NAICS

Work Codes 17350 MISC EQUIPMENT RENTAL & LEASING;
Licenses

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

1M



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name:_Flatiron West, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION Coniaa No:_ 1130104

DES-OE-0102.11A (REV 12/2014) Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Biddar might otherwise perform with its own forces, items that have bean broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract The Bidder must demonsirate that
sufficient work to meet the goal was made available lo DBE firms.

Established Flexible Timefames|
Item of Work Offered, Services Offered, or B;d:::;m ;ﬂ:{:“:‘ l??"'."u:: for Performance and Delivery Amount Percentage of
Materials Supplied & Schedules [£9] Total Bid
YesMo YesMNo Yes/No

COyes [no |[[OJyes [wno | [Jyes [no

Please see Section A.

COyes [no |[Jyes [no Cyes [no

yes [no [Oyes [no | [Jyes [Ino

Oyes [Ono |yes [Ono | [Jyes [no

Oyes [no |[Jyes [no | [Jyes [Ino

[Oyes [no |[[Jyes [no [CJyes [Ino

Oyes [no [[OJyes [Ono | [Jyes [Jno

[Oyes [no |[[Jyes [no | [Jyes [Ino

[Oves [no |[OJyes [no | [Jyes [Ino

[Oyes [no |[OJyes [Jno | [Jyes [wno

Cyes [no |[Jyes [no | [Jyes [Jno

[Oyes [Ono |[Oyes [ne | [OJyes [Ino

Oyes [ne |[[Jyes [noe | [Oyes [JnNo

[Oyes [no [[CJyes [Ino [CJyes [no

[Oyes [no |[Jyes [no | [Jyes [no

[Oyes [Owne |[Jyes [Ono | [Jyes [Jno

[Oyes [no |[[Oyes [no | [Jyes [wno

[Oyes [Ono |[Oyes [ne | Oyes [JNo

[Oyes [Ono |[[Oyes [Ino | [Jyes [Jno

COyes [Owno [OJyes [no | [Oyes [Jno

Contract No. 11-430184
3



Bidder's Name: Flatiron West, Inc.
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:_ 11-430184
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3
2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up sdlicitations to with certainty whether the DBEs were interested. Attach copies of solicitatis e-mail ges, telephone records, fax confirmations,
etc.

Name of DBE Solicited Date of Initial Solicitation terns of Work Offerad Follow Up Methods and Dates

Please see Section B.

3. For each item of work made available, indit vhether the Bidder provided plans and specificati specific to the items of work being offered, |ist the selected firm and Its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firmis not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected overa DBE for work on the Contract.

Provided Plans/

Name of Selected DBE or Quate Price Difference
Items of Work Spodnmu;m\;uk Offered Eirm Non-DEE Name of Rejected Fim ® )
[Oyes [no
Please see Section C.
[Jyes [no

[Oyes [no

Cves [Ino
Clves  [Owno
Clves [Ino
CIves  [Jno

[Cdyes [Jno

Clyes [Owno

Ifthe firm selected for the item is not a DBE, provide the reasons for the selaction on a separate shest and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agresments could not be reached for DBES to perform work.

Contract No. 11-430184
4



STATE OF GALIFORNIA - DEPARTMENT OF TRANSPORTATION Bidder's Name: _Flatiron West, Inc.

DBE GOOD FAITH EFFORTS DOCUMENTATION GontractNo.:_  11-430184
DES-OE-0102.11A (REV 12/2014)

Page3of 3

4. Describe the Bidder's outreach efforts to identify and solick the interest of all certified DEES that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Outreach Dates Location (if applicable) Results

Please see Section D. |

5. Describe the Bidder's efforts made to provide interestad DBEs with adequate information about the plans, specifications, and requirements ofthe Contract to assist them in
ponding to 2 solicitation. |dentify the DBES assisted, the type of information provided, and the date ofthe contracts. Provide copies of supporting documents.

Please see Section E. |

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assk offered, and the
dates. Provide copies of supparting documents.

Please see Section F.

7. Describe the Bidder's efforts made to assist i d DBEsin g y equipment, suppli rials, or related assi or ices, excludin plies and

equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DEEs assisted, the type of assistance offered, and the dates. Provide copies of supporting

documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, |
excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date.

Provide copies of supporting documents.
Please see Section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. |f the agencies were contacted in writing,
provide copies of supparting documents.

Please see Section H.

8. Include additional data to support a demonstration of good faith efforts.
Please see Section |.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document s available in alternate formats. For information, call (816) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814,

Contract No. 11-430184
5



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section A

A. List items of work the Bidder made available to DBE firms. Identify items of work the
Bidder might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for
which the Bidder has established flexible time frames for performance and delivery
schedules in a manner encourages and facilitates DBE participation. For each item
listed, show the dollar value and percentage of the total contract. The Bidder must
demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Established
Offered, Item Broken Flexible
Services Bidder Down to Timeframes for
Offered, or Normally Facilitate Performance Percentage
Material Performs Participation and Delivery Amount of Total
Supplied Item (Y/N) (Y/N) Schedule (Y/N) ($) Bid

Flatiron West, Inc. analysis shows that total dollars made available to bid was
35.62% of the total bid price of $17,252,294.00.




11-430184

Route 805 Sweetwater Total Bid: $ 17,252,294.00
Attachment A-1
N Established Flexible
Timeframes for
Item Broken Down to Performance and Delivery
item of Work Offered, Services Offered, or Material Bidder Normally Facilitate Participation Schedule Amount Percentage of
Supplied Performs Item (Y/N) (Y/IN) (Y/N) ($) Total Bid
AC Dike N Y N* $1,200 0.01%
|Aggregate Supply N Y N* $72,480 0.42%
Bridge Demo N Y N* $300,000 1.74%
CIDH N Y N* $24,000 0.14%
Clearing & Grubbing b i Y N* $100,000 0.58%
Concrete Barrier X Y N* $450,000 261%
Concrete Supply N b 4 N* $750,000 4.35%
Construction Area Signs N Y N* $100,000 0.58%
Drive Pile Y Y N* $1,750,000 10.14%
Electrical N Y N* $250,000 1.45%
Erosion Control Y Y N* $16,000 0.08%
Fences N Y N* $23,000 0.13%
Guardrail N ¥ N* $50,000 0.29%
Joint Seal N X N* $25,000 0.14%
Landscape & Irrigation N Y N* $300,000 1.74%
linor Concrete X i N* $30,000 0.17%
Miscellaneous Iron & Steel N Y N* $210,000 1.22%
Overhead Signs N Y N* $45,000 0.26%
Pipe supply N Y N* §$35,000 0.20%
Railing N ¥ N* $2,000 0.01%
Reinforcing Steel N Y N* $1,250,000 7.25%
Roadside Signs N Y N* $34,000 0.20%
Rock Slope Protection N Y N* $160,000 0.93%
Street Sweeping N Y N* $65,000 0.38%
Striping N Y N* $103,000 0.80%
Total Available DBE Participation: $6,145,680 35.62%
Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Fiatiron did not receive any requests from DBEs to establish flexible timesframes.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section B

B. List the names of certified DBE’s and all the dates on which they were solicited to bid
on this project. Include the items of work offered and the dates and methods used for
following up initial and follow-up solicitations to determine with certainty whether the
DBE’s were interested. Attach copies of solicitations, e-mail messages, telephone
records, fax confirmations, etc.

Names of DBEs Dates of Initial Solicitation Follow-up Methods & Dates
Solicited

Flatiron West, Inc. (“Flatiron”) contacted DBE’s through iSqFt by email/fax on
11/01/2018. Additional solicitations by fax and/or e-mail were sent on 11/13/2018 &
11/16/2018 to notify DBE’s that addendums were issued for the project and to
request a response of intention to bid.

Flatiron West, Inc. also made follow-up phone calls on 11/13/2018, 11/14/2018 and
11/26/2018 to DBE’s who had not yet indicated their intention to bid.

Flatiron West, Inc. successfully faxed or emailed an invitation to Bid (“IFB”) to 150
subcontractors/suppliers through iSqFt.

Please see the following Attachments:
o Solicitation Database (iSqFt printout)
e |FB faxed or emailed (iSqFt printout)
e IFB Addendum Notice for Addendum (iSqFt printout)
e |IFB and Addendum Notice Message History Report (iSqFt printout)

e Follow-up Phone Log



Route 805 Sweetwater (Contract No. 11-430184

Bid Date 11/28/2018
DBE Solicitation List

Company Name First Name Last Name Email Address City State Phone

A Cone Zone, Inc. Mike Reeve MikeR@aconezone.com Corona CA  |(951) 734-9535
A.C. Paving Company Anthony Curato tony@acpavingcompany.net Santa Fe Springs CA  |(562) 868-5070
Abratique And Associates, Inc. Efren Abratique |Efren efren_a@abratigue.com Los Angeles CA  |(213) 251-5960
ABSL Construction *Quinto Allende jr@abslconstruction.com Hayward CA  |(510) 727-0900
Access General Contracting Access Estimating estimating@accessgcinc.com Westminster CA  |(714) 373-0066
Ace Fence Company *Emily Gonzales egonzales@acefencecompany.com La Puente CA  |(626) 333-0727
Agri Service Recycling, Inc Mary Matava mary@agriserviceinc.com San Diego CA  |(760) 295-6255
Alameda Construction Services, Inc. April Hawley april@alamedaconstruction.com Compton CA  |(310) 635-3277
Alert-O-Lite Inc Debbie Hunsaker debbieh@alertolite.com Fresno CA  [(559) 453-2474
Alvarez And Shaw Incorporated Chase Alvarez Dshaw@alvarezandshaw.com EL CAION CA |(619) 454-2484
America Pacific Construction Ashish Seghal apconstruction09@gmail.com Brea CA  [(559) 577-9999
American Paving Supply, Inc. Andrea Aldinger aaldinger@americanpavingsupply.com Orange CA  |(949) 244-4426
American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino CA  |(909) 282-6118
Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA  |(619) 334-6167
Aramexx Group, Inc. Dba Aramexx

Construction Ade Benitez Ade@aramexxgroupinc.com Upland CA  [(909) 746-8066
Ashoona Landscape Darrell Johnston Darrell@AShoonalandscape.com Santa Ana CA  [(714) 290-3339
Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA |(661) 589-1001
Bear Excavation Daniel Freund bearex134@gmail.com Santee CA  |(619) 258-0877
Bert W Salas, Inc. Bob Salaz bsalaz@bertsalasinc.com Santee CA  |(619)562-7711
Blanco Construction Leonardo Blanco lawym2004@aol.com Riverside CA  |(951) 250-6692
Burtch Construction Sandy Debondt accounting@burtchconstruction.com Bakersfield CA |(661) 978-0659
Bww & Company Bobby Wilson b-w-w@live.com Redlands CA  |(909) 268-8516
C.R. Gann Demolition, Inc. Ken Beck ken@crganndemo.com Upland CA  |(909) 493-7100
C.W. Crosser Construction, Inc. Yu-Tien Chao ychao@cwecrosser.com Yorba Linda CA  |(714) 693-9800
Cal-Con Pumping, Inc. Nathan Berry nathan.berry@calconpumping.com San Francisco CA  |(415) 601-5700
Caliagua, Inc. Gus Bruner gusbruner@caliagua.net Yorba Linda CA  |(909) 208-6202
California Professional Engineering Inc Alicia Nguyen alicia@cpengineeringinc.com La Puente CA  |(626) B10-1338
Canales Demolition & Hauling, Inc. Joe Canales joe@canalesdemo.com Spring Valley CA  |(619) 204-2422
CE Green Inc. Carole Green carole@cegreeninc.com Orangevale CA  |(916) 365-4925
Central Coast Traffic Safety Joe Negrete jose@centralcoasttrafficsafety.com Santa Maria CA  |(805) 264-8807
CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA  [(909) 930-5501
Ck Engineering Kevin Austin ckearthwork@gmail.com Menifee CA  |(951) 385-1950
Code Precast Products, Inc. Abe Morales abran@codeprecast.com Shafter CA |(661) 746-0466
Cody Builders Supply Arthur McGuire metals@codybuilderssupply.com Austin TX |(512) 339-9834
Command Performance Constructors George estimating@cpconstructors.com Signal Hill CA  |(562) 997-9410
Contera Construction Corp. Crystal Adkins Estimating@varelacompanies.com Temecula CA  [(951) 695-2800
Cooper Engineering Inc *Estimating Cooper estimating@cooperconcrete.net Corona CA  [(951) 736-6135
Covarrubias Brothers Construction Abel Covarrubias covarrubias@aol.com Murrieta (951) 600-1751
Crest Equipment, Inc Wendi Belio belio@sbcglobal.net El Cajon CA  |(619) 444-5061
Cross Concepts Inc Eugene Cross crossconceptslic@gmail.com Azusa CA |(626) 768-8940
Crush Materials Corporation Christine Rush christine@crushmaterials.com Aliso Viejo CA  |(949) 887-0795
CT Concrete Cutting, Inc. Chris Tompkins ct@ctconcretecutting.com Murrieta CA  [(951) 698-7745
D.B. Electric, Inc. David Fernandez david@db-electricinc.com Eastvale CA  |(951) 427-3400
David's Tree Service David Diaz info@davidstreeservice.com Huntington Beach |CA [(714) 842-6345
Dba, Diversified Landscape Co., Dba,

Maverick Rock Breaking Vicki Moralez estimating@diversifiedlandscape.com Wildomar CA  |(951) 245-1686
De La Fuente Construction, Inc. Jorge De La Fuente |jdiaz@dlfci.com National City CA |(619) 512-5505
Deco Pave Ferry Soendjojo Ferry@DecoPaveCorp.com Irwindale CA  |(626) 337-9580
Dees Burke Engineers Construction, LLC Bryan Burke bryn@dbeconstructors.com McClellan CA  [(626) 228-3670
DeFence Company Rudy Gutierrez estimates@thebestfence.com Covina CA |(626) 338-2288
Diamond Drilling Company Daniel Centeno diamonddan53@yahoo.com La Verne CA  |(909) 592-0880
Don H. Mahaffey Drilling Co. Jeff Barr jeff@mahaffeydrilling.com Compton CA  |(310) 668-2030
DRS Rebar Inc. Ruben Sandoval rsandoval2740@yahoo.com Corona CA  |(951) 415-2458
DSS Sweeping and Water Truck Rental Fausta Ibarra sales@dssrentals.com Newport Beach CA  |(949) 514-1627
El Camino Construction & Engineering Corp. [Miguel Guajardo miguel @elcaminoconeng.com Long Beach CA |(562) 983-8811
Ellis Equipment, Inc. Karina Ellis karina@ellisrents.com Signal HIll CA |(562) 424-9991
Empire Steel, Inc. Tammy Henry tammy@empiresteelinc.com San Bernardino CA  |(909) 509-5926
EW Corporation Ben Brock bwbrock@ewcorporation.com El Centro CA |(760) 337-0020
Excel Concrete Construction Inc Sean Mills bids@excelccinc.com Temecula CA  [(951) 695-0170
Ffkm Engineering Construction, Inc. Frew Kotisso frew.kotisso@ffkmengineering.com Valencia CA [(626) 345-4225
Full Traffic Maintenance, Inc. Craig Cherry FULLTRAFFIC@SBCGLOBAL.NET Corona CA  |(951) 520-99590
G & F Concrete Cutting Inc. Jason Lopez j.lopez@gfconcretecutting.com Santa Fe Springs  |CA  |(562) 229-0227
G & G Electric Inc Gilberto Chavez chvz_glbrt@yahoo.com Riverside CA  |(951) 572-0196
G2 Construction, Inc. John Alvardo Jalvarado@g2construction.com Garden Grove CA  [(714) 448-8080
Gates Enterprises, Inc. lilly rowden lillyr.gatesenterprises@gmail.com Santa Ana, CA CA  |(949) 253-4691




Route 805 Sweetwater (Contract No. 11-430184

Bid Date 11/28/2018
DBE Solicitation List

Company Name First Name Last Name Email Address City State Phone

Global Electric William Jackson william@globalelectric.us Fullerton CA  |(800) 272-1765
Global Road Sealing, Inc. TRI LA tri@globalroadsealing.com garden grove CA  |(714) 893-0845
Gsj Utility Supply & Service Sandra Schneeberger |sandy@gsj-utility.com Santa Fe Springs CA  |(310) 560-5400
Hard Hat Sweeping, Inc. Sales Haas hardhatsweeping@gmail.com Whittier CA |(562) 698-9538
Heir & Son Construction, Inc. Aarondeep Heir Heirandson@comcast.net Yuba City CA  [(530) 415-4777
Her-Con Construction Service, Inc. Joseph Hernandez hercon7774511@aol.com Covina CA  |(26) 335-7000
High Light Electric, Inc. Serban Capalna estimating@hleincusa.com Riverside CA  [(951) 352-9646
Hillside Drilling Company, Inc. Andy Clisham andy@hsdrilling.com Richmond CA  |(510) 234-6532
Hofer Corporation Scott Hofer hofercorp@yahoo.com San Diego CA  [(619) 661-6053
Hym Engineering, Inc. Abraham Jeon ajeon@hymengineering.com Buena Park CA  |(714) 523-2372
In-Line Fence and Railing Co., Inc. Gary Lockyer gary@inlinerail.com Ramona CA  |(760) 789-0282
Interwest Pacific, Ltd. Cort Nickolaisen sales@interwestpacific.com Solana Beach CA  |(858) 259-2062
IPI Construction Long Nguyen long@ipicorp.us Panorama City CA  |(81B) 786-8433
Ironlife, Inc. Nicholas Martinez nick@ironlifecorp.com San Bernardino CA  |(909) 888-2400
| & M Land Restoration, Inc. Stacey Ramirez sramirez@jmlandrestoration.com Bakersfield CA [(661) 872-7039
. Frandis Co, Inc. Diana Hanna diana@jfranciscompany.com Riverside CA  |(951) 776-9100
JM Fiber Optics, Inc. William Bochman bbochman@jmfiberoptics.com Chino CA  |(909) 628-3445
Kaylen Traffic Control Karen Johnston karen@imaginationmetals.com Clovis CA  [(559) 299-2899
Kellie Avila Construction Services, Inc Kellie Avila KELLIE@ASSOCIATEDTRAFFICSAFETY.COM Atascadero CA  |(805) 461-1600
Kern County Custom Concrete Jerry Fuentez jerrykccc@yahoo.com Bakersfield CA [(661) 872-4602
KRC Safety Co, Inc. Caleb Haus calebh@krcsafety.com Visalia CA  |(559) 7320353
L C Paving & Sealing, Inc. Shawn Estimator shawn @Icpaving.com San Marcos CA  |(760) 752-1743
L.A. Steel Services, Inc. Eric Whitten e.whitten@lasteelservices.com Corona CA  |(951) 393-2013
La Firma, Inc. Vicente Bravo estimating@theswpppfirm.com Nipormo CA  |(805) 748-8576
LA Steel Services Jake Goss j.goss@lasteelservices.com Corona CA  |(951) 393-2016
Landscape Support Services Soheila Sturm ssturm@Isscorp.com Santa Clarita CA  |(B18) 475-0680
Lindy's Cold Planing Jose Estimating dispatch @wegrindasphalt.com La Habra CA  |(562) 697-2286
Lna Concrete Structures, Inc. Heliodoro Garcia agardialna@aol.com Chino Hills CA  |(909) 393-1453
Logans Marketing Ellis Logans ahera@pacbell.net san diego CA  |(619) 233-3766
Lowers Welding & Fabrication, Inc. Dawn Davis ddavis@lowerswelding.com Santa Fe Springs  |CA  [(562) 9464521
MAD Steel, Inc. Deonna Bentivegna madsteelinc@aol.com San Dimas CA |(909) 592-3443
Maneri Traffic Control Maria Maneri oavila@maneritrafficcontrol.com Temecula CA |(951) 695-5104
Mass X Jim Leppo massx2@hotmail.com Fresno CA  |(559) 294-1075
Maximum Metal Works Lic Roshawn Heisser maximumironworks@yahoo.com Los Angeles CA  |(323) 425-1494
Mex Electric Peter Mendoz estimating@mbemex.com (951) 427-2838
Miranda Logistics Enterprise, Inc. Marco Miranda miranda@miranda-logistics.com Los Angeles CA |(424) BDO-3831
Morales Contracting Services Rex Hand mecs@moralescontracting.com Baldwin Park CA  |(626) B56-3646
Murrco Construction Inc. Alyssa Murray alyssa@murrcoinc.com Murrieta CA  |(951) 9234101
Nikkis Transport Inc Nikki Bini nikkistransport@gmail.com Oceanside CA  |(760) 594-0856
Oliver Construction and Engineering Aaron Dliver oliverconst.engi@gmail.com Willits CA |(707) 671-6442
One Time Utility Sales, Inc Brian Elliott brian@onetimeutility.com Santa Ana CA  |(714) 953-5700
Payco Specialties Bill Taylor bill@payco.biz Chula Vista CA  |(619) 422-9204
PG Cutting Services Juan Garcia estimating@pgcutting.com Lake Elsinore CA  |(951) 245-6464
Pm Landscaping Patrick Maull psenior28@yahoo.com San Diego CA |(619) 212-0359
Power3Ward Antonio Ameen antonica@power4ward.com Indio CA |(208) 812-9392
Pre-Con Products Shannon Garcia sgarcia@pre-conproducts.com Simi Valley CA  |(805) 527-0841
Quality Hydroseeding & Restoration Cynthia Pundstone quality@hydroseed.com Ramona CA |(760) 789-8040
Quality Traffic Control Jose Segura Qualitytrafficcontrol @gmail.com Fontana CA  |(509) 276-5582
R. Dugan Construction, Inc. Wendy Dugan wendyd@rduganconst.com Mira Loma CA |(951) 360-7531
Raminha Construction, Inc. David Raminha raminhaconstruction@gmail.com Atascadero CA  |(805) 461-0052
Reyes Landscape Maintenance Cesar Reyes creyesim@gmail.com Vista CA |(760) 497-8359
Rhapsody Communications RODNEY FITZPATRICK  |rodney@rhapsodycommunications.com Campbell CA  |(408) 879-7295
Rock Structures Construction Company Antonio Paredes rockstructures@sbcglobal.net Corona CA |(951) 818-1670
Rouch Rebar, Inc. Stephanie Dunyon rouchrebar@gmail.com Lakewood CA  |(562) 788-0401
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA  |(925) 228-5577
S.C. Yamamoto, Inc. Shinsuke Yamamoto scyjunior@aol.com La Habra CA |(714) 992-5783
Safeguard Fence Charlene Rodgers safeguardfence@sbcglobal.net Rialto CA |(949) 678-7331
Sampo Engineering, Inc. Vincent Sampo vince@sampoengineering.com Encinitas CA  |(760) 436-0660
Sam'S Equipment & Supplies Sam Callison c.samsequipment@comcast.net Fresno CA |(559) 252-0354
San Diego Steel Solutions Inc. Jodi Joci sdsteelsolutions@yahoo.com Escondido CA  |(760) 489-9990
Seal Right Paving Steve Whitlock estimating@sealrightpavinginc.com Spring Valley CA |(619) 465-7411
Sequoia Consultants Joel Tirney jtirney@sequoiacon.com Orange CA |(714) 974-6316
She Marine Construction Rebeca Robison rebecca@wersmcs.com (661) 447-1817
Signs Portal David Robles david@signsportal.com Los Angeles CA |(213) 880-8112
Silva Supply Rosalie Silva rosalie@silvasupply.com (858) 883-2423
SM Sales Janis Pusic quotes@smsalesinc.com Santa Clarita CA |(661) 252-4735
So. Cal Traffic Cecilia Ostlund cecilia@socaltraffic.net Solana Beach CA |(858) 720-0179




Route 805 Sweetwater (Contract No. 11-430184

Bid Date 11/28/2018
DBE Solicitation List

. |Company Name First Name Last Name Email Address City State Phone
South Coast Sweeping Kim Sarmiento kssouthcoast@roadrunner.com Fallbrook CA  [(760) 535-6800
Speedway Constructors, Inc. William Forero williamf@speedwaydi.com San Diego CA  [(619) B19-7565
Srk Engineering, Inc. Juli Bowen jbowen@srkeng.com San Diego CA  |(858) 412-5298
Statewide Stripes, Inc. Adam Orellana adam @statewidestripes.com San Diego CA  |(858) 560-6887
Steelcore Electric Inc Frank Bianco fbianco@steelcoreelectric.com San Marcos CA |({760) 571-7176
Super Seal & Stripe Trevor Madden trevor @supersealandstripe.com Fillmore CA  |(805) 524-7345
Taylor Jane Construction Taylor Jane taylorjane03@hotmail.com Nipomo CA |(B05) 619-9141
The Construction Zone Mindy Serano mindy@theconstructionzone.us.com Martinez CA |{925) 387-8013
Three Star Construction Ray Harris threestarconst@sbcglobal.net Compton CA (323) 439-2455
Tipco Engineering, Inc. Kevin Tipton tipcoinc@aol.com Grdena CA  |(310) 515-6549
Traffic Loops Crackfilling, Inc Mai-Lan Nguyen trafficloops@sbcglobal.net Anaheim CA  |(714) 520-4026
Treesmith Enterprises, Inc Dale Gee dale@treesmith.net Anaheim CA  |(714) 996-6037
Triumph Geo-Synthetics, Inc. Mark Pritchard mark@triumphgeo.com Anaheim CA  [(714) 237-1550
True Champions Raul Garcia Raul@truechampions.net San Diego CA |(619) 276-6999
Tully Consulting Group (Dixon, CA) Katelyn Anderson katelyn@tullygroup.com Dixon CA  |(707) 693-1926
Velarde Concrete Construction Inc Maria Velarde maria@velardeconcreteinc.com San Fernando CA  |(818) 919-2940
Vertical Constructors, Inc Bryn Burke bryn@vertical-constructors.com Santa Fe CA [(714) 221-7170
Wessex Industries, Inc. Larry Watts larry.w@wessex-industries-inc.com Santa Fe Springs CA  |(909) 941-7200
Ybanag Realty & Development Corp Luke Collado luke@dybanagconstruction.com Perris CA [(951) 657-7144




Subject: Invitation to Bid - Route 805 Sweetwater : All Trades
To: Estimator A Cone Zone (estimator@aconezone.com)
From: Harmony Lopez (Transmittals@isqftmail.com)

Sent Date: November 01, 2018 02:35 PM ET

“IVITATION TO BID

Sent: Thursday, November 01, 2018 2:35 PM ET ll

Email: SoCalBids@flatironcorp.com FLATI RON

Phone: (760) 916-8100

Fax (760) 471-4860

Attention: Estimator A Cone Zone - estimator@aconezone.com
Company: A Cone Zone, Inc.

You have been invited to bid:
Route 805 Sweetwater

Bid Due Date: Wednesday, November 28, 2018 2:00 PM PT
Project Location: CA 92126

Project Start Date:

Contact: Harmony Lopez

Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile
south of Sweetwater River bridge to route 805/54 separation.

‘ssage to Bidders:
INVITATION TO BID Request for Quotes from Certified DBE Subcontractors and Suppliers

Project: Route 805 Sweetwater, San Diego, CA
Contract No. 11-430184

Owner: Department of Transportation (CALTRANS)
BID SUBMITTAL DATE: November, 28 2018 at 2:00 PM
DBE Goal 14%

Federal-Aid Project ACSB1IM-805-1(640)E

Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not
limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing &
Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical,
Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete,
Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside
Signs, Rock Slope Protection, Street Sweeping, Striping.

Plans and specifications are available, at no cost from Caltrans website:
http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184. Additionally, plans and
specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call
to make an appointment to view plans and specifications.

Plans and specifications are available also for download, at no cost, through iSqFt. In addition,
plans and specifications can be viewed at our San Marcos, CA and Chino Hills, CA offices.
Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
SoCalBids@FLATIRONCORP.COM

Quotes must be valid for same duration as specified by Owner for contract award. Quotes will be broken
down into comparable packages as reasonably necessary to facilitate participation. Flatiron intends to
work cooperatively with all firms for scopes of work you are licensed and qualified to perform. Assistance
in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon
request.

Subcontractors are required to possess and maintain a current contractor's license and must



also be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.
“latiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
ing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the

bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not ta exceed 3%

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Number: PJBZ-RFB2

Let us know your bid intention here:

“witse Wt B

For help, visit http://www.isaft.com/start/pages/contact-support/ or call us at 888-768-4569.

'iS F " a ConstructConnect
r1 q company

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - Route 805 Sweetwater

To: *Quinto Allende (jr@abslconstruction.com)
From: Harmony Lopez (Transmittals@isqftmail.com)
Sent Date: November 13, 2018 11:56 AM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent Tuesday, November 13, 2018 11:56 AM ET F L AT l R o N

Email: SoCalBids@flatironcorp.com
Phone: (760) 916-9100
Fax (760) 471-4860

*Quinto Allende from ABSL Construction Addendum 1 was just posted on 11/13/2018.

Project Name: Route 805 Sweetwater

Project ID: 6202340 (this project is only available on Isqft)
Project Location: CA 92126

Project Contact: Harmony Lopez

Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile
south of Sweetwater River bridge to route 805/54 separation.

Notes:

Message:

" “*dendum 1 has been issued for the Route 805 Sweetwater Project. Please log on to iSqFt to
v/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

Access Number: J64K-1RQH

For help, visit htto://mww.isaft com/start/pages/contact-support/ or call us at 888-768-4569.

company

"1 SRt e e ——————————————————————
L]

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4588, If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.



Subject: Addenda - Route 805 Sweetwater

To: *Emily Gonzales (egonzales(@acefencecompany.com)
From: Harmony Lopez (Transmittals@jisqftmail.com)
Sent Date: November 16, 2018 02:12 PM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent Friday, November 16, 2018 212 PM ET F L AT I R o N

Email; SoCalBids@flatironcorp.com
Phone: (760) 916-8100
Fax: (760) 471-4860

*Emily Gonzales from Ace Fence Company Addendum 2 was just posted on 11/16/2018.

Project Name: Route 805 Sweetwater

Project ID: 6202340 (this project is only available on Isqft)
Project Location: CA 92126

Project Contact: Harmony Lopez

Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile
south of Sweetwater River bridge to route 805/54 separation.

Notes:

Message:

““4dendum 2 has been issued for the Route 805 Sweetwater Project. Please log on to iSqFt to
v/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

For help, visit hitp://www.isaft. com/start/pages/contact-support/ or call us at 888-768-4569.

company

nisq Ft e T E ST [ S R S e oY i O T T
[

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more aboul
the use of personal information by iSqFt, please read our Privacy Policy.



Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Heather Pomeroy Global Electric 7144226648 Fax Failed
Online Only (Out of
Recipients Service
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Yu-Tien Chao C.W. Crosser Construction, Inc. ychao@cwerosser.com Area) Sent
Online Only (Out of
Recipients Service
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Michael Castro KRC Safety Co, Inc. michaelc@kresafety.com Area) Sent
Online Only (Bad
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ray Harris Three Star Construction threestarconst@sbcglobal.net Email) Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Chris L True Champions 6192768783 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Arthur McGuire Cody Bullders Supply 5123390165 Fax Failed
Online Only (Out of
Dba, Diversified Landscape Co., Dba, Maverick Rock Recipients Service
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | Vicki Moralez Breaking estimating@diversifiedlandscape.com Area) Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Gus Bruner Caliagua, Inc. 8664164214 Fax Sent
Online Only
Dba, Diversified Landscape Co., Dba, Maverick Rock (Recipient's
\ 11/1/2018 14:35|Daniel Cano Breaking daniel@diversifiedlandscape.com Preference) Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Diana Hanna J. Francis Co, Inc. 9517769174 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Frank Bianco Steelcore Electric Inc fbianco@steelcoreelectric.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35 |Tina Castillo Wessex Industries, Inc. 9099440127 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Mary Matava Agri Service Recycling, Inc mary@agriserviceinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Bobby Wilson Bww & Company b-w-w@live.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|David Fernandez D.B. Electric, Inc. david@db-electricinc.com Email Sent
FWI - SD DBE Template - invitetoBid 11/1/2018 14:35|Joseph Hernandez Her-Con Construction Service, Inc. hercon7774511@acl.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Shinsuke Yamamoto 5.C. Yamamoto, Inc. scyjunior@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Charlene Rodgers Safeguard Fence safeguardfence@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc trafficloops@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Maria Velarde Velarde Concrete Construction Inc marla@velardeconcreteinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Estimator A Cone Zone  |A Cone Zone, Inc. estimator@aconezone.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Elaine Norland A Cone Zone, Inc. elaine@aconezone.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35| *Quinto Allende ABSL Canstruction jr@abslconstruction.com Email Sent
Email address
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35| Access Estimating Access General Contracting estimating@accessgcinc.com Email {unreachable
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|*Emily Gonzales Ace Fence Company egonzales@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Debbie Hunsaker Alert-O-Lite Inc debbieh@alertolite.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Emall Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35 | Darrell Johnston Ashoona Landscape darrell@ashoonalandscape.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Debbie Lonon Austin Enterprises estimating@austin-enterprise.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Bob Salaz Bert W Salas, Inc. bsalaz@bertsalasinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Sandy Debondt Burtch Construction accounting@burtchconstruction.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Ken Beck C.R. Gann Demelition, Inc. ken@crganndemo.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Joe Negrete Central Coast Traffic Safety ose@centralcoasttrafficsafety.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Kevin Austin Ck Engineering ckearthwork@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jim Chavez Command Performance Constructors jim@ cpconstructors.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|*Estimating Cooper Cooper Engineering Inc estimating@cooperconcrete.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Abel Covarrubias Covarrubias Brothers Construction 9516004975 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Wendi Belio Crest Equipment, Inc belio@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Chris Tompkins CT Concrete Cutting, Inc. ct@ctconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Daniel Centeno Diamond Drilling Company diamonddan53@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ben Brock EW Corporation bwbrock@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Sean Mills Excel Concrete Construction Inc bids@excelccinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|5ean Mills Excel Concrete Construction Inc admin@excelccinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Sammy Salgado Full Traffic Maintenance, Inc. 9515209980 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jason Lopez G & F Concrete Cutting Inc. J.lopez@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Greg Ferguson G & F Concrete Cutting Inc. |g.ferguson@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | Gilberto Chavez G & G Electric Inc chvz_glbrt@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Dejan Georgievski Global Electric dejan@globalelectric.us Email Sent
FWI1 - SD DBE Template - InvitetoBid 11/1/2018 14:35|Renee Estimating Global Electric renee@globalelectric.us Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|TRI LA Global Road Sealing, Inc. tri@globalroadsealing.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|5andra Schneeberger Gsj Utility Supply & Service sandy@gsj-utility.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Abraham Jeon Hym Engineering, Inc. ajeon@hymengineering.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Cort Nickolaisen Interwest Pacific, Ltd. sales@interwestpacific.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Long Nguyen IPI Construction long@Ipicorp.us Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Kellie Avila Kellie Avila Construction Services, Inc kellle@associatedtrafficsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jerry Fuentez Kern County Custom Concrete jerrykccc@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Caleb Haus KRC Safety Co, Inc. calebh@krcsafety.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | Estimating Estimating Landscape Support Services 6615540109 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jose Estimating Lindy's Cold Planing dispatch@wegrindasphalt.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Heliodoro Garcia Lna Concrete Structures, Inc. agarcialna@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Peter Mendoz Mex Electric estimating@mbemex.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Brayan Brayan One Time Utility Sales, Inc 7149535720 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Joe Castro One Time Utility Sales, Inc joe@onetimeutility,com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Brian Elliott One Time Utility Sales, Inc brian@onetimeutility.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Patrick Maull Pm Landscaping psenior28@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Neco Ameen Power3Ward necoa@powerdward.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Antonio Ameen Power3Ward antonioa@powerdward.com Emall Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|limmy Castellanos Pre-Con Products jcastellanos@pre-conproducts.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|lose Segura Quality Traffic Control qualitytrafficcontrol@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Wendy Dugan R. Dugan Construction, Inc. wendyd@rduganconst.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|David Raminha Raminha Construction, Inc. raminhaconstruction@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Cesar Reyes Reyes Landscape Maintenance creyeslm@gmail.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Sam Callison Sam'S Equipment & Supplies 5592511119 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Gabe Callison Sam's Equipment & Supplies gabe.samsequipment@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Deb Wheat Sampo Engineering, Inc. debbie@sampoengineering.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Vincent Sampo Sampo Engineering, Inc. vince@sampoengineering.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Rosalie Silva Silva Supply rosalie@sllvasupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Kevin Tipton Tipco Engineering, Inc. tipcoinc@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Dale Gee Treesmith Enterprises, Inc dale@treesmith.net Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35 | Chicky Chicky Ybanag Realty & Development Corp chicky@dybanagconstruction.com Emnail Sent




Route 805 Sweetwater (Contract No. 11-430184)

Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent SentTo Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Mike Reeve A Cone Zone, Inc. miker@aconezone.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Efren Abratique Efren Abratique And Associates, Inc. efren_a@abratique.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Elizabeth Tene Access General Contracting elizabeth@accessgcinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Michael Abaniila Ace Fence Company mpa@acefencecompany.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|*Sales Sales Agri Service Recycling, Inc sales@agriserviceinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Terri Maguire Agri Service Recycling, Inc terri@agriserviceinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | Ashish Seghal America Pacific Construction apconstruction09@gmail.com Emalil Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
Email address
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ade Benitez Aramexx Group, Inc. Dba Aramexx Construction ade@aramexxgroupinc.com Email unreachable
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Daniel Freund Bear Excavation bearex134@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Nathan Berry Cal-Con Pumping, Inc. nathan.berry@calconpumping.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Van Nguyen California Professional Engineering Inc van@cpengineeringinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | Estimating Estimating California Professional Engineering Inc estimating@cpengineeringinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Alicia Nguyen California Professional Engineering Inc alicia@cpengineeringinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Joe Canales Canales Demolition & Hauling, Inc. joe@canalesdemo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Carole Green CE Green Inc. carole@cegreeninc.com Email Sent
FWIi - SD DBE Template - InvitetoBid 11/1/2018 14:35|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Abe Morales Code Precast Products, Inc. abran@codeprecast.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|George Command Performance Constructors estimating@cpconstructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Crystal Adkins Contera Construction Corp. estimating@varelacompanies.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Anne Shadoan Cooper Engineering, Inc. anne@cooperconcrete.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|5teve Belio Crest Equipment, Inc crestequip@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Eugene Cross Cross Concepts Inc crossconceptslic@gmail.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Christine Rush Crush Materials Corporation christine@crushmaterials.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|David Diaz David's Tree Service info@davidstreeservice.com Email Sent
Dba, Diversified Landscape Co., Dba, Maverick Rock

FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Gregg Weed Breaking gregg@diversifiedlandscape.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jorge De La Fuente De La Fuente Construction, Inc. jdiaz@dfci.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Bryan Burke Dees Burke Engineers Construction, LLC bryn@dbeconstructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Rudy Gutierrez DeFence Company estimates@thebestfence.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Jeff Barr Don H. Mahaffey Drilling Co. jeff@mahaffeydrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ruben Sandoval DRS Rebar Inc. rsandoval2740@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Fausta lbarra DSS Sweeping and Water Truck Rental sales@dssrentals.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Miguel Guajardo £l Camino Construction & Engineering Corp. miguel@elcaminoconeng.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Karina Ellis Ellis Eguipment, Inc. karina@ellisrents.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Israel Ayala EW Corporation bid@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 [Jeff Heck EW Corporation heckj@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Frew Kotisso Ffkm Engineering Construction, Inc. frew.kotisso@ffkmengineering.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Jessica Sanchez Full Traffic Maintenance, Inc. 9515209980 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Glenn Cernicky G & F Concrete Cutting Inc. |g.cernicky@gfconcretecutting.com Email Sent
FWI - SD DBE Template - [nvitetoBid 11/1/2018 14:35|John Alvardo G2 Construction, Inc. jalvarado@g2construction.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|lilly rowden Gates Enterprises, Inc. lillyr.gatesenterprises@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|William Jackson Global Electric willlam@globalelectric.us Email Sent




Route 805 Sweetwater (Contract No. 11-430184)

Bid Date:; 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Sales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Aarondeep Heir Heir & Son Construction, Inc. heirandson@comcast.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hillsidedrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jack Nickolaisen Interwest Pacific, Ltd. jack@interwestpacific.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Nicholas Martinez Ironlife, Inc. nick@ironlifecorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 [Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|William Bochman JM Fiber Optics, Inc. bbochman@jmfiberoptics.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jose Salinas L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs* | marisa@Icpaving.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Shawn Estimator L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs* _|shawn@Icpaving.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Richard Rabay LA Steel Services r.rabay@lasteelservices.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Rogello Rodriguez Landscape Support Services rrodriguez@Isscorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Soheila Sturm Landscape Support Services ssturm@Isscorp.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ellis Logans Logans Marketing ahera@pachell.net Email Sent
FWI - SD DBE Template - invitetoBid 11/1/2018 14:35|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Roshawn Helsser Maximum Metal Works Lic maximumironworks@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Rex Hand Morales Contracting Services mes@moralescontracting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Rebecca Uewellyn Payco Specialties rebecca@payco.biz Emall Sent
Reply
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Bill Taylor Payco Speclalties bill@payco.biz Email Recelved
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Juan Garcia PG Cutting Services estimating@pgcutting.com Email Sent
Online Only
(Reciplent's

FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Karl Cost Pre-Con Products karih@pre-conproducts.com Preference) Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Shannon Garcia Pre-Con Products sgarcla@pre-conproducts.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 [Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Danny Hidalgo R. Dugan Construction, Inc. estimating@rduganconst.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Stephanie Dunyon Rouch Rebar, Inc. rouchrebar@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Joci Jodi San Diego Steel Solutions Inc. sdsteelsolutions@yahoo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|STEVE WHITLOCK Seal Right Paving stephen@sealrightpavinginc.com Email sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Joel Tirney Sequoia Consultants jtirney@sequolacon.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|David Robles Signs Portal david@slgnsportal.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Janis Pusic SM Sales quotes@smsalesinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Cecilia Ostlund So. Cal Traffic cecilia@socaltraffic.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|William Forero Speedway Constructors, Inc. williamf@speedwaycl.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Juli Bowen Srk Engineering, Inc. jbowen@srkeng.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 [Jeremy Kirkpatrick SRK Engineering, LLC jkirkpatrick@srkengineeringca.com Email Send Error
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Adam Orellana Statewide Stripes, Inc. adam@statewidestripes.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Robert VanAntwerp Super Seal & Stripe estimating@supersealandstripe.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Taylor Jane Taylor Jane Construction taylorjane03@hotmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18

DBE Message History
Transmittal Name Date Sent Sent To Company Name Emalil Sent Via Sent Status
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Julio Alonso Treesmith Enterprises, Inc julio@treesmith.net Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Mark Pritchard Trlumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Eric Humphrey Triumph Geo-Synthetics, Inc. eric@triumphgeo.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|8ill Young Triumph Geo-Synthetics, Inc. byoung@triumphgeo.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Katelyn Anderson Tully Consulting Group (Dixon, CA) katelyn@tullygroup.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Bryn Burke Vertical Constructors, Inc bryn@vertical-constructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Luke Collado Ybanag Realty & Development Corp luke@dybanagconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | April Hawley Alameda Construction Services, Inc. april@alamedaconstruction.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Chase Alvarez Alvarez And Shaw Incorporated dshaw@alvarezandshaw.com Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Andrea Aldinger American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Brad Blokzyl D.B. Electric, Inc. brad@db-electricinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|lIsrael Ayala EW Corporation layala@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jerry Sanchez Full Traffic Maintenance, Inc. sftm@sbcglobal.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|General Email - Bids Hillside Drilling Company, Inc. info@hsdrilling.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Gary Lockyer In-Line Fence and Railing Co., Inc. gary@inlinerail.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Brenton Nevarez In-Line Fence and Railing Co., Inc. brenton@inlinerail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|brianna_trump Lindy's Cold Planing brianna@wegrindasphalt.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Lolo Garcia Lna Concrete Structures, Inc. Inalolo@aol.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Dawn Davis Lowers Welding & Fabrication, Inc. ddavis@lowerswelding.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Jim Leppo Mass X massx2@hotmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Marco Miranda Miranda Logistics Enterprise, Inc. miranda@miranda-logistics.com Email Sent
FWI - 5D DBE Template - InvitetoBid 11/1/2018 14:35|Est Dept Murrco Construction Inc. estimating@murrcoinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Alyssa Murray Murrco Construction Inc. alyssa@murrcoinc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 | Nikki Bini Nikkls Transport Inc nikkistransport@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Aaron Qliver Oliver Construction and Engineering oliverconst.engi@gmail.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|*Marcos Topete One Time Utility Sales, Inc marcos@onetimeutility.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |[RODNEY FITZPATRICK Rhapsody Communications rodney@rhapsodycommunications.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Ellen Meaden Rupert Construction Supply, LLC ellen@rupertsupply.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 [John Whiteley Seal Right Paving srpestimating@sbcglobal.net Emall Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 |Steve Whitlock Seal Right Paving estimating@sealrightpavinginc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Rebeca Robison She Marine Construction rebecca@wersmcs.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35 [Trevor Madden Super Seal & Stripe trevor@supersealandstripe.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Raul Garcia True Champions raul@truechampions.net Email Sent
FWI - SD DBE Template - InvitetoBid 11/1/2018 14:35|Larry Watts Wessex Industries, Inc. larry.w@wessex-industries-inc.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/7/2018 16:27 |Karinha Osuna EW Corporation osunak@ewcorporation.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/7/2018 16:27|Ben Brock EW Corporation bwbrock@ewcorporation.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Efren Abratique Efren Abratique And Associates, Inc. efren_a@abratique.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Debbie Hunsaker Alert-O-Lite Inc debbieh@alertolite.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Arthur McGuire Cody Builders Supply 5123390165 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Chris Tompkins CT Concrete Cutting, Inc. ct@ctconcretecutting.com Email Sent
Online Only

Dba, Diversified Landscape Co., Dba, Maverick Rock (Recipient's

iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Daniel Cano Breaking daniel@diversifiedlandscape.com Preference) Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Online Only (Out of
Dba, Diversified Landscape Co., Dba, Maverick Rock Recipients Service
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Vicki Moralez Breaking estimating@diversifiedlandscape.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Brian Elliott One Time Utility Sales, Inc brian@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 | David Raminha Raminha Construction, Inc. raminhaconstruction@gmail.com Email Sent
Online Only (Bad
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ray Harris Three Star Construction threestarconst@sbcglobal.net Email) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc trafficloops@sbcglobal.net Email Sent
|iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Dale Gee Treesmith Enterprises, Inc dale@treesmith.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Eric Humphrey Triumph Geo-Synthetics, Inc. eric@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Estimator A Cone Zone _ |A Cone Zone, Inc. estimator@aconezone.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|*Emily Gonzales Ace Fence Company egonzales@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Mary Matava Agri Service Recycling, Inc mary@agriserviceinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Debbie Lonon Austin Enterprises estimating@austin-enterprise.com Email Sent
Online Only (Out of
Recipients Service
iSqFt Standard Addendum - AddendaNatification 11/13/2018 11:56|Yu-Tien Chao C.W. Crosser Construction, Inc. ychao@cwcrosser.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Gus Bruner Caliagua, Inc. 8664164214 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Alicia Nguyen California Professional Engineering Inc alicia@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 | Estimating Estimating California Professional Engineering Inc estimating@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|George Command Performance Constructors estimating@cpconstructors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56]*Estimating Cooper Cooper Engineering Inc estimating@cooperconcrete.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Wendi Belio Crest Equipment, Inc belio@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|TRI LA Global Road Sealing, Inc. tri@globalroadsealing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Sandra Schneeberger Gs] Utility Supply & Service sandy@gsj-utility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Gary Lockyer In-Line Fence and Railing Co., Inc. gary@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Brenton Nevarez In-Line Fence and Railing Co., Inc. brenton@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Cort Nickolaisen Interwest Pacific, Ltd. sales@interwestpacific.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Diana Hanna ). Frands Co, Inc. 9517769174 Fax Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Caleb Haus KRC Safety Co, Inc. calebh@kresafety.com Email Sent
Online Only (Out of
Recipients Service
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Michael Castro KRC Safety Co, Inc. michaelc@kresafety.com Area) Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jose Salinas L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*  [marisa@Icpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Shawn Estimator L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs* _ |shawn@Icpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jim Leppo Mass X massx2@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Joe Castro One Time Utility Sales, Inc Joe@onetimeutility.com Email Sent
Email address
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Bill Taylor Payco Specialties bill@payco.biz Email unreachable
iSqFt Standard Addendum - AddendaNatification 11/13/2018 11:56|Shannon Garcia Pre-Con Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Wendy Dugan R. Dugan Construction, Inc. wendyd@rduganconst.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Antonio Paredes Rock Structures Construction Company rockstructures@sbcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Karen Wonneberg Rupert Construction Supply, LLC karen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Janis Pusic SM Sales quotes@smsalesinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Cecilia Ostlund So. Cal Traffic cecilia@socaltraffic.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Robert VanAntwerp Super Seal & Stripe estimating@supersealandstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 |Kevin Tipton Tipco Engineering, Inc. tipcoinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Tina Castillo Wessex Industries, Inc. 9099440127 Fax Sent
Email address
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 | Chicky Chicky Ybanag Realty & Development Corp chicky@dybanagconstruction.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|*Quinto Allende ABSL Construction jr@abslconstruction.com Email Sent
Email address
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|*Sales Sales Agri Service Recycling, Inc sales@agriserviceinc.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Email Sent
Email address
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ade Benitez Aramexx Group, Inc. Dba Aramexx Construction ade@aramexxgroupinc.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Darrell Johnston Ashoona Landscape darrell@ashoonalandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Bob Salaz Bert W Salas, Inc. bsalaz@bertsalasinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Leonardo Blanco Blanco Construction lawym2004@aol.com Emalil Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Bobby Wilson Bww & Company b-w-w@live.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ken Beck C.R. Gann Demolition, Inc. ken@crganndemo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Nathan Berry Cal-Con Pumping, Inc. nathan.berry@calconpumping.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Van Nguyen California Professional Engineering Inc van@cpengineeringinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Abe Morales Code Precast Products, Inc. abran@codeprecast.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jim Chavez Command Performance Constructors jim@ cpconstructors.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|David Diaz David's Tree Service info@davidstreeservice.com Email Sent
Dba, Diversified Landscape Co., Dba, Maverick Rock
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Gregg Weed Breaking gregg@diversifiedlandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 | Rudy Gutierrez DeFence Company estimates@thebestfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56)Jerry Sanchez Full Traffic Maintenance, Inc. sftm@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNatification 11/13/2018 11:56|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Glenn Cernicky G & F Concrete Cutting Inc. g.cernicky@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jason Lopez G & F Concrete Cutting Inc. j-lopez@gfconcretecutting.com Email Sent
1SqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|John Alvardo G2 Construction, Inc. jalvarado@g2construction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|General Email - Bids Hillside Drilling Company, Inc. info@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNatlification 11/13/2018 11:56|Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hillsidedrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Kellie Avila Kellie Avila Construction Services, Inc kellie@associatedtrafficsafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56Jerry Fuentez Kern County Custom Concrete Jerrykcecc@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Scheila Sturm Landscape Support Services ssturm@Isscorp.com Emall Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56Jose Estimating Lindy's Cold Planing dispatch@wegrindasphalt.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Heliodoro Garcla Lna Concrete Structures, Inc. agarcialna@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ellis Logans Logans Marketing ahera@pachell.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11;56|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Rebecca Llewellyn Payco Specialties rebecca@payco.hiz Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Juan Garcia PG Cutting Services estimating@ pgeutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 | Patrick Maull Pm Landscaping psenior28@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jimmy Castellanos Pre-Con Products jcastellanos@pre-conproducts.com Email Sent
i5qFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Stephanie Dunyon Rouch Rebar, Inc. rouchrebar@gmail.com Emall Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Charlene Rodgers Safeguard Fence safeguardfence@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Vincent Sampo Sampo Engineering, Inc. vince@sampoengineering.com Emalil Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|John Whiteley Seal Right Paving srpestimating@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Joel Tirney Sequoia Consultants rney@sequoiacon.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|David Robles Signs Portal david@signsportal.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56{Jeremy Kirkpatrick SRK Engineering, LLC jkirkpatrick@srkengineeringca.com Email Send Error
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Adam Orellana Statewide Stripes, Inc. adam @statewidestripes.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Frank Bianco Steelcore Electric Inc fhianco@steelcoreelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56/Bill Young Triumph Geo-Synthetics, Inc. byoung@triumphgeo.com Email Sent
ISqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56 |Katelyn Anderson Tully Consulting Group (Dixon, CA) katelyn@tullygroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Mike Reeve A Cone Zone, Inc. miker@aconezone.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Elaine Norland A Cone Zone, Inc. elaine@aconezone.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Elizabeth Tene Access General Contracting elizabeth @accessgcinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Joe Canales Canales Demolition & Hauling, Inc. joe@canalesdemo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ferry Soendjojo Deco Pave ferry@decopavecorp.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ruben Sandoval DRS Rebar Inc. rsandoval2740@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Miguel Guajardo El Camino Construction & Engineering Corp. miguel@elcaminoconeng.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Karina Ellis Ellis Equipment, Inc. karina@ellisrents.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|5aru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Israel Ayala EW Corporation bid@ewcorporation.com Email Sent
i5qFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Karinha Osuna EW Corporation osunak@ewcorporation.com Emall Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Israel Ayala EW Corpaoration layala@ewcorporation.com Email Sent
iISqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ben Brock EW Corporation bwbrock@ewcorporation.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|lilly rowden Gates Enterprises, Inc. lillyr.gatesenterprises@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|William Jackson Global Electric william @globalelectric.us Email sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|5ales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Aarondeep Heir Heir & Son Construction, Inc. heirandson@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Scott Hofer Hofer Corpaoration hofercorp@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|William Bochman JM Fiber Optics, Inc. bbochman@jmfiberoptics.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Richard Rabay LA Steel Services r.rabay@|asteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Rogelio Rodriguez Landscape Support Services rrodriguez@I|sscorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56]Lolo Garcia Lna Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Roshawn Heisser Maximum Metal Works Lic maximumironworks@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Est Dept Murrco Construction Inc. estimating@murrcoinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Nikki Bini Nikkis Transport Inc nikkistransport@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Aaron Oliver Oliver Construction and Engineering oliverconst.engi@gmail.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18

DBE Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|*Marcos Topete One Time Utility Sales, Inc marcos@onetimeutility.com Email Sent

Online Only

(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Karl Cost Pre-Con Products karih@pre-conproducts.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Danny Hidalgo R. Dugan Construction, Inc. estimating@rduganconst.com Emalil Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Gabe Callison Sam'S Equipment & Supplies gabe.samsequipment@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Deb Wheat Sampo Engineering, Inc. debbie@sampoengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Jocl Jocl San Diego Steel Solutions Inc. sdsteelsolutions@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|STEVE WHITLOCK Seal Right Paving stephen@sealrightpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|William Forero Speedway Constructors, Inc. williamf@speedwayci.com Email Sent
isqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Taylor Jane Taylor Jane Construction taylorjane03@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Raul Garcia True Champions raul@truechampions.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Bryn Burke Vertical Constructors, Inc bryn@vertical-constructors.com Email Sent

Email address

iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Access Estimating Access General Contracting estimating@accessgcinc.com Email unreachable
1SqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 |Terri Maguire Agri Service Recycling, Inc terri@agriserviceinc.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|April Hawley Alameda Construction Services, Inc. april@alamedaconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Chase Alvarez Alvarez And Shaw Incorporated dshaw@alvarezandshaw.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Andrea Aldinger American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Daniel Freund Bear Excavation bearex134@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Carole Green CE Green Inc. carole@cegreeninc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56}Joe Negrete Central Coast Traffic Safety jose@centralcoasttrafficsafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Kevin Austin Ck Engineering ckearthwork@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56]|Anne Shadoan Cooper Engineering, Inc. anne@cooperconcrete.net Email Sent
1SqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Steve Belio Crest Equipment, Inc crestequip@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Eugene Cross Cross Concepts Inc crossconceptsllc@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Christine Rush Crush Materials Corporation christine@crushmaterials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|David Fernandez D.B. Electric, Inc. david @db-electricinc.com Email Sent
1SqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Brad Blokzyl D.B. Electric, Inc. brad@db-electricinc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Bryan Burke Dees Burke Engineers Construction, LLC bryn@dbeconstructors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jeff Barr Don H. Mahaffey Drilling Co. jeff@mahaffeydrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Fausta Ibarra DSS Sweeping and Water Truck Rental sales@dssrentals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 |Jeff Heck EW Corporation heckj@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Sean Mills Excel Concrete Construction Inc admin@excelccinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Sean Mills Excel Concrete Construction Inc bids@excelccinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Frew Kotisso Ffkm Engineering Construction, Inc. frew.kotisso@ffkmengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jessica Sanchez Full Traffic Maintenance, Inc. 9515209980 Fax Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Sammy Salgado Full Traffic Maintenance, Inc. 9515209980 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Heather Pomeroy Global Electric 7144226648 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Joseph Hernandez Her-Con Construction Service, Inc. hercon7774511@aol.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Abraham Jeon Hym Engineering, Inc. ajeon@hymengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Jack Nickolaisen Interwest Pacific, Ltd. jack@interwestpacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Long Nguyen IP1 Construction long@Iipicorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Estimating Estimating Landscape Support Services 6615540109 Fax Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
i5qFt Standard Addendum - AddendaNotification 11/13/2018 11:56|brianna_trump Lindy's Cold Planing brianna@wegrindasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Marco Miranda Miranda Logistics Enterprise, Inc. miranda@miranda-logistics.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Rex Hand Morales Contracting Services mes@moralescontracting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Alyssa Murray Murrco Construction Inc. alyssa@murrcoinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Brayan Brayan One Time Utllity Sales, Inc 7149535720 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jose Segura Quality Traffic Control qualitytrafficcontrol@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNaotification 11/13/2018 11:56|Cesar Reyes Reyes Landscape Maintenance creyesim@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ellen Meaden Rupert Construction Supply, LLC ellen@rupertsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Steve Whitlock Seal Right Paving estimating@sealrightpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Rebeca Robison She Marine Construction rebecca@wersmcs.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56Juli Bowen Srk Engineering, Inc. jbowen@srkeng.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Trevor Madden Super Seal & Stripe trevor@supersealandstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Maria Velarde Velarde Concrete Construction Inc maria@velardeconcreteinc.com Emall Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Larry Watts Wessex Industries, Inc. larry.w@wessex-industries-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56 |Luke Collado Ybanag Realty & Development Corp luke@dybanagconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Sandy Debondt Burtch Construction accounting@burtchconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Abel Covarrubias Covarrubias Brothers Construction 9516004975 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Jorge De La Fuente De La Fuente Construction, Inc. diaz@dIfcl.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Daniel Centeno Diamond Drilling Company diamonddan53@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Gilberto Chavez G & G Electric Inc chvz_glbrt@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Dejan Georgievski Global Electric dejan@globalelectric.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Renee Estimating Global Electric renee@globalelectric.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Nicholas Martinez Ironlife, Inc. nick@ironlifecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Stacey Ramirez J & M Land Restoration, Inc. sramirez@]mlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Dawn Davis Lowers Welding & Fabrication, Inc. ddavis@lowerswelding.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Peter Mendoz Mex Electric estimating@mbemex.com Email Sent
1SqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Neco Ameen Power3Ward necoa@powerdward.com Email Sent
1SqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Antonio Ameen Power3Ward antonioa@powerdward.com Email Sent
1SqFt Standard Addendum - AddendaNaotification 11/13/2018 11:56 |RODNEY FITZPATRICK Rhapsody Communications rodney@rhapsodycommunications.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Shinsuke Yamamoto S.C. Yamamoto, Inc. scyjunior@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56)5am Callison Sam'S Equipment & Supplies 5592511119 Fax Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:56|Chris L True Champions 6192768783 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/13/2018 12:17| Debbie Estimating Vertical Constructors, Inc debbie@vertical-constructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/13/2018 16:12| *Estimating Cooper Cooper Engineering Inc estimating@cooperconcrete.net Email Sent
FWI - 5D DBE Template - InvitetoBid 11/14/2018 12:35|Gus Bruner Caliagua, Inc. 8664164214 Fax Sent
FWI - SD DBE Template - InvitetoBid 11/14/2018 13:17|William Jackson Global Electric william@globalelectric.us Email Sent
FWI - SD DBE Template - InvitetoBid 11/14/2018 13:17|Renee Estimating Global Electric renee@globalelectric.us Email Sent
FWI - SD DBE Template - InvitetoBid 11/14/2018 13:17|Heather Pomeroy Global Electric 7144226648 Fax Failed
FWI - SD DBE Template - InvitetoBid 11/14/2018 13:17|Dejan Georgievski Global Electric dejan@globalelectric.us Email Sent
FWI - 5D DBE Template - InvitetoBid 11/14/2018 13:17|Renee Estimating Global Electric renee@globalelectric.us Email Sent
iISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Brenton Nevarez In-Line Fence and Railing Co., Inc. brenton@inlinerail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |John Whiteley Seal Right Paving srpestimating@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Bob Salaz Bert W Salas, Inc. bsalaz@bertsalasinc.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Bobby Wilson Bww & Company b-w-w@live.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Gus Bruner Caliagua, Inc. 8664164214 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Fausta Ibarra DSS Sweeping and Water Truck Rental |sales@dssrentals.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent SentTo Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Gary Lockyer In-Line Fence and Railing Co., Inc. j_gary@lnllnerall.com Email Sent
iSqFt Standard Addendum - AddendaNetification 11/16/2018 14:12|Caleb Haus KRC Safety Co, Inc. calebh@krcsafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jake Goss LA Steel Services J.goss@lasteelservices.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Lolo Garcia Lna Concrete Structures, Inc. Inalolo@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Ellis Logans Logans Marketing ahera@pacbell.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Deonna Bentivegna MAD Steel, Inc. madsteelinc@aol.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14;12|Peter Mendoz Mex Electric estimating@mbemex.com Email Sent
Online Only
(Recipient's

iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Kari Cost Pre-Con Products karih@pre-conproducts.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Shannan Garcia Pre-Con Products sgarcia@pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|RODNEY FITZPATRICK Rhapsody Communications rodney@rhapsodycommunications.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jocl Joci San Diego Steel Solutions Inc. sdsteelsolutions@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Cecilia Ostlund So. Cal Traffic cecilia@socaltraffic.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Juli Bowen Srk Engineering, Inc. jbowen@srkeng.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Robert VanAntwerp Super Seal & Stripe estimating@supersealandstripe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Bryn Burke Vertical Constructors, Inc bryn@vertical-constructors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Luke Collado Ybanag Realty & Development Corp luke @dybanagconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Anthony Curato A.C. Paving Company tony@acpavingcompany.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Efren Abratique Efren Abratique And Assoclates, Inc. efren_a@abratique.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|*Quinto Allende ABSL Construction jr@abslconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Debbie Hunsaker Alert-O-Lite Inc debbieh@alertolite.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Ashish Seghal America Pacific Construction apconstruction09@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Andrea Aldinger American Paving Supply, Inc. aaldinger@americanpavingsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Russell Robertson American Steel Placers rusty@steelplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Cheryl Mastro Anthony's Grading & Paving paving_agp@yahoo.com Emall Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Ty Conner Austin Enterprises sales@austin-enterprise.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Sandy Debondt Burtch Construction accounting@burtchconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Yu-Tien Chao C.W. Crosser Construction, Inc. ychao@cwcrosser.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Nathan Berry Cal-Con Pumping, Inc. nathan.berry@calconpumping.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:12 |Arthur McGuire Cody Builders Supply 5123390165 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Abel Covarrubias Covarrubias Brothers Construction 9516004975 Fax Sent
iSgFt Standard Addendum - AddendaNaotification 11/16/2018 14:12|Daniel Centeno Diamond Drilling Company diamonddan53@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Tammy Henry Empire Steel, Inc. tammy@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Saru Poch Empire Steel, Inc. saru@empiresteelinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Israel Ayala EW Corporation bid@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Israel Ayala EW Corporation layala@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Sammy Salgado Full Traffic Maintenance, Inc. 9515209980 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Glenn Cernicky G & F Concrete Cutting Inc. g.cernicky@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Greg Ferguson G & F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jason Lopez G & F Concrete Cutting Inc. j.lopez@gfconcretecutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|lilly rowden Gates Enterprises, Inc. lillyr.gatesenterprises@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|William Jackson Global Electric william@globalelectric.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Heather Pomeroy Global Electric 7144226648 Fax Falled
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|5ales Haas Hard Hat Sweeping, Inc. hardhatsweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jack Nickolaisen Interwest Pacific, Ltd. Jack@Iinterwestpacific.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Cort Nickolaisen Interwest Pacific, Ltd. sales@interwestpacific.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18

DBE Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Long Nguyen IPI Construction long@ipicorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Nicholas Martinez Ironlife, Inc. nick@ironlifecorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Diana Hanna J. Francis Co, Inc. 9517769174 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Willlam Bochman JM Fiber Optics, Inc. bbochman@jmfiberoptics.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Kellie Avila Kellie Avila Construction Services, Inc kellie@associatedtrafficsafety.com Email Sent
Online Only (Out of
Recipients Service
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Michael Castro KRC Safety Co, Inc. michaelc@kresafety.com Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12}Jose Salinas L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs* marisa@I|cpaving.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Shawn Estimator L C Paving & Sealing, Inc. *Do Not Bid Caltrans Jobs*  |shawn@Icpaving.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Eric Whitten L.A. Steel Services, Inc. e.whitten@Ilasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 [Richard Rabay LA Steel Services r.rabay@Iasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:12|Lee Albright LA Steel Services lee.albright@lasteelservices.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Soheila Sturm Landscape Support Services ssturm@I|sscorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jose Estimating Lindy's Cold Planing dispatch@wegrindasphalt.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|brianna trump Lindy's Cold Planing brianna@wegrindasphalt.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Heliodoro Garcia Lna Concrete Structures, Inc. agarcialna@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Maria Maneri Maneri Traffic Control oavila@maneritrafficcontrol.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Jim Leppo Mass X massx2@hotmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Alyssa Murray Murrco Construction Inc. alyssa@murrcoinc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:12|Aaron Oliver Oliver Construction and Engineering oliverconst.engi@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Brayan Brayan One Time Utility Sales, Inc 7149535720 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Joe Castro One Time Utility Sales, Inc joe@onetimeutility.com Email Sent
i5qFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | Brian Elliott One Time Utility Sales, Inc brian@onetimeutility.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Bill Taylor Payco Specialties 6194271620 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Antonio Ameen Power3Ward antonioa@powerdward.com Email Sent
isqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Neco Ameen Power3Ward necoa@powerdward.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Jimmy Castellanos Pre-Con Products jcastellanos@ pre-conproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Cynthia Pundstone Quality Hydroseeding & Restoration quality@hydroseed.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Wendy Dugan R. Dugan Construction, Inc. wendyd@rduganconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | David Raminha Raminha Construction, Inc. raminhaconstruction@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Antonio Paredes Rock Structures Construction Company rockstructures@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Charlene Rodgers Safeguard Fence safeguardfence@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|5am Callison Sam'S Equipment & Supplies 5592511119 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |David Robles Signs Portal david@signsportal.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Trevor Madden Super Seal & Stripe trevor @supersealandstripe.com Email Sent
Online Only (Bad
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Ray Harris Three Star Construction threestarconst@sbcglobal.net Email) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Kevin Tipton Tipco Engineering, Inc. tipcoinc@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Mai-Lan Nguyen Traffic Loops Crackfilling, Inc trafficloops@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Dale Gee Treesmith Enterprises, Inc dale@treesmith.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Mark Pritchard Triumph Geo-Synthetics, Inc. mark@triumphgeo.com Emall Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Ronald Moore Triumph Geo-Synthetics, Inc. ron@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Eric Humphrey Triumph Geo-Synthetics, Inc. eric@triumphgeo.com Email Sent
1SqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Chris L True Champlons 6192768783 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Raul Garcia True Champlons raul@truechampions.net Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | *Emily Gonzales Ace Fence Company egonzales@acefencecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | Darrell Johnston Ashoona Landscape darrell@ashoonalandscape.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Debbie Lonon Austin Enterprises estimating@austin-enterprise.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Daniel Freund Bear Excavation bearex134@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Leonardo Blanco Blanco Construction lawym2004@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Joe Negrete Central Coast Traffic Safety jose@centralcoasttrafficsafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Charles Ojuri CGO Construction Company cgoconst2@msn.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Kevin Austin Ck Engineering ckearthwork@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Abe Morales Code Precast Products, Inc. abran@codeprecast.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | *Estimating Cooper Cooper Engineering Inc estimating@cooperconcrete.net Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Eugene Cross Cross Concepts Inc crossconceptslic@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Christine Rush Crush Materials Corporation christine@crushmaterials.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Bryan Burke Dees Burke Engineers Construction, LLC bryn@dbeconstructors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Rudy Gutierrez DeFence Company |estimates@thebestfence.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:12|leff Barr Don H. Mahaffey Drilling Co. jeff@mahaffeydrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jeff Heck EW Corporation heckj@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Karinha Osuna EW Corporation osunak@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Ben Brock EW Corporation bwbrock@ewcorporation.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Frew Kotisso Ffkm Engineering Construction, Inc. frew.kotisso@ffkmengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Craig Cherry Full Traffic Maintenance, Inc. fulltraffic@sbcglobal.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Jessica Sanchez Full Traffic Maintenance, Inc. 9515209980 Fax Sent
i5qFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |John Alvardo G2 Construction, Inc. jalvarado@ g2construction.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Renee Estimating Global Electric renee@globalelectric.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|TRI LA Global Road Sealing, Inc. tri@globalroadsealing.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|5andra Schneeberger Gs] Utility Supply & Service sandy@gsj-utility.com Emalil Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Joseph Hernandez Her-Con Construction Service, Inc. hercon7774511@aol.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Cheryl Walsh Hillside Drilling Company, Inc. cheryl@hillsidedrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Andy Clisham Hillside Drilling Company, Inc. andy@hsdrilling.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|General Email - Bids Hillside Drilling Company, Inc. info@hsdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Scott Hofer Hofer Corporation hofercorp@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Abraham Jeon Hym Engineering, Inc. ajeon@hymengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Stacey Ramirez J & M Land Restoration, Inc. sramirez@jmlandrestoration.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Karen Johnston Kaylen Traffic Control karen@imaginationmetals.com Emall Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jerry Fuentez Kern County Custom Concrete jerrykccc@yahoo.com Email Sent
ISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Vicente Bravo La Firma, Inc. estimating@theswpppfirm.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Estimating Estimating Landscape Support Services 6615540109 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Rogelio Rodriguez Landscape Support Services rrodriguez@Isscorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Dawn Davis Lowers Welding & Fabrication, Inc. ddavis@lowerswelding.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Roshawn Heisser Maximum Metal Works Lic maximumironworks@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Marco Miranda Miranda Logistics Enterprise, Inc. miranda@miranda-logistics.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Rex Hand Morales Contracting Services mcs@moralescontracting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Est Dept Murrco Construction Inc. estimating@murrcoinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|*Marcos Topete One Time Utility Sales, Inc marcos@onetimeutility.com Email Sent
iISqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Rebecca Llewellyn Payco Specialties rebecca@payco.biz Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Juan Garcla PG Cutting Services estimating@ pgeutting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Patrick Maull Pm Landscaping psenior28@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Jose Segura Quality Traffic Control qualitytrafficcontrol@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Danny Hidalgo R. Dugan Construction, Inc. estimating@rduganconst.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/18
DBE Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Cesar Reyes Reyes Landscape Maintenance creyesim@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Stephanie Dunyon Rouch Rebar, Inc. rouchrebar@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Shinsuke Yamamoto S.C. Yamamoto, Inc. scyjunior@aol.com Emall Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Gabe Callison Sam'S Equipment & Supplies gabe.samsequipment@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Deb Wheat Sampo Engineering, Inc. debbie@sampoengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Vincent Sampo Sampo Engineering, Inc. vince@sampoengineering.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|STEVE WHITLOCK Seal Right Paving stephen@sealrightpavinginc.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:12|Joel Tirney Sequoia Consultants jtirney@sequoiacon.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Rebeca Robison She Marine Construction rebecca@wersmcs.com Emalil Sent
i5qFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Rosalie Silva Silva Supply rosalie@silvasupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Janis Pusic SM Sales guotes@smsalesinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Kim Sarmiento South Coast Sweeping kssouthcoast@roadrunner.com Email Sent
15qFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | William Forero Speedway Constructors, Inc. willlamf@speedwaycl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jeremy Kirkpatrick SRK Engineering, LLC Jkirkpatrick@srkengineeringca.com Email Send Error
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Adam Orellana Statewide Stripes, Inc. adam@statewidestripes.com Emall Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Frank Bianco Steelcore Electric Inc fblanco@steelcoreelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Mindy Serano The Construction Zone mindy@theconstructionzone.us.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|8Bill Young Triumph Geo-Synthetics, Inc. byoung@triumphgeo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Katelyn Anderson Tully Consulting Group (Dixon, CA) katelyn @tullygroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Chicky Chicky Ybanag Realty & Development Corp chicky@dybanagconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 |Chase Alvarez Alvarez And Shaw Incorporated dshaw@alvarezandshaw.com Email Sent
1SqFt Standard Addendum - AddendaNotification 11/16/2018 14;12|Anne Shadoan Cooper Engineering, Inc. anne@cooperconcrete.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Sean Mills Excel Concrete Construction Inc admin@excelccinc.com Email Sent
ISgFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Sean Mills Excel Concrete Construction Inc bids@excelccinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Jerry Sanchez Full Traffic Maintenance, Inc. sftm@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Dejan Georgievski Global Electric dejan@globalelectric.us Emall Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Aarondeep Helr Heir & Son Construction, Inc. heirandson@comcast.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12 | Nikki Bini Nikkis Transport Inc nikkistransport@gmail.com Email Sent
Reply

iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Steve Whitlock Seal Right Paving estimating@sealrightpavinginc.com Email Received
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Maria Velarde Velarde Concrete Construction Inc maria@velardeconcreteinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:12|Debbie Estimating Vertical Constructors, Inc debbie@vertical-constructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/20/2018 12:05|Debbie Estimating Vertical Constructors, Inc debbie@vertical-constructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/20/2018 12:05|Bryn Burke Vertical Constructors, Inc bryn@vertical-constructers.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/20/2018 12:08|Bryn Burke Vertical Constructors, Inc bryn@vertical-constructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/20/2018 12:08|Debbie Estimating Vertical Constructors, Inc debble@vertical-constructors.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/26/2018 13:32|Michael Phillips G & F Concrete Cutting Inc. m.phillips@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/26/2018 13:32|Glenn Cernicky G & F Concrete Cutting Inc. .cernicky@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/26/2018 13:32|Jason Lopez G & F Concrete Cutting Inc. j.lopez@gfconcretecutting.com Email Sent
FWI - SD DBE Template - InvitetoBid 11/26/2018 13:32|Greg Ferguson G 8 F Concrete Cutting Inc. g.ferguson@gfconcretecutting.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Owner: Caltrans
DBE Phone Log

Company Name First Name Last Name Email Address City State Phone Standing Call Notes
11/13/18 - LM for Mike

A Cone Zone, Inc. Elaine Norland elaine@aconezone.com Corona CA |(951) 734-9535 |Won't Bid 11/14/18 - Will not be bidding the project
11/13/18 - LM for Mike

A Cone Zone, Inc. Mike Reeve MikeR@aconezone.com Corona CA  [(951) 734-9535 |Won't Bid 11/14/18 - Will not be bidding the project
11/13/18 - LM for Mike

A Cone Zone, Inc. Estimator  |A Cone Zone  |estimator@aconezone.com Corona CA  [(951) 734-9535 |Won't Bid 11/14/18 - Will not be bidding the project
11/13/18 - Can't answer phone

A.C. Paving Company Anthony Curato tony@acpavingcompany.net Santa Fe Springs |CA  [(562) 868-5070 |Will Bid 11/14/18 - Per Tony would like to bid, requested an estimator call him.
11/13/18 - LM in general mailbox

Abratique And Associates, Inc. Abratique  |Efren efren_a@abratique.com Los Angeles CA  [(213) 251-5960 |Left Message  11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox

ABSL Construction *Quinto Allende jr@abslconstruction.com Hayward CA  [(510) 727-0900 [Left Message  111/14/18 - Left Message in general mailbox.

Access General Contracting Access Estimating estimating@accessgcinc.com Westminster CA  [(714) 373-0066 [Won't Bid 11/13/18 - Will not bid at this time per receptionist

Access General Contracting Elizabeth Tene elizabeth@accessgcinc.com Westminster CA  [{714) 373-0066 |Won't Bid 11/13/18 - Will not bid at this time per receptionist

Ace Fence Company *Emily Gonzales egonzales@acefencecompany.com La Puente CA _ [(626) 333-0727 [Will Bid 11/13/18 - Will Bid

Agri Service Recycling, Inc Mary Matava mary@agriserviceinc.com San Diego CA  |(760) 295-6255 |Won't Bid 11/13/18 - Will not bid at this time per receptionist

Agri Service Recycling, Inc *Sales Sales sales@agriserviceinc.com Oceanside CA  |({760) 295-6255 [Won't Bid 11/13/18 - Will not bid at this time per receptionist

Agri Service Recycling, Inc Terri Maguire terri@agriserviceinc.com Oceanside CA  |(760) 295-6255 |Won't Bid Responded via iSqFt.

Alameda Construction Services, Inc. April Hawley april@alamedaconstruction.com Compton CA [(310) 635-3277 |Won't Bid 11/13/18 - Will not bid at this time per receptionist
11/13/18 - LM in general mailbox

Alert-O-Lite Inc Debbie Hunsaker debbieh@alertolite.com Fresno CA  |(559) 453-2474 |Left Message [11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox

Alvarez And Shaw Incorporated Chase Alvarez Dshaw@alvarezandshaw.com EL CAJON CA _|(619) 454-2484 |Left Message  [11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox

America Pacific Construction Ashish Seghal apconstruction09@gmail.com Brea CA _ |(559) 577-9999 |Left Message  |11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox

American Paving Supply, Inc. Andrea Aldinger aaldinger@americanpavingsupply.com Orange CA  |(949) 244-4426 | Left Message  [11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox

American Steel Placers Russell Robertson rusty@steelplacers.com San Bernardino  |CA  [(909) 282-6118 | Left Message  [11/14/18 - Left Message in general mailbox.
11/13/18 - Undecided
11/14/18 - Undecided

Anthony's Grading & Paving Cheryl Mastro paving_agp@yahoo.com Santee CA  |(619) 334-6167 |Undecided 11/26/18 - Still undecided

Aramexx Group, Inc. Dba Aramexx

Construction Ade Benitez Ade@aramexxgroupinc.com Upland CA  |(909) 746-8066 |Won't Bid Responded via ISgFt.
11/13/18 - LM in general mailbox

Ashoona Landscape Darrell Johnston Darrell@AShoonalandscape.com Santa Ana CA _ |(714) 290-3339 | Left Message  |11/14/18 - Left Message in general mailbox.

Austin Enterprises Ty Conner sales@austin-enterprise.com Bakersfield CA |(661) 589-1001 |Will Bid Responded via iSgFt.

Austin Enterprises Debbie Lonon estimating@austin-enterprise.com Bakersfieldf CA |(661) 589-1001 |Will Bid Responded via iSqFt.
11/13/18 LM in general mailbox
11/14/18 Left Message in general mailbox.

Bear Excavation Daniel Freund bearex134@gmail.com Santee CA  |(619) 258-0877 |Won't Bid 11/14/18 - Per Dan will not bid, responded via email,

Bert W Salas, Inc. Bob Salaz bsalaz@bertsalasinc.com Santee CA |(619) 562-7711 |will Bid Responded via iSgFt.
11/13/18 LM in general mailbox

Blanco Construction Leonardo Blanco lawym2004 @aol.com Riverside CA  |(951) 250-6692 |Left M g 11/14/18 Left M ge in general mailbox,




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018

Owner: Caltrans
DBE Phone Log

Company Name First Name Last Name Email Address City State Phone Standing Call Notes
11/13/18 LM in general mailbox
11/14/18 Left Message in general mailbox.

Burtch Construction Sandy Debondt accounting@burtchconstruction.com Bakersfield CA |(661) 978-0659 |Won't Bid 11/14/18 - Per Sandi requested to be removed from bidding list.

Bww & Company Bobby Wilson b-w-w@live.com Redlands CA  [(909) 268-8516 |Won't Bid Responded via iSgFt.
11/13/18 - Phone # on file is disconnected, Phone # on-line is disconnected
as well 951-928-3138
11/14/18 - Per Linda not bidding on any project, requested to be removed

C.R. Gann Demolition, Inc. Ken Beck ken@crganndemo.com Upland CA |(909) 493-7100 |Won't Bid from bidding list.

C.W. Crosser Construction, Inc. Yu-Tien Chao ychao@cwcrosser.com Yorba Linda CA  [(714) 693-9800 |Will Bid Responded via iSqFt.

Cal-Con Pumping, Inc. Nathan Berry nathan.berry@ calconpumping.com San Francisco CA |(415) 601-5700 |Won't Bid 11/13/18 - Only goes to SD if the job is larger with lots of pumping.
11/13/18 LM in general mailbox
11/14/18 Left Message in general mailbox.

Caliagua, Inc. Gus Bruner gusbruner@caliagua.net Yorba Linda CA  |(909) 208-6202 |Won't Bid 11/26/18 Will not bid.

California Professional Engineering Inc_|Van Nguyen van@cpengineeringinc.com La Puente CA  |(626) 810-1336 |Won't Bid Responded via iSqFt.

California Professional Engineering Inc  [Alicia Nguyen alicia@cpengineeringinc.com La Puente CA |(626) 810-1338 |Won't Bid Responded via iSqFt.

California Professional Engineering Inc |Estimating |Estimating estimating@cpengineeringinc.com La Puente CA [(626) 810-1338 |Won't Bid Responded via iSqFt.

Canales Demolition & Hauling, Inc. Joe Canales joe@canalesdemo.com Spring Valley CA |(619) 204-2422 |Won't Bid 11/13/18 - Won't bid, No Pre-vailing jobs for 2018

CE Green Inc. Carole Green carole@cegreeninc.com Orangevale CA  |(916) 365-4925 |Won't Bid Responded via iSqFt.
11/13/18 - LM in general mailbox

Central Coast Traffic Safety Joe Negrete jose@centralcoasttrafficsafety.com Santa Maria CA  [(805) 264-8807 |Won't Bid 11/14/18 - Left Message in general mailbox,
11/13/18 - LM in general mailbox

CGO Construction Company Charles Ojuri cgoconst2@msn.com Ontario CA  [(909) 930-5501 |Won't Bid 11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox

Ck Engineering Kevin Austin ckearthwork@gmail.com Menifee CA _ |(951) 395-1950 |Left Message  [11/14/18 - Left Message in general mailbox.
11/13/18 LM in general mailbox

Code Precast Products, Inc. Abe Morales abran@codeprecast.com Shafter CA |(661) 746-0466 |Won't Bid 11/14/18 Will not be bidding
11/13/18 LM in general mailbox

Cody Builders Supply Arthur McGuire metals@ codybuilderssupply.com Austin TX [(512) 339-9834 |Won't Bid 11/14/18 Will not be bidding

Command Performance Constructors  |George estimating@cpconstructors.com Signal Hill CA  |(562) 997-9410 |Won't Bid 11/13/18 - Won't bid, Non-Union

Command Performance Constructors  |lim Chavez jim@cpconstructors.com Signal Hill CA  |(562) 997-9410 |Won't Bid 11/13/18 - Won't bid, Non-Union

Contera Construction Corp. Crystal Adkins Estimating@varelacompanies.com Temecula CA |(951) 695-2800 |Won't Bid Responded via iSqFt.
11/13/18 Resent ITB

Cooper Engineering Inc *Estimating |Cooper estimating@cooperconcrete.net Corona CA |(951) 736-6135 |Resend 11/26/18 Left Message with receptionist.
11/13/18 Resent ITB

Cooper Engineering, Inc. Anne Shadoan anne@cooperconcrete.net Corona CA |(951) 736-6135 [Resend 11/26/18 Left Message with receptionist.
11/13/18 - LM in general mailbox

Covarrubias Brothers Construction Abel Covarrubias covarrubias@aol.com Murrieta (951) 600-1751 |Left Message  |11/14/18 - Left M ge in general mailbox.

Crest Equipment, Inc Wendi Belio belio@sbcglobal.net El Cajon CA  |(619) 444-5061 |Won't Bid 11/13/18 Will not bid per the receptionist.

Crest Equipment, Inc Steve Belio crestequip@yahoo.com El Cajon CA |(619) 444-5061 |Won't Bid 11/13/18 Will not bid per the receptionist.
11/13/18 - LM in general mailbox

Cross Concepts Inc Eugene Cross crossconceptslic@gmail.com Azusa CA |(626) 768-8940 |Left Message [11/14/18 - Left Message in general mailbox.




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018

Owner: Caltrans

DBE Phone Log
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11/13/18 - LM in general mailbox
Crush Materials Corporation Christine Rush christine@crushmaterials.com Aliso Viejo CA |(949) 887-0795 |Left Message  [11/14/18 - Left Message in general mailbox.
CT Concrete Cutting, Inc. Chris Tompkins ct@ctconcretecutting.com Murrieta CA  [(951) 698-7745 |Won't Bid 11/13/18 - Will not be bidding on projects now.
D.B. Electric, Inc. David Fernandez david@db-electricinc.com Eastvale CA  [(951) 427-3400 |Won't Bid 11/13/18 Will not bid, too far.
D.B. Electric, Inc. Brad Blokzyl brad@db-electricinc.com Eastvale CA |(851) 427-3400 |Won't Bid 11/13/18 Will not bid, too far.
David's Tree Service David Diaz info@davidstreeservice.com Huntington Beach|CA  |(714) 842-6345 |Won't Bid 11/13/18 Will not bid at this time per receptionist
Dba, Diversified Landscape Co., Dba,
Maverick Rock Breaking Vicki Moralez estimating@diversifiedlandscape.com Wildomar CA |(951) 245-1686 |Won't Bid 11/13/18 Will not bid at this time per receptionist
Dba, Diversified Landscape Co., Dba,
Maverick Rock Breaking Daniel Cano daniel@diversifiedlandscape.com Wildomar CA |(951) 245-1686 |Won't Bid 11/13/18 Will not bid at this time per receptionist
Dba, Diversified Landscape Co., Dba,
Maverick Rock Breaking Gregg Weed gregg@diversifiedlandscape.com Wildomar CA |(951) 245-1686 |Won't Bid 11/13/18 Will not bid at this time per receptionist
De La Fuente Construction, Inc. Jorge De La Fuente |jdiaz@dlfci.com National City CA [(619) 512-5505 [Won't Bid 11/13/18 Will not bid per Jorge.
11/13/18 - LM in general mailbox
Deco Pave Ferry Soendjojo Ferry@ DecoPaveCorp.com Irwindale CA _ |(626) 337-9580 | Won't Bid 11/14/18 - Left Message in general mailbox.
Dees Burke Engineers Construction, LLC |Bryan Burke bryn@dbeconstructors.com McClellan CA |(626) 228-3670 | Will Bid Responded via iSqFt.
11/13/18 - LM in general mailbox
DeFence Company Rudy Gutierrez estimates@thebestfence.com Covina CA  |(626) 338-2288 |Left Message [11/14/18 - Left Message in general mailbox.
11/13/18 Left message in general mailbox.
Diamond Drilling Company Daniel Centeno diamonddan53@yahoo.com La Verne CA  |(909) 592-0880 |Won't Bid 11/14/18 Will not be bidding on any projects at this time.
Don H. Mahaffey Drilling Co. leff Barr jeff@mahaffeydrilling.com Compton CA  |(310) 668-2030 | Will Bid Responded via iSqFt.
DRS Rebar Inc. Ruben Sandoval rsandoval2740@yahoo.com Corona CA  |(951) 415-2458 |Won't Bid Responded via iSgFt.
11/13/18 LM in general mailbox
DSS Sweeping and Water Truck Rental |Fausta Ibarra sales@dssrentals.com Newport Beach |CA  |(949) 514-1627 |Won't Bid 11/14/18 will not be bidding
El Camino Construction & Engineering
Corp. Miguel Guajardo miguel@elcaminoconeng.com Long Beach CA |(562) 983-8811 |Won't Bid Responded via iSqFt.
Ellis Equipment, Inc. Karina Ellis karina@ellisrents.com Signal HIll CA [(562) 424-9991 |Won't Bid Responded via iSqFt.
11/13/18 - LM in general mailbox
11/14/18 - Left Message in general mailbox.
Empire Steel, Inc. Saru Poch saru@empiresteelinc.com San Bernardino  |CA  |(909) 509-5926 |Won't Bid 11/21/18 Per Tammy, Empire Steel is no longer in business.
11/13/18 - LM in general mailbox
11/14/18 - Left Message in general mailbox.
Empire Steel, Inc. Tammy Henry tammy@empiresteelinc.com San Bernardino |CA  |(909) 509-5926 |Won't Bid 11/21/18 Per Tammy, Empire Steel is no longer in business.
11/13/18 - LM in general mailbox
EW Corporation Jeff Heck heckj@ewcorporation.com El Centro CA  |(760) 540-0361 [Left Message [11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox
EW Corporation Ben Brock bwbrock@ewcorporation.com El Centro CA  [(760) 337-0020 |Left Message  [11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox
EW Corporation Israel Ayala iayala@ewcorporation.com El Centro CA  |(760) 337-0020 |Left Message  |11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox
EW Corporation Israel Ayala bid @ewcorporation.com El Centro CA _ [(760) 337-0020 [Left Message |11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox
EW Corporation Karinha Osuna Osunak@EWCorporation.com El Centro CA  |(760) 337-0020 |Left Message |11/14/18 - Left Message in general mailbox.
11/13/18 - LM in general mailbox
Excel Concrete Construction Inc Sean Mills bids@excelccinc.com Temecula CA  |(951) 695-0170 |Won't Bid 11/14/18 - Will not be bidding
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11/13/18 - LM in general mailbox

Excel Concrete Construction Inc Sean Mills admin@excelccinc.com Temecula CA  [(951) 695-0170 |Won't Bid 11/14/18 - Will not be bidding
11/13/18 - LM in general mailbox

Ffkm Engineering Construction, Inc. Frew Kotisso frew.kotisso@ffkmengineering.com Valencia CA |(626) 345-4225 |Left Message  [11/14/18 - Will not be bidding

Full Traffic Maintenance, Inc. Craig Cherry FULLTRAFFIC@SBCGLOBAL.NET Corona CA  [(951) 520-9990 [Won't Bid 11/13/18 - will not bid.

Full Traffic Maintenance, Inc. Sammy Salgado Corona CA |(951) 520-9990 |Won't Bid 11/13/18 - will not bid.

Full Traffic Maintenance, Inc. Jerry Sanchez sftm@sbcglobal.net corona CA  [{951) 520-9990 [Won't Bid 11/13/18 - will not bid.

Full Traffic Maintenance, Inc. Jessica Sanchez jsanche_B81@shcglobal.net Corona CA  |(951) 520-9990 |Won't Bid 11/13/18 - will not bid.

G & F Concrete Cutting Inc. Jason Lopez j.lopez@gfconcretecutting.com Santa Fe Springs [CA  |(562) 229-0227 |Will Bid 11/13/18 - Per Michael will bid.

G & F Concrete Cutting Inc. Greg Ferguson g.ferguson@gfconcretecutting.com Santa Fe Springs [CA  |(562) 229-0227 [Will Bid 11/13/18 - Per Michael will bid.

G & F Concrete Cutting Inc. Michael Phillips m.phillips@gfconcretecutting.com Santa Fe Springs |CA  |(562) 229-0227 |Will Bid 11/13/18 - Per Michael will bid.

G & F Concrete Cutting Inc. Glenn Cernicky g.cernicky@gfconcretecutting.com Santa Fe Springs |CA  |(562) 229-0227 |Will Bid 11/13/18 - Per Michael will bid.
11/13/18 - LM in general mailbox
11/14/18 - Left Message in general mailbox.

G & G Electric Inc Gilberto Chavez chvz_glbrt@yahoo.com Riverside CA  [(951) 572-0196 |Won't Bid 11/14/18 - Per Gilbert not bidding responded via email.
11/13/18 - Left message.

G2 Construction, Inc. John Alvardo Jalvarado@g2construction.com Garden Grove CA  |(714) 448-8080 |Left Message [11/14/18 - Left message in general mailbox
11/13/18 - Left message.

Gates Enterprises, Inc. lilly rowden lillyr.gatesenterprises@gmail.com Santa Ana, CA (949) 253-4691 |Left Message  |11/14/18 - Left message in general mailbox
11/13/18 - Left message.

Global Electric Renee Estimating Renee@globalelectric.us Fullerton CA  |(800) 272-1765 |Left Messag 11/14/18 - Resend the ITB
11/13/18 - Left message.

Global Electric William Jackson william@globalelectric.us Fullerton CA |(800) 272-1765 |Left Message  [11/14/18 - Resend the ITB
11/13/18 - Left message.

Global Electric Heather Pomeroy heather@globalelectric.us Fullerton CA  [(714) 619-5225 |Left Message  [11/14/18 - Resend the ITB
11/13/18 - Left message.

Global Electric Dejan Georgievski dejan@globalelectric.us Fullerton CA  [(800) 272-1765 |Left Message  |11/14/18 - Resend the ITB
11/13/18 - Per Terri undecided

Global Road Sealing, Inc. TRI LA tri@globalroadsealing.com garden grove CA [(714) 893-0845 [Undecided 11/26/18 - Left Message
11/13/18 - LM in general mailbox

Gsj Utility Supply & Service Sandra Schneeberger |sandy@gsj-utility.com Santa Fe Springs [CA  |(310) 560-5400 [Left Message |11/14/18 - Left Message in general mailbox.
11/13/18 - Left message.

Hard Hat Sweeping, Inc. Sales Haas hardhatsweeping@gmail.com Whittier CA  |(562) 698-9538 |Left Message [11/14/18 - Receptionist will pass along the message.
11/13/18 - LM in general mailbox

Heir & Son Construction, Inc. Aarondeep |Heir Heirandson @ comcast.net Yuba City CA  |(530) 415-4777 |Left Message  [11/14/18 - Left Message in general mailbox.

Her-Con Construction Service, Inc. Joseph Hernandez hercon7774511@aol.com Covina CA |(626) 339-7000 |Won't Bid 11/13/18 - Per Ezra will not bid.

Hillside Drilling Company, Inc. Andy Clisham andy@hsdrilling.com Richmond CA |(510) 234-6532 |Won't Bid 11/13/18 - Per Crystal will not bid.

Hillside Drilling Company, Inc. General Email - Bids info@hsdrilling.com Richmond CA |(510) 234-6532 |Won't Bid 11/13/18 - Per Crystal will not bid.

Hillside Drilling Company, Inc. Cheryl Walsh cheryl@hillsidedrilling.com Richmond CA  |(510) 234-6532 |Won't Bid 11/13/18 - Per Crystal will not bid.
11/13/18 - Left message.

Hofer Corporation Scott Hofer hofercorp@yahoo.com San Diego CA  |(619) 661-6053 |Left Message  [11/14/18 - Left message with answering service
11/13/18 - LM in general mailbox

Hym Engineering, Inc. Abraham leon ajeon@hymengineering.com Buena Park CA |(714)523-2372 |Left Message  [11/14/18 - Left Message in general mailbox.
11/13/18 - Left message.
11/14/18 - Undecided at the time

In-Line Fence and Railing Co., Inc. Gary Lockyer gary@inlinerail.com Ramona CA |(760) 789-0282 |Undecided 11/26/18 - Still undecided
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11/13/18 - Left message.
11/14/18 - Undecided at the time
In-Line Fence and Railing Co., Inc. Brenton Nevarez brenton@inlinerail.com RAMONA CA |(760) 789-0282 |Undecided 11/26/18 - Still undecided
11/13/18 - Left message.
Interwest Pacific, Ltd. Cort Nickolaisen sales@interwestpacific.com Solana Beach CA  |(B58) 259-2062 |Left Message  [11/14/18 - Left message.
11/13/18 - Left message.
Interwest Pacific, Ltd. Jack Nickolaisen jack@interwestpacific.com Solana Beach CA |(858) 259-2062 |Left Message |11/14/18 - Left m B
IPI Construction Long Nguyen long@ipicorp.us Panorama City  |CA  |(818) 786-8433 [Won't Bid 11/13/18 - Per Jessica will not bid.
11/13/18 - No answer.
Ironlife, Inc. Nicholas Martinez nick@ironlifecorp.com San Bernardino |CA  |(909) 888-2400 | Contacted 11/14/18 - Per receptionist estimator will respond to invite if interested.
J & M Land Restoration, Inc. Stacey Ramirez sramirez@jmlandrestoration.com Bakersfield CA |(661) 872-7039 |Won't Bid 11/13/18 - Per Stacey will not bid.
J. Francis Co, Inc. Diana Hanna diana@jfranciscompany.com Riverside CA  |(951) 776-9100 |Will Bid 11/13/18 - Per Diana will bid.
JM Fiber Optics, Inc. William Bochman bbochman@jmfiberoptics.com Chino CA  |(909) 628-3445 |Won't Bid 11/13/18 - Per Marlene will not bid.
11/13/18 - Unable to leave message, mailbox full.
Kaylen Traffic Control Karen Johnston karen@imaginationmetals.com Clovis CA [(559) 299-2899 |Left Message  [11/14/18 - Left message.
Kellie Avila Construction Services, Inc  |Kellie Avila Kellie@associatedtrafficsafety.com Atascadero CA |(BD5) 461-1600 |Won't Bid 11/13/18 - Per Karen will not bid, not bidding on any jobs at the moment.
11/13/18 - Left message.
Kern County Custom Concrete Jerry Fuentez jerrykccc@yahoo.com Bakersfield CA |(661) 872-4602 |Left Message [11/14/18 - Left message.
KRC Safety Co, Inc. Caleb Haus calebh@kresafety.com Visalia CA  [(559) 732-0393 [Won't Bid 11/13/18 - Per Jennifer will not bid.
KRC Safety Co, Inc. Michael Castro michaelc@kresafety.com Visalia CA  [(559) 732-0393 [Won't Bid 11/13/18 - Per Jennifer will not bid.
L C Paving & Sealing, Inc. Shawn Estimator shawn@Icpaving.com San Marcos CA _[(760) 752-1743 [Won't Bid 11/13/18 - Will not bid.
L C Paving & Sealing, Inc. Jose Salinas marisa@Icpaving.com San Marcos CA |(760) 752-1743 |Won't Bid 11/13/18 - Will not bid.
11/13/18 - Left message.
La Firma, Inc. Vicente Bravo estimating@theswpppfirm.com Nipomo CA |(8B05) 748-8576 |Left Message |11/14/18 - Left message.
11/13/18 - Per Jake still reviewing plans and specs.
LA Steel Services Lee Albright lee.albright@lasteelservices.com Corona CA  |(951) 393-2013 |Won't Bid 11/14/18 - Won't bid
11/13/18 - Per Jake still reviewing plans and specs.
LA Steel Services Richard Rabay r.rabay@Iasteelservices.com Corona CA |(951) 393-2013 |Wen't Bid 11/14/18 - Won't bid
Landscape Support Services Soheila Sturm ssturm @Isscorp.com Santa Clarita CA |(818) 475-0680 |Won't Bid 11/13/18 - Per Loraine will not bid.
Landscape Support Services Rogelio Rodriguez rrodriguez@Isscorp.com Santa Clarita CA |(818) 475-0680 |Won't Bid 11/13/18 - Per Loraine will not bid.
Landscape Support Services Estimating _ [Estimating info@landscapesupportservices.com Santa Clarita CA |(818) 475-0680 |Won't Bid 11/13/18 - Per Loraine will not bid.
Lindy's Cold Planing lose Estimating dispatch@wegrindasphalt.com La Habra CA |(562) 697-2286 | Will Bid 11/13/18 - Per Brianna will bid.
Lindy's Cold Planing brianna trump brianna@wegrindasphalt.com La Habra CA |(562) 697-2286 |Will Bid 11/13/18 - Per Brianna will bid.
Lna Concrete Structures, Inc. Lolo Garcia Inalolo@aol.com Chino Hills CA [(951) 538-8795 |Won't Bid 11/13/18 - Per Lolo will not bid.
Lna Concrete Structures, Inc. Heliodoro  |Garcia agarcialna@aol.com Chino Hills CA |(909) 393-1493 |Wen't Bid 11/13/18 - Per Lolo will not bid.
11/13/18 - Left message.
Logans Marketing Ellis Logans ahera@pacbell.net san diego CA [(619) 233-3766 |Won't Bid 11/14/18 - Will not bid.
Lowers Welding & Fabrication, Inc. Dawn Davis ddavis@lowerswelding.com Santa Fe Springs |CA  [(562) 946-4521 |Won't Bid 11/13/18 - Per Dawn will not bid.
MAD Steel, Inc. Deonna Bentivegna madsteelinc@aol.com San Dimas CA  [(909) 592-3443 |Won't Bid 11/13/18 - Per Deonna will not bid.
Maneri Traffic Control Maria Maneri oavila@maneritrafficcontrol.com Temecula CA  |(951) 695-5104 |Will Bid 11/13/18 - Per Otty will bid.
11/13/18 - Left message.
Mass X Jim Leppo massx2@hotmail.com Fresno CA  [(559) 294-1075 [Left Message  [11/14/18 - Left message.
11/13/18 - Left message.
Maximum Metal Works Lic Roshawn Heisser maximumironworks@yahoo.com Los Angeles CA  |(323) 425-1494 |Left Message  |11/14/18 - Left message.

Mex Electric Peter Mendoz estimating@mbemex.com {951) 427-2838 | Will Bid 11/13/18 - Per Peter will bid.
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Miranda Logistics Enterprise, Inc. Marco Miranda miranda@miranda-logistics.com Los Angeles CA |(424) 800-3831 |Will Bid 11/13/18 - Per Marco will bid.
Morales Contracting Services Rex Hand mcs@moralescontracting.com Baldwin Park CA |(626) B56-3646 |Won't Bid 11/13/18 - Per Rex will not bid.
11/13/18 - Left message.
Murrco Construction Inc. Alyssa Murray alyssa@murrcoinc.com Murrieta CA  |(951) 923-4101 |Won't Bid 11/14/18 - Will not bid.
11/13/18 - Left message.
Murrco Construction Inc. Est Dept estimating@murrcoinc.com Murrieta CA  [(951) 923-4101 |Won't Bid 11/14/18 - Will not bid.
11/13/18 - Left message.
Nikkis Transport Inc Nikki Bini nikkistransport@gmail.com Oceanside CA  |(760) 594-0856 |Left Message  [11/14/18 - Left message.
11/13/18 - Left message.
Oliver Construction and Engineering Aaron Oliver oliverconst.engi@gmail.com Willits CA [(707) 671-6442 |Left Message  [11/14/18 - Left message.
One Time Utility Sales, Inc *Marcos Topete marcos@onetimeutility.com Santa Ana CA |(714) 953-5700 [Will Bid 11/13/18 - Per Marcos Will bid.
One Time Utility Sales, Inc Brayan Brayan brayan@onetimeutility.com Santa Ana CA  [(714) 953-5700 |Will Bid 11/13/18 - Per Marcos Will bid.
One Time Utility Sales, Inc Brian Elliott brian@onetimeutility.com Santa Ana CA [(714) 953-5700 |Will Bid 11/13/18 - Per Marcos Will bid.
One Time Utility Sales, Inc Joe Castro oe@onetimeutility.com Santa Ana CA |(714) 953-5700 [Will Bid 11/13/18 - Per Marcos Will bid.
Power3Ward Antonio Ameen antonioa@powerdward.com Indio CA |(209) 812-9392 [Will Bid 11/13/18 - Per Neco will bid.
11/13/18 - Left message.
Pre-Con Products Shannon Garcia sgarcia@pre-conproducts.com Simi Valley CA |(805) 527-0841 |Left Message [11/14/18 - Left message.
11/13/18 - Left message.
Pre-Con Products Kari Cost KariH@pre-conproducts.com Simi Valley CA  |(805) 527-0841 |Left Message  |11/14/1B - Left messag
11/13/18 - Left message.
Pre-Con Products Jimmy Castellanos jcastellanos@pre-conproducts.com Simi Valley CA  |(805) 527-0841 |Left Message  |11/14/18 - Left message.
Quality Hydroseeding & Restoration Cynthia Pundstone quality@hydroseed.com Ramona CA  |(760) 789-8040 [Will Bid 11/13/18 - Will bid.
11/13/18 - Left message.
Quality Traffic Control Jose Segura Qualitytrafficcontrol@gmail.com Fontana CA  |(909) 276-5582 | Will Bid 11/14/18 - Per Jane will bid.
R. Dugan Construction, Inc. Wendy Dugan wendyd@rduganconst.com Mira Loma CA  |(951) 360-7531 |Will Bid 11/13/18 - Per Danny will bid.
R. Dugan Construction, Inc. Danny Hidalgo estimating@rduganconst.com Mira Loma CA  |(951) 360-7531 |Will Bid 11/13/18 - Per Danny will bid.
Raminha Construction, Inc. David Raminha raminhaconstruction@gmail.com Atascadero CA |(805) 461-0052 |Won't Bid 11/13/18 - Per Jessica will not bid.
11/13/18 - Left message.
Reyes Landscape Maintenance Cesar Reyes creyesim@gmail.com Vista CA  |(760) 497-8359 |Won't Bid 11/14/18 - Per Cesar will not bid.
11/13/18 - Left message.
Rhapsody Communications RODNEY FITZPATRICK rodney@rhapsodycommunications.com Campbell CA  [(408) 879-7295 |Left Message  [11/14/18 - Left message.
Rock Structures Construction Company |Antonio Paredes rockstructures@sbcglobal.net Corona CA |(951) B18-1670 [Will Bid 11/13/18 - Per Tony will bid.
Responded via iSqFt.
11/14/18 - Left message.
Rouch Rebar, Inc. Stephanie  |Dunyon rouchrebar @gmail.com Lakewood CA [(562) 788-0401 |Undecided 11/26/18 - Still undecided
11/13/18 - Left message.
11/14/18 - Left message.
Rupert Construction Supply, LLC Karen Wonneberg karen@rupertsupply.com Martinez CA |(925) 229-5577 [Will Bid 11/14/18 - Per Ellen will bid.
11/13/18 - Left message.
11/14/18 - Left message.
Rupert Construction Supply, LLC Ellen Meaden Ellen@rupertsupply.com Martinez CA  |(925) 229-5577 [will Bid 11/14/18 - Per Ellen will bid.
5.C. Yamamoto, Inc. Shinsuke Yamamoto scyjunior@aol.com La Habra CA [(714) 992-5783 |Won't Bid 11/13/18 - Per Cliff will not bid.
11/13/18 - Per Charlene will not bid. Not bidding anyting until after the
Safeguard Fence Charlene Rodgers safeguardfence@sbcglobal.net Rialto CA  [(949) 678-7331 |Won't Bid holidays.
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11/13/18 - Left message.

Sampo Engineering, Inc. Vincent Sampo vince@sampoengineering.com Encinitas CA  |(760) 436-0660 |Won't Bid 11/14/18 - Per Debbie will not bid.
11/13/18 - Left message.

Sampo Engineering, Inc. Deb Wheat debbie@sampoengineering.com Encinitas CA  [(760) 436-0660 [Won't Bid 11/14/18 - Per Debbie will not bid.

Sam's Equipment & Supplies Sam Callison c.samsequipment@comcast.net Fresno CA  [(559) 252-0354 |Will Bid 11/13/18 - Per Gabe will bid.

Sam'S Equipment & Supplies Gabe Callison gabe.samsequipment@gmail.com Fresno CA  |(559) 252-0354 |Will Bid 11/13/18 - Per Gabe will bid.

San Diego Steel Solutions Inc. Joci Joci sdsteelsolutions@yahoo.com Escondido CA  |(760) 485-9990 |Won't Bid 11/13/18 - Per Sonia will not bid.

Seal Right Paving Steve Whitlock estimating@sealrightpavinginc.com Spring Valley CA  |(619) 465-7411 [Won't Bid 11/13/18 - Per Jennifer will not bid.

Seal Right Paving STEVE WHITLOCK Stephen@Sealrightpavinginc.com Spring Valley CA  |(619) 465-7411 |Won't Bid 11/13/18 - Per Jennifer will not bid.

Seal Right Paving John Whiteley srpestimating@sbcglobal.net Spring Valley CA  [(619) 465-7411 |Won't Bid 11/13/18 - Per Jennifer will not bid.

Sequoia Consultants Joel Tirney jtirney@sequoiacon.com Orange CA  |(714) 974-6316 |Will Bid 11/13/18 - Per Joel will bid.
11/13/18 - Left message.

She Marine Construction Rebeca Robison rebecca@wersmcs.com (661) 447-1817 |Will Bid 11/14/18 - Per Tyler will bid.
11/13/18 - Left message.

Signs Portal David Raobles david@signsportal.com Los Angeles CA |(213) 880-8112 |Left Message  [11/14/18 - Left message.

Silva Supply Rosalie Silva rosalie@silvasupply.com (858) 883-2423 [Won't Bid 11/13/18 - Per Malory will not bid.

SM Sales Janis Pusic quotes@smsalesinc.com Santa Clarita CA |(661) 252-4735 [Will Bid 11/13/18 - Per Heather will bid.
11/13/18 - Left message.

So. Cal Traffic Cecilia Ostlund cecilia@socaltraffic.net Solana Beach CA  |(858) 720-0179 [Will Bid 11/14/18 - Per receptionist will bid.

South Coast Sweeping Kim Sarmiento kssouthcoast@roadrunner.com Fallbrook CA  [(760) 535-6800 |Won't Bid 11/13/18 - Per Kim will not bid.
11/13/18 - Left message.

Speedway Constructors, Inc. William Forero williamf@speedwayci.com San Diego CA  [(619) 819-7565 |Won't Bid 11/14/18 - Per William will not bid.

Srk Engineering, Inc. Juli Bowen jbowen@srkeng.com San Diego CA  |(858) 412-5298 |Will Bid Responded via iSqFt.

SRK Engineering, LLC Jeremy Kirkpatrick jkirkpatrick@srkengineeringca.com Vista CA  |(760) 443-6087 [Will Bid Responded via iSqFt.

Statewide Stripes, Inc. Adam Orellana adam@statewidestripes.com San Diego CA  [(858) 560-6887 |Won't Bid 11/13/18 - Per Adam will not bid.
11/13/18 - Left message.

Steelcore Electric Inc Frank Bianco fbianco@steelcoreelectric.com San Marcos CA  |(760) 571-7176 |Left Message [11/14/18 - Left message.

Super Seal & Stripe Trevor Madden trevor@supersealandstripe.com Fillmore CA  |(B05) 524-7345 [Won't Bid 11/13/18 - Per Marrisa will not bid, too far.

Super Seal & Stripe Robert VanAntwerp  |estimating@supersealandstripe.com Fillmare CA  [(805) 524-7345 |Won't Bid 11/13/18 - Per Marrisa will not bid, too far.
11/13/18 - Left message.
11/14/18 - Left message.

Taylor Jane Construction Taylor Jane taylorjane03@hotmail.com Nipomo CA  [(805) 619-9141 [Won't Bid 11/14/18 - Per Taylor will not bid, responded via email

The Construction Zone Mindy Serano mindy@theconstructionzone.us.com Martinez CA _ [(925) 387-8013 |will Bid 11/13/18 - Per Tracy will bid.
11/13/18 - No answer.

Three Star Construction Ray Harris threestarconst@sbcglobal.net Compton CA  |(323) 439-2455 |Won't Bid 11/14/18 - Per Ray will not bid.

Tipco Engineering, Inc. Kevin Tipton tipcoinc@aol.com Grdena CA  |(310) 515-6549 |Won't Bid 11/13/18 - Per Kevin will not bid.

Traffic Loops Crackfilling, Inc Mai-Lan Nguyen trafficloops@sbcglobal.net Anaheim CA _ [(714) 520-4026 |Will Bid 11/13/18 - will bid.

Treesmith Enterprises, Inc Dale Gee dale@treesmith.net Anaheim CA  |(714) 996-6037 |Won't Bid Responded via iSqFt.

Treesmith Enterprises, Inc Julio Alonso julio@treesmith.net Anaheim CA  |(714) 996-6037 |Waon't Bid Responded via iSqFt.

Triumph Geo-Synthetics, Inc. Mark Pritchard mark@triumphgeo.com Anaheim CA  |(714) 237-1550 |Will Bid Responded via iSqFt.

Triumph Geo-Synthetics, Inc. Ronald Moore Ron@triumphgeo.com Anaheim CA  [(714) 237-1550 |Will Bid Responded via iSqFt.

Triumph Geo-Synthetics, Inc. Eric Humphrey eric@triumphgeo.com Anaheim CA Will Bid Responded via iSqFt.

Triumph Geo-Synthetics, Inc. Bill Young byoung@triumphgeo.com Anaheim CA  |(714) 237-1550 | Will Bid Responded via iSqFt.

True Champions Raul Garcia Raul@truechampions.net San Diego CA  |(619) 276-6999 |Won't Bid 11/13/18 - Per Christy will not bid.

True Champions Chris L chris.|@chamioncoating.net San Diego CA |(619) 276-6999 |Won't Bid 11/13/18 - Per Christy will not bid.
11/01/2018 06:53 PM Veronica Garcia Accepted Invite: Will bid, responded

Tully Consulting Group (Dixon, CA) Katelyn Anderson katelyn@tullygroup.com Dixon CA  |(707) 693-1926 | Will Bid via email.
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Velarde Concrete Construction Inc Maria Velarde maria@velardeconcreteinc.com San Fernando CA  [(818) 919-2940 |Won't Bid 11/13/18 - Per Maria will not bid.
11/13/18 - Per Debbie, resend invite to debbie@vertical-constructors.com
Vertical Constructors, Inc Bryn Burke bryn@vertical-constructors.com Santa Fe CA  |(714) 221-7170 [Re-Send 11/26/18 Will only look at scope if cranes are required.
11/13/18 - Unable to leave message.
11/14/18 - Unable to leave message.
Wessex Industries, Inc, Larry Watts larry.w@wessex-industries-inc.com Santa Fe Springs |CA  |(909) 941-7200 [Won't Bid 11/14/18 - Per Tina will not bid, responded via email.
11/13/18 - Unable to leave message.
11/14/18 - Unable to leave message.
Wessex Industries, Inc, Tina Castillo tina.c@wessex-industries-inc.com Santa Fe Springs |CA  |(909) 941-7200 [Won't Bid 11/14/18 - Per Tina will not bid, responded via email.
Ybanag Realty & Development Corp Luke Collado luke@dybanagconstruction.com Perris CA  |(951) 657-7144 |Will Bid 11/13/18 - Per Mervin will bid.
Ybanag Realty & Development Corp Chicky Chicky chicky@dybanagconstruction.com Perris CA  [(951) 657-7144 |will Bid 11/13/18 - Per Mervin will bid.




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section C

C. For each item of work made available, indicate whether the Bidder provided plans
and specifications specific to the items of work being offered, list the selected firm
and its status as a DBE, the DBEs that provided quotes, the price quote for each
firm, and the price difference for each DBE if the selected firm is not a DBE. Provide
copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-
DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of
Work

Provided
Plans/Specifications
for Work Offered
Yes/No

Name of
Selected
Firm

DBE or non-
DBE

Name of
Rejected
Firm

Quote (3$)

Price
Difference
($)

If the firm selected for the item is not a DBE, provide the reasons for the selection on a
separate sheet and attach names, addresses, and phone numbers for the firms listed
above. (Please see Attachment C-1 quotes for name, address and phone number
information).

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.




Contract # 11-430184

Route 805 Sweetwater
ATTACHMENT C-1
Provided Plans/Specificalions for Percentage
ltems of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § | Name of R Firm Quote (§) Price Difference | Difference |

JAC Dike/AC Paving Yes® Calmex Enginesring Non-DBE See altached quote. No DBE quotes received for this scope of work.

|Aggregate Supply Yes* Not selected at this time

Bridge Demo Yes* G&F Congrete Cutting, Inc. DBE See altached guots. No additional DBE quotes recelved this scope of work.

CIDH (Sign Foundation) Yes* Coral Construction Company Non-DBE $ 26,600.00 |Don H. Mahaffey Driling Co. $ 36,060.00 | § 10,360.00 39%]|
Clearing & Grubbing Yes* Not selected at this time.

Congrete Barrer Yes* Cooper Ei Ll Inc. DBE See altached quote. No additional DBE quotes received this scope of work.

Concrete Supply Yes* Not selected at this time.

Construction Area Signs Yes* Not selected at this time.

Drive Piie Yes* Sell-Perform No DBE s received for this of work. Don H. Mah: selected for the Clean Out, Set, Pour Pile

Eleclrical Yos* Electrical Non-DBE See attached quote, No DBE quotes received for this scope of work.
|Erosion Control Yes* |Marina Landscaps Inc. Non-DBE See te No DBE quotes received for this scope of work.

Fences/Guardrall Yes* Ferreira Coastal Construction Non-DBE See altached guote. No DBE quates received for this scope of work.

|Joint Seal Yes* Not selected at this time.

Landscape Yes* Marina Landscape Inc. Non-DBE See attached quote. No DBE quotes received for this

I ion Yes* Marina Landscape Inc, Non-DBE $ 56,016.00 | Diversified Landscape Co. $ 92,804.20 | § 36,788.20 868%




Contract # 11-430184

Route 805 Sweetwater
ATTACHMENT C-1
Provided Plans/Specifications for Percentage

ltems of Work Work Offered (Yes/No) Name of Selected Firm DBE or Non- DBE? | Selected Firm's Quote § Name of Rejected Firm Quote (§) Price Difference Difference
Minor Concrete Yes* Not selected at this time.
Miscellaneous Iron & Steel Yes* Not selected at this time.
Overhead Signs Yes* Coral Construction Company Non-DBE See altached guote. No DBE quoles received for this scope of work.
Pipe Su Yes* Triumph Geo-Synthetics DBE See attached quote. No additional DBE quotes received this scope of work.
|Railing Yes* Not selected at this time.
Reinforcing Steel Yes* Pacific Steel Group Non-DBE 1,361,187.00 |LA Steel Services 5 1,797,376.00 | § 436,188.00 32%
Roadside Signs Yes* Not selected at this time.
Rock Slope Protection Yes* Not selected at this time.
Street Sweeping Yes* Not selected at this time.
| Striping Yes* Payco Specialties, Inc. DBE See altached guote. No additional DBE guotes received this scope of work.




11/28/2018  13:33 CAL MEX ENGINEERING

Page 10of4

UNION CONTRACTOR: ( YES )
LICENSE NO. 885954 ( A )
ESTIMATOR: Tibt BLACK
CELL PHONE: (909) 771-9511

EMAIL ADDRESS; fimb@calmex us

BID DATE:
PROJECT:
LOCATION:

z

{FAX)9088749463

P.001/004

2784 8. VISTA AVE.
BLOOMINGTON CA 92318
(909) 846-1311 EXT 108
{909 ) 874-9463 FX

DIR NO. 1000005380

CALMEX ENGINEERING INCORPORATED

PROPOSAL NO. 2018 - 198

TO:  GENERAL CONTRACTOR
ATTN:  ESTIMATING

11/28/2018
11-430184 ROUTE 805
NATIONAL CITY CA

QTy Uim ITEM DESCRIPTION Enrr PRIG! AMOUNT

. 1410
1,560.00
120.00
1.30

88

TON
TON
LF
TON

ASPHALTIC EMULSION FOG SEAL

HOT MIX ASPHALT TYPE A

PLACE HOT MIX ASPHALT DIKE TYPE C
TACK COAT

3,708.73
195.47
40.81
943.41

$4.079.60
$304,933.20

$4,897.20

§1,226.43

GENERAL CONTRACTOR TO PROVIDE BREAKS IN K-RAIL FOR MATERIAL TRUCK ENTRANCE

AND CALMEX OPERATIONS.

REVISED QUOTE

ADD $ 2.00 PER YEAR PLUS TAX PER TON ANUALLY STARTING ON 1/1/2019 PRICE EXPIRES

9/30/2021.

Prepared by Cal Mex 11/26/2018

Page 1



1172812018  13:33 CAL MEX ENGINEERING {FAX)9038743463 P.002/004

Page 2 of 4

Terms and Conditions

1 This proposal and all bid prices expire on or after: 12/31/2018
2  (Calmex Engineering has the right to adjust bid prices after expiration dats ....
to include any and all increases. .

3  Water shall be provided by General Coniractor at location of our operations.

Prime contractor to provide operated water truck and water source.

Minimum six ( 6 ) week written notice required prior to mobilization.

Survey services to establish base and finish course elevations shall be .....

provided by General Contractor.

This proposal and entire contents shall be incorporated into subcontract.

General Contractor agrees and accepts all conditions / inclusions / ...

and exclusions per this proposal unless authorized changes oceut ...,

prior to bid date deadline.

8 Grade must be approved by Calmex prior to paving. Any deviations in the grade that in our
opinion are poing to affect ride will be addressed, If the deviations are not addressed the
general contractor will share in any deducts for smoothness.

9  Section 70-1.03 of the 2015 Caltrans Specifications shall apply.

10 Compensstion Adjustments for price index fluctuations shall apply......
per Caltrans Specifications 9-1.07

11  Traffic Conirol shall be provided by General Contractor for all operations
performed by Calmex Engineering,Inc. includng abrasive grinding.

12 Prompt progress payment to subcontractors shall apply per section 9-1,16

13  All Bonding requirements shall be provided by General Coniractor.

14 Calmex Engineering is not responsible for any penalties,fee's,interest charges,
imposed by the supplier for failure by the Agency or General Coniractor to..
pay Calmex all Quantities performed in any given pay period that are not..
in dispute, All and any charges shall bs forwarded and paid for by the General ...
Coniractor and or the Governing Agency,

15 Any ramping or modifications of any type that is required in order to gain access

. to the area to be paved. Shall be the sole responsibility of the general confractor, to
provide, protect, and maintain,

16 Any and all site specific training and or badging to he paid for by the prime contractor,

17  Any utility french paving or curb slots are not include in this quote unless specifically
stated in this quote. Any structures for example ( drains, inlets, valve boxes,eto.) will be
left below grade until paving has been completed.

18 For Calirans work, Calmex includes profilograph and abrasive grinding for finished surface
wearing course pavement only. Crossovers , Temp pavement , shoulders, areas with HMA
length of less them 1000 1f, and HMA pavement under pee pavement are specifically excluded.

19  Dike shall not be placed until final lift of hma or rhma is installed....

[+

~

Prepared by Cal Mex 11/28/2018 Page 2



LIREE L L Bl ™ % e | RS Gl TR Vi SEE TN Y O P T T 1 WY WY

Page 3 of 4

INCLUSIONS & EXCLUSIONS:

MA TYPE A
BID ITEM NO. 64,66,67
MOVES INCLUDED: 2

ADDITIONAL MOVES/SHIFTS ADD: $12,500 EACH

YES NO

WEEK-DAY SHIFTS
LABOR AND EQUIPMENT
ASPHALTIC EMULSION (TACK )
ASPHALT MATERIAL-GREEN BOOK SPEC
CALTRANS ( TYPE A ) ASPHALT
CALTRANS ( TYPE B) ASPHALT
CALTRANS {ACB ) TYPEA
RUBBERIZED ASPHALT
CALTRANS ( ATPB ) ASPHALT
OPEN GRADED ASPHALT
ASPHALT MATERIAL-CITY OF L.A, SPEC.
WEEK-NIGHT SHIFTS

- TRAFFIC CONTROL
SATURDAY SHIFTS
SUNDAY SHIFTS
SURVEYING
PRIME COAT
COLD MILLING
REINFORCING FABRIC
ASPHALTIC EMULSION { FOGSEAL)
SWEEPING
PROFILOGRAFPH
ABRASIVE GRINDING
QCOA TESTING
QCQA INITIAL TEST STRIP
GRADE PREPARATION
EXCAVATION
CLASS || BASE
CRUSHED AGG, BASE
SLURRY SEAL
CRACK SEAL
FINE GRADING
LAYOUT OF WORK FOR PAVING
HEADER BOARD
UTILITY ADJUSTMENTS
REMOVE DIKE
MATERIAL AND OR LABOR BONDING
WEED KILL
water truck/watar spuros

>

KX X

B PR MMM KX

v e e e e P P P P e S s a e P g S P N e e e e N Sy e re e F—d P P ey v - e
Bl ot bl demd St Bt ek bt b Gt Bemt ot bt B g et et T e et et Bt et Bt Rt B g e bt Rt bt e e g Rt e

—

FE N pem e P r ey e e pem gy B P P Pl F R PR PR SN 6 P Pew e P PR b u v e P P [ s e b e e
>

e S B e B e P e o O L o TR S e |

5 ¢ 3¢ B 3K K K M XK XX X X

r—
—)
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Page 4 of 4

Place Dike

BID ITEM NO. 66
SHIFTS INCLUDED: 1

MOVES INCLUDED: =3
ADDITIONAL MOVES/SHIFTSADD:  $4,500

i

NO

>

WEEK-DAY SHIFTS

WEEK-NIGHT SHIFTS

LABOR AND EQUIPMENT

ASPHALTIC EMULSION { P.BINDER )
ASPHALT PAID UNDER ASPHALT ITEM
TRAFFIG CONTROL

SATURDAY SHIFTS

SUNDAY SHIFTS

LAYOUT OF WORK FOR PLACING DIKE
ASPHALTIC EMULSION ( FOG SEAL)
SWEEPING

HEADER BOARD

MATERIAL AND OR LABOR BONDING
SURFACE FREPARTION

Cut back of excess material

back fill

= x

e e e e e R e e e e el e Rt

HKAERAHAXHX KKK KX KX
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: G&F Concrete Cutting, Inc.

13453 Alondra Blvd., Santa Fe Springs, CA 90670 (562)229-0227 FAX (562)229-0231
Date: 11-27-2018 NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 1000001776

Flatiron West Inc. Project: Cal Trans 11-430184 §
1770 La Costa Meadows Dr. Location: I-805 and Hwy 54 N D
San Marcos, Ca City, State: Chula Vista, Ca %0
Ph. (760) 916-9009 Attn: Janette Carter N
Fax (760) 471-4860 Email: SoCalBids@flatironcorp.com

CONTRACT PROPOSAL 7
Scope of Work as follows:
Bid Item #90 - Drill and Bond Dowels 558 LF @ $15.00 per lineal ft $8,370.00
Bid Item #99 - Core Concrete (6”) 5 LF @ $310.00 per ft $1,550.00
Bid Item #100 — Core Concrete (12”) 5 LF @ $385.00 per ft $1,925.00
Bid Item #101 — Access Opening Soffit 3 locations @ $1,200.00 $3,600.00
Bid Item #102- Bridge Removal Portion, Lump Sum $945,540.00

2%

Note: Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our
control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes
specific to this job are extra and will be charged at posted hourly rates. Access to work provided by
contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor.
All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be
provided by prime contractor.
Included: One mobilization included, $1500.00 per additional, regular work hours,

Excluded: Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of
bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic
control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective
covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating
platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting,
damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by: Accepted by:
Robert King, Estimator Authorized Signature

(310) 819- 0431

"ARIN @@@—Fco;\rmrewmm (e

Print Name

Page 1 of 2



» Quote valid for 90 days from above date.

« UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory

« Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation
add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages
occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized

signature is returned before start of job.

Page 2 of 2



G&F Concrete Cutting, Inc.

13653 Alondra Blvd., Santa Fe Springs, CA 90670 (562)229-0227 FAX (562)229-0231
Date:11-28-18 NOTE; UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 1000001776
Flatiron West Inc Project: 11-430184
1770 La Costa Meadows Dr. Location: I-805 and Hwy 54
San Marcos, Ca City, State: Chula Vista, Ca
Ph. (760) 916-9009 Attn: Jessica Klug
Fax (760) 471-4860 Email: jeklug@flatironcorp.com
CONTRACT PROPOSAL
Scope of Work as follows:

Bid Item # 82(F) -84 Demo Saw Cut Approach Slabs Approx. 1800’ LF @ $9.61 per LF
-includes water control labor and slurry disposal
$17298.00

Bid Item # 163- Salvage Metal Bridge Railing 1931° LF @ $19.88 $38,388.28 \/

Note: Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our
control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes
specific to this job are extra and will be charged at posted hourly rates. Access to work provided by
contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor.
All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or working platforms to be
provided by prime contractor

Included: One mobilization included, $1500.00 per additional, regular work hours,

Excluded: Layout, SWPPP, Contacting Dig-Alert, retention, license fees, permits/permit fees, cost of
bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic
control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective
covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating
platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting,
damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by: Accepted by:
Robert King, Estimator Authorized Signature

(310) 819- 0431

Print Name
e Quote valid for 90 days from above date.
o UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory

Page 1 of 2



From: 11/28/2018 08B:33 #583 P.001/001
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SUBCONTRACT PROPOSAL

PROJECT: CHULA VISTA BID DATE: 11128118
SAN DIEGO CO, CADOT ESTIMATE NO: 181123C
PREPARED BY: MARC ROBERTS REFER
TERMS: INQUIRIES TO: MARC ROBERTS
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL
\,&t\l‘? , 77 54" CIDH CONCRETE PILE (SIGN FOUNDATION) 2800 LF § 950.00 $  26,600.00 /5'
o l;tf,v 96 FURNISH SIGN STRUCTURE (TRUSS) 943200 LB § 450 $  42,444.00
97 INSTALL SIGN STRUCTURE (TRUSS) 943200 LB % 050 §  4716.00° ~
98 REMOVE SIGN STRUCTURE (EA) 100 EA $ 200000 $  2,000.00
136 FURNISH LAMINATED PANEL SIGN (1" TYPE A) 15000 SF - § 33:66—$  4,950.00
140 RETROREFLECTIVE SHEETING (TYPE XI) 15000 SF § 5:80-§ 750.00 -
181 MOBILIZATION .00 9,000. :
- J ? w\L\\ E\(.C.l\&d9_1 LS 3 A 00 § 9,000.00
PeC Uart TOTAL  §  90,460.00

TERMS AND coNDIIONs: [ = £, (7

BOND EXCLUDED.

TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.

PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.

PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF § 10.0 MM.
REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.

REMOVAL OR REPLACEMENT OF CONERETE OR ASPHALT SURFACING EXCLUDED.

10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $2,000 EACH.

11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005888,
13 BIDJTEM 140 IS FOR SHEETING NEEDED FOR OVERHEAD SIGNS ONLY, BID ITEM 136. qBosF"’ m‘ &0

CoO~NNOO0 WD =

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Wane Rolbents
TITLE: ESTIMATOR
DATE: 11/28/18

PO Box 347 Wilsonville, OR 97070  Office (503) 682.2252 Fax (503) 682.0110 www.coralconsfruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816] MT 38340; UT 245858-5501; WA CORALCC211NZ



Revised 10-5-2017

AAVNENA =LY

DON H. MAHAFFEY DRILLING CO
wIBE | WBE/ DBE (CUCP 43116) - SBE (METRO 7450 & CA DGS 1264240) - CBE (LACo 85669) - D.I.R. 1000033440 — CALEPROCURE 1802422

November 28, 2018

Interested Bidders

RE: 11-430184, Chula Vista, CA.
Quote No. 7113

PROPOSAL AGREEMENT
Governed by the terms and conditions attached hereto we propose to install the following:
Item 74 Furnish 24" CISS piling 4 each @ $11.742.00 $ 46.968.00
ltem ]6’ _[ P Furnish 30" CISS piling 36 each @ $15.552.00 5559,872.00
ltem 77 Furnish and install 54" CIDH Pile 28lLF@ $1.320.00 $ 36.960.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from the date
hereon, and the work is completed by July 2019, however Don H. Mahaffey Drilling Co. (“MAHAFFEY”) reserves the right
to adjust its’ prices at any time to allow for any price increases for its’ cost of labor and purchase of material under the
prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE FOLLOWING
WORK DESCRIPTION:

. Drilling/brush-cleaning for the installation of the CISS piles.

O Machine power (only) to hoist CISS reinforcing cages. Cages which extend more than 3-feet above top of pile
elevation shall be, trued, plumbed and otherwise located for later construction by others. Cages shall be provided to
DHM by Client as per DHM requirements. All excavating, if required to facilitate the installation of reinforcing cage
extensions and/or dowels is to be performed by others in a schedule and sequence so as to not delay MAHAFFEY’s
work. Sandblasting, final trimming, embedments, forms, and any other reinforcing cage-related items are excluded.

O Furnish and place concrete. Washout areas shall be supplied, maintained and disposed of by others.

O Principal Sum is based on drilling using conventional earth augers in soil free of rock, man-made obstructions or other
conditions that impede the “normal” drilling process. Unless noted as such on the LOTB, drilling requiring the use of
rock augers, coring tools, drilling fluids, casing, slurry cement backfill — redrill or any other unconventional or
specialized tools, equipment or procedures will be charged additionally to the Principal Sum at obstruction rates
herein

O Rock and / or obstruction drilling is not included in the Principal Sum. All rock and/or obstruction drilling time will be
documented on MAHAFFEY Daily Work Tickets and signed by an Authorized Representative of the Contractor on a
timely basis. All such time will be charged at the rate of $1.860.00 per hour per rig and is in addition to the Principal
Sum above. Dispute and/or refusal to acknowledge and sign for rock and/or obstruction drilling as documented will be
cause for cessation of work until such disagreement is resolved by an authorized representative of MAHAFFEY.
Rock and / or obstruction drilling is not change order work.

O Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot horizontal
reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving under their own
power. A sufficient amount of work, according to MAHAFFEY's criteria, must be made available prior to MAHAFFEY
performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its
option and timing, in exchange for the issuance of a change order compensating us for that “Additional Mobilization”.

o Al abutments, bents, pile caps and/or grade beam excavations shall be performed by others in a schedule and
sequence agreed to in writing by MAHAFFEY in advance.

O All extra work will be charged in addition to the unit prices.

SECTION 2. TERMS OF PAYMENT.

CLIENT INITIALS MAHAFFEY INITIALS

1800 S. ALAMEDA ST., COMPTON, CA 90221 = P: (310) 668-2030 « F: (310) 668-2040
www.MahaffeyDrilling.com « CA 139513 A HAZ - DIR 1000033440 « BUR #4-42-21



Revised 10-28-2016

Mahaffey Proposal 2

100% of monthly progress payments (in accordance with a pre-contract schedule of values) shall be paid within
~0.days of invoice date. Full and final payment shall be made no later than 35-days of MAHAFFEY's demobilization.

atention shall not be withheld. If payment or any portion thereof is delinquent, Client agrees to pay, in addition to any
and all delinquent amounts, 2.0% per month or 24% annual rate as liquidated damages on the unpaid balance. The
parties acknowledge that such charges are reasonable considering all the circumstances existing on the date of this
Agreement, including (1) the relationship of the charges to the range of harm that MAHAFFEY can reasonably anticipate;
and (2) the anticipation that proof of actual damages would be costly or inconvenient as a result of the failure to make
payment when due. MAHAFFEY's payments are not contingent upon payment to Client by others. Past due payments
may be cause for cessation of MAHAFFEY’s work.

SECTION 3. TO BE FURNISHED BY OTHERS AT NO COST TO TMC:

1. ACCESS safe, suitable and timely for all personnel and for all equipment and material trucks moving under their own
power without mats to all areas of work. Access includes but is not limited to furnishing of materials, acceptable
ramps, benches and maintenance of same, including access for placement of concrete via chute directly from mixer
truck. A sufficient amount of work, according to MAHAFFEY’s criteria, must be made available prior to MAHAFFEY
performing any mobilizations to the project. In the absence of that criterion being met, MAHAFFEY will mobilize, at its
option and timing, in exchange for the issuance of a change order compensating us for that “Additional Mobilization™.

2. REMOVAL, relocation or protection of any existing utilities, roads, hardscaping, power lines, structures, sidewalks,
curbs, gutters and/or landscaping either above or below ground, which may interfere with MAHAFFEY’s work,
whether or not depicted on any contract documents. Power lines closer than legally permissible are to be removed or
de-energized by others. When Client request MAHAFFEY to commence work on the above-referenced construction
project, that request will constitute Client's representation to MAHAFFEY that it has located all above or below ground
utilities, structures, sidewalks, curbs, gutters and/or landscaping and that Client has taken all necessary and
appropriate action to ensure that the work to be performed by MAHAFFEY can be performed safely without any threat
of injury or damage to persons or property. Client is responsible for all “Dig Alert” notifications and interpretations and
ensuring that drilling locations do not impact existing utilities and / or facilities. ~Provide “Dig Alert” number

and initials :

MAHAFFEY is not responsible for underground pile irregularities (“blow-outs”, “mushrooms” “blow-togethers”, etc.)
revealed by excavation. MAHAFFEY is not responsible for delay time due to Owner analysis and response to pile
testing. MAHAFFEY is not responsible for providing a particular aesthetic finish to any subsequently excavated piles.

4. PREPARATION for, performance of and extra work required by non-destructive pile testing is excluded. Load testing
of piles is excluded.

5. ALL FIELD ENGINEERING, transit and level work as required by MAHAFFEY to clearly mark and accurately confirm
the top of rebar cage and concrete elevation in addition to center hubs, reinforced points and grade stakes for
concrete and steel placement at each pier and/or pile location and maintenance of same. Contractor is solely
responsible for ensuring that drilling locations do not impact existing utilities and / or facilities.

6. ALL LEGAL SERVICES necessary to hold MAHAFFEY harmless and defend MAHAFFEY in litigation arising out of
or pertaining to discovering, encountering, handling, or exposing toxic or hazardous wastes as described by the
United States Government.

7. HANDLING, disposal and/or removal of spoils (liquid or solid including but not limited to dirt, mud, rock, concrete,
slurry, water, drilling fluids, any materials expelled by the shaft or any other by-product) resulting from all phases of
pile installation operations from rebar, pile caps, grade beams, footings, streets, access roads, alleys and/or jobsite
and to be done on a continuous basis so as not to delay MAHAFFEY. Concrete washout areas are to be provided,
maintained and disposed of by others. It is a condition of this bid and any subsequent contract based on this bid that
the owner assumes all responsibility for the removal, handling and/or disposal of toxic or hazardous wastes including
asbestos. MAHAFFEY assumes and will assume no responsibility for the removal, handling and/or disposal of such
toxic or hazardous waste. All work shall be performed in a level ‘D’ working environment.

8. JOBSITE SECURITY to avoid vandalism and/or theft of our equipment and materials. All costs related to the
replacement and/or repair, including lost time, of our equipment and materials due to vandalism and/or theft.

9. TRAFFIC CONTROL, material handling plans or traffic protection equipment, labor, watchmen, street cleaning,
dewatering systems, potable water source, electrical power, construction lighting, and sanitation facilities are to be
located not more than one hundred feet (100") from MAHAFFEY" drilling and/or driving operations.

10. ENVIRONMENTAL CONTROLS (noise, vibration, exhaust fumes and any other environmental hazards or
annoyances) are excluded from the Proposal.

i1. ALL REQUIRED ONSITE permits, as-built drawings, shop drawings, inspections, observations, monitoring, materials
design, surveys, easements, testing of any type, inspection reports, personal protection equipment, and/or Confined
Space Entry requirements. Any “down-hole’ inspections shall be performed at the sole risk of the Contractor and
shall exclude the use of any of MAHAFFEY’ equipment and/or personnel.

CLIENT INITIALS MAHAFFEY INITIALS
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PLACEMENT of dowels, anchor bolts, keys or any formwork above or below existing grade, concrete curing or
chipping, sandblasting, structural steel and/or pile extensions, protective coverings and/or hole covers for shafts
and/or rebar.

WHEN reinforcing cages are to be hoisted by MAHAFFEY, the material is to be furnished and fabricated by others
and delivered sufficiently dobied and braced with welded rings to retain their shape during handling. Delivery of each
cage is to be made to each shaft location within a 10-foot reach of MAHAFFEY equipment. Rebar cages will be
placed a maximum of 5-feet above top-of-pile elevation or existing grade. Should MAHAFFEY include in its’ scope of
work setting rebar cages extending more than 5-feet above existing grade, it is the Contractor's responsibility to
secure and maintain accurate positioning of rebar extending above pile cut off elevation and to detach the cage
rigging from the cage above grade.

SUFFICIENT on-site area shall be provided for MAHAFFEY to set up an office, and to store and/or fabricate
materials.

SHOULD it become necessary for MAHAFFEY to pump fluids from the shafts, a sump, holding tank, Baker tank,
desilting basin or any other adequate type of containment shall be furnished, cleaned and maintained by others within
fifty feet (50°) of each shaft location.

CONSTRUCTION WATER for the drilling operation as specified by MAHAFFEY will be within fifty feet (50°) of each
shaft location.

SHOULD Client require work to be performed in addition to that specifically described herein, all such work will be
charged in addition to the principal sum, at Extra Work Rates.

NOTIFICATION and interpretation of Dig Alert.

SECTION 4. GENERAL CONDITIONS.

UNLESS SPECIFIED in our work description, only conventional earth auger tools will be used. Work items such as
casing, rock drilling, coring, dewatering, hand-mining, hand-cleaning, shoring of bells, etc. will be charged at the delay
and / or obstruction rate in addition to the Principal Sum and / or Unit Prices. This work is not change order work. All
daily work tickets must be approved and signed for on a daily basis. MAHAFFEY reserves the right to stop work until
any dispute regarding delay and/or obstruction is resolved.

REMOVAL of any obstruction as defined by the International Association of Foundation Drilling Contractors and the
U.S. Department of Transportation will be extra work and charged in addition to the principal sum and/or unit prices.
Obstructions are defined as “any material which cannot be drilled with a conventional earth auger and/or
underreaming tool and which requires the use of special rock augers, core barrels, air tools, blasting, and/or other
methods of hand excavation. All earth seams, rock fragments, and voids included in this rock excavation area will be
considered rock for the full volume of the shaft from initial contact with rock, for pay purposes." Determination of
when drilling conditions necessitate the use of special rock augers, core barrels, air tools, blasting, and/or other
methods of hand excavation shall be at the sole discretion of MAHAFFEY.

NO WORK exclusive of (a) work included in our work description and (b) rock and / or obstruction drilling will be
performed without a fully executed, approved change order acknowledging description of work and pricing. Terms of
payment shall be in accordance with the “Terms Of Payment” herein, except that no retention shall be withheld.

THIS PROPOSAL is based on working standard 8-hour days, Monday through Friday, between the hours of 7am and
5pm. Should Client require working hours other than those described they will be performed at applicable overtime
rates. However, premium time is sometimes necessary for our operation; MAHAFFEY assumes no responsibility for
any premium time, which is required to support our operation.

DRILLED SHAFTS must be accepted or rejected upon completion of excavation and prior to placement of concrete
and/or steel. Allowing placement of materials constitutes final acceptance. Changes made after acceptance will be at
extra cost.

EXTRA WORK and items of work specifically excluded but performed by MAHAFFEY, or delays resulting from
interference or non-performance of others shall be invoiced at the Delay and/or Obstruction rate and included in
monthly progress estimates and reimbursed according to our terms of payment.

BACKCHARGES to MAHAFFEY will be accepted only if agreed to and signed for by an authorized representative of
MAHAFFEY on a daily basis.

MAHAFFEY’s standard insurance coverages are available for review at
http://www.mahaffeycompanies.com/about/insurance. Please carefully review the documents for conformance to
Client's insurance requirements. By listing, Client represents that it has reviewed and accepted those documents.
Waivers of Subrogation are excluded from this Proposal Agreement. C.C.I.P or O.C.I.P. supplied by others does not
result in a reduction of the Principal quoted herein. Any coverage beyond these will be provided at MAHAFFEY’s
invoice cost plus 10%, if available.

BONDING IS EXCLUDED. If a bond is provided, the entire premium shall be paid by others and the obligee shall
provide to MAHAFFEY a Bond Status Report immediately upon request.

CLIENT INITIALS MAHAFFEY INITIALS
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MAHAFFEY specifically excludes acceptance of liquidated and/or other damages unless those damages are
assessed by Owner to Client for MAHAFFEY's work. MAHAFFEY is not responsible for delays or liquidated damages
due to inspections, Engineer's Report in the event of anomalies, or approval of a mitigation report.

SHOULD MAHAFFEY be delayed from the mutually agreed upon, written progress schedule and start date,
MAHAFFEY will be entitied to extended home office overhead in accordance with the Eichleay method for costs of
funding.

NOTWITHSTANDING anything to the contrary elsewhere in the contract documents, MAHAFFEY specifically
excludes the duty to defend, indemnify and/or hold harmless any entity and/or person related to and/or associated
with this Proposal and/or subsequent contract, for work described herein, beyond its proven pro rata share of fault.
MAHAFFEY’s duty to defend shall be contingent upon a prior determination of its proven pro rata share of fault.
CLIENT is defined as the entity hiring MAHAFFEY to perform the work described herein.

THIS PROPOSAL is made for Client’s acceptance within ten (10) days and shall be signed, initialed where indicated
and attached to and become a part of any subsequent Subcontract Agreement. In the event of any conflict between
the provisions of this Proposal, the project specifications, and any written contract for work covered by the terms of
this Proposal, the terms and conditions of this Proposal shall prevail.

MAHAFFEY is responsible for only those terms and conditions of the Prime Contract which have been reviewed and
initialed (approved) specifically, and which are directly related to the scope of work of this Proposal / Agreement.

ANY CONTROVERSY arising out of or relating to this Proposal, any subsequent Subcontract Agreement, the
construction of the project, or regarding the performance or interpretation of this Proposal or Subcontract Agreement
shall be submitted to arbitration. Arbitration shall be had in accordance with the Construction Industry Rules of the
American Arbitration Association in effect at the time of the arbitration. All proceedings shall be held in Los Angeles
County and in English. The prevailing party shall be entitled to an award of costs and fees, including but not limited to
filing fees, arbitrators fees, expert witness fees, and attorneys fees. Any monetary award shall take into account and
include compensation for delayed payment, including the aforementioned reasonable rate of interest, and
compensation for any decline in the value of money. This arbitration clause shall survive the termination of this
Proposal or any subsequent Subcontract Agreement. The decision of the arbitrator shall be final and binding and may
be entered as a judgment in any court of competent jurisdiction. The arbitration award shall not be modified or set
aside on appeal except as authorized by applicable law or for error of law.

_ MODIFICATIONS to these conditions or exclusions must be initialed by an authorized representative of

MAHAFFEY.

ANY AND ALL SCHEDULES pertaining to or relating to this subcontract shall be mutually agreed to in writing by an
authorized representative of MAHAFFEY and the contractor. Such schedules shall not be amended, altered, modified,
accelerated and/or adjusted unless mutually agreed to in writing by an authorized representative of MAHAFFEY and
the contractor. However, should performance exceed such schedule no penalties or damages will be assessed?
MAHAFFEY will provide a schedule exclusively conditioned upon receipt of an individual and separate written request
for same from the contractor. MAHAFFEY is not responsible for delays or liquidated damages if it stops work for non-
payment. Client must account for additional scheduling time for pile review, plan review, and possible
mitigation. Client must include the maximum requisite time allowed to the agency in charge of pile and report
review. MAHAFFEY will not be responsible for delays or liquidated damages if Client fails to appropriately
schedule for pile review, report review, and mitigation work.

ALL ITEMS not specifically included are excluded.

BY LISTING MAHAFFEY at bid time, Client has accepted all terms and conditions contained in this Proposal.
Moreover, Client is required to take ALL bid items listed in this Proposal.

CLIENT INITIALS MAHAFFEY INITIALS
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SECTION 5. EXTRA WORK.

LL EXTRA WORK WILL BE CHARGED IN ADDITION TO THE UNIT PRICES.

8.

Delay and/or Obstruction time will be charged at a rate of $1.860.00 per hour.

Unmanned standby days will be charged at the rate of $1,200.00 per day per rig (when MAHAFFEY’s equipment is
required to remain on site but for which there is no work available within the normal sequence of operation).

This Proposal is based on performing work in a maximum of two (2) each round-trip mobilizations. The price for each
additional mobilization and demobilizations of equipment will be $28.600.00.

Pricing for changes to the scope of work quoted (differences in the linear footage, hoisted element configuration, pile
or environmental design, etc.) shall be agreed upon prior to beginning work.

Pricing for changes to the quantities or scope included above will be agreed upon prior to beginning that work.

Extra work, overtime and double time, as required by the client, will be charged additionally to the principal sum,
including all union fringes, taxes, insurance, and overhead profit. These rates are valid through June 2018.

STRAIGHT TIME OVERTIME DOUBLETIME
Superintendent $158.00 /man hr. $221.00 /man hr. $276.00 /man hr.
Foreman $140.00 /man hr. $195.00 /man hr. $244.00 /man hr.
Operating Engineer $136.00 /man hr. $190.00 /man hr. $239.00 /man hr.
Carpenter/Piledriver ~ $111.00 /man hr. $155.00 /man hr. $193.00 /man hr.
Laborer $ 99.00 /man hr. $138.00 /man hr. $173.00 /man hr.

Extra work not covered by the above rates will be invoiced at cost (direct and indirect) plus 30% and included in
monthly progress estimates and reimbursed according to MAHAFFEY’s terms of payment.

Any third party work and/or material handled by MAHAFFEY at the direction of client will be invoiced at invoice plus
20% overhead and 10% profit.

Equipment not previously described in this Proposal will be invoiced according to Nielsen Dataquest Rental Rate Blue
Book or Caltrans Extra Work Force Account rates when being used on force account or non-unit price for extra work.

This Agreement supersedes any verbal agreement and/or oral representations and warranties that preceded this

Agreement.
Respectfully Submitted,
Don H. Mahaffey Drilling Co.
Accepted:
Signature: Signature:
Print Name: Print Name:
Title: Title:
Date: Date:
For: For: Don H. Mahaffey Drilling Co.
CSLB #: CSLB #: 139513 A- HAZ

CLIENT INITIALS

MAHAFFEY INITIALS



11-430184 Concrete Barrier Proposal

COOPER ENGINEERING, INC.
114 Business Center Drive
— - Corona, CA 92880
= Contact: Mitchell Cooper
c E I Phone: 951-736-6135
Fax:
Quote To: Estimiating Job Name: 11430184
Bid Date: 11/28/2018
Phone:
Fax:
DBE Certified #43608
ITEM DESCRIPTION QUANTITY | UNIT | UNITPRICE| AMOUNT
151| CONCRETE BARRIER T-60M | 1,940.00| FT 128.00 248,320.00 /
152 | CONCRETE BARRIER T-60MF 140.00| FT 385.00 53,900.00 ./
153| CONCRETE BARRIER T-60MS 520.00| FT 125.00 65,000.00 J
154| CONCRETE BARRIER T-60MSA 225.00] FT 138.00 31,050.00 v/
155| CONCRETE BARRIER T-60MSF : ~ 90.00| FT 395.00 35,550.00 v/
156 | CONCRETE BARRIER T-60AP 12.00| FT 695.00 © 8,340.00 j
157| CONCRETE BARRIER T-60MSA MOD 597.00| FT 99.00 59,103.00
158 | CONCRETE BARRIER T-60MF MOD 6000| FT 595.00 35,700.00 /
159| CONCRETE BARRIER T-836 700.00| LF 90.00 63,000.00 /
160| CONCRETE BARRIER T-836A 51.00| LF 195.00 9,945.00 ..‘J/
161 | CONCRETE BARRIER T-836 MOD 786.00| LF 95.00 74,670.00
~ 181| MOBILIZATION (Partial) 100] LS 48,000.00. 48,000.00 ./
GRAND TOTAL ! $732,578.00
NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEl, if a listed subconiractor,
will require all of the following terms and conditions to be be included by reference in the sibcontract, CEI will sign a
subcontract that includes all the terms and conditions set forth below and is consistant with CEI's "Standard Subcontract
Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS: -
* Prime has 10 days to aeceptbid, must be signed and dated below by both Prime and CEL Listing CEl 2 2 subcontractor shall

erms and conditions.

* Pricing Good ’ 6/202

* Quotation based on a tofal of (2){obsite mobilizations - each addifional charged at $10,000
* Prime must provide a'seenréd yard site within project limits to store all of CEI's forms, material, equipment for the duration of
the work. B

Page 10of 3



* Pricing based on full shift day-time work only, nights are acceptable if mutaully agreed and coordinated to be consecufive
nighfs per union agreements.

* Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific frainings.

* Bid Ttems 159, 160, and 161 are priced as Form, Pour, Place, and Finish Only. Concrete, Rebar, and Scuppers to be provided
by Prime. . _
* Bid items 159, 160, and 161 may be removed from bid. Items 151 to 158 may not be removed.

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

* Secured yard site within project limits '

* Traffic control to provide enough room for tailgate forming and pouring of conerete batrier (if concrete pump is required,
Prime is to provide pump) )

* All weather clear ingress and egress for trucking and movement of equipment and personnel

* Survey for Concrete 5' offset from centerline

* Trash receptacles onsite for all CEI refuse

* Concrete Wash Outs

* Job site water supply

* K-Rail movement to provide ingress/egress as needed

* Finished grade and final paving completed prior to CEI placing Barrier Rail ‘

2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments
consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes)
relating to CEI work items, prior to submittal and acceptance ,

4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to
be placed in a continuous lineal manner with no interruptions

5) No back charges to CEI without prior written approval by CEL

6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit ,

7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good
Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the
Subcontract with New Pricing, will CEI continue work on project. :
S)AﬂDispmeRgviewBoa:ﬂ(DRB)urDispmeReviewAdvism(DRA)mmbecovere&byPﬂmﬂcOSttobewve;,redlsy
Prime

9) Mobilization to be paid upon first move-in

INCLUSIONS:
* Concrete Barrier T-60:

* Concrete

* Rebar

* Rebar Placement

* Monday thru Friday Day Work Only - 40 hour work week
* Concrete Barrier T-836

* Form, Pour, Strip, and Finish Only

EXCLUDED:

* Vertical and Horizontal surface preparation prior to barrier rail construction

* Conerete Pump/Pumping

* Concrete and Rebar for Concrete Barrier Type 836

* Surveying and Engineering

* Trenching or Grading for footings or barrier rail underground per plans

* Colored Concrete

# Drilling and Dowelling

* Hot or cold concrete barrier operations

* Any and all fraffic control, iraffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate
barrier installation :
* Light abrasive blasting

* Painting

* Railroad insurance

Page20of 3



* Waiver of Subrogation, Bonds
# (onicrete washout pit and removal of washout pit

—=%On sife Testroom facility with wash station - in accordance with Cal-OSHA
* Sweeping and/or washing of roadway
Vertical rebar protection and/or safety devices
*WB
* MBGR connéctions and WB-31 transitions including any installation of hardware and/or coring and placement of connection
* Graffiti removal
* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)
* Retention
* Architectural Treatment/Formliners
# Protection of CEI work after such work is placed

CEL: 7 By: Date:
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S
PERRY
ELECTRIC

& ]

QUOTE
CALTRANS 11-430184
Attn: DIR#1000012332 Page 1of1
Date: 11/28/2018
Item No. Description Qty | Unit Unit Price Ext
179 FIBER OPTIC SYSTEM 1 IS |$ 70,750.00 | S 70,750.00
180 MODIFYING EXISTING ELECTRICAL SYSTEM 1 LS $ 51,750.00 | $ 51,750.00
Total Amount S 122,500.00
EXCLUSIONS
*Construction permits, inspection fees, encroachment permits, and survey
* Bond. If needed our rate is 1.25%
*Traffic Control, Freeway lane closures
*Utility Company fees and support of exisiting utilities.
* A.C or Concrete Repair
*Repair of existing landscape or other improvements
* Permits or traffic control plans
*Rock excavation or blasting
*Caltrans inspection fees
*Compliance with other trade agreements
*This Bid Proposal must become an exhibit of contract
NOTES
*Bid ltems may not be broken up without prior written approval
*We Are Union Contractor Signatory to IBEW 569 and Operators Local 12. We
will not enter into a contract requiring compliance with other trade agreements.
Todd Perry
President
2. Hpolzo
Contractor's License # 747931 (C-10) PO Box 710130 Santee, CA 92072 (619) 449-0045 / (619) 449-0511 fax

Die- oz



M.-.<INA LANDSCAPE, INC.

3707 W. Garden Grove Blvd., Orange, CA 92868
From: John Gutierrez

(714) 267 6475 Mobile

MARINA

Still Growing L

|landscape canstruclion
landscape mainlenznce
landscape archileclurs
erosion control

dasign build

Project: CT 11-430184 AT RT 805 AND 54 SEPERATION
Location: CHULA VISTA
Bid Date: 11/28/2018
Bid Time: 2:00 PM

(714) 704 0420 Direct
ltem Description Quantity UM Unit Cost Total
BASE BID
38  WEED GERMINATION 6500 sSQYyD $  1.00/$ 6500.00
39 PACKET FERTILIZER 1,430 EA $ 030/ % 429.00
40(F) PLANT (GROUP H) 1,336 EA $ 2300/ $ 30,728.00
41 PLANT (GROUP M) 1980 EA §  2357§ 465300
42  PLANT (GROUP A) 1,250 EA § 780./% 9,750.00
43  PLANT (GROUP B) 60 EA 3 5200/ $ 3,120.00
44  PLANT ESTABLISHMENT WORK 1 LS $68,000.00/ $ 68,000.00
45  WOOD MULCH : 87 cY $ 9950 /% 865650
46  CHECK AND TEST EXISTING IRRIGATION FACILITIES 1 LS $ 4,00000“, $ 4,000.00
47  OPERATE EXISTING IRRIGATION FACILITIES 1 LS $ 7,100.00 4 $ 7,100.00
48 REMOVE IRRIGATION FACILITY i LS $ 3,500.00 /. $ 3,500.00
49  CONTROL AND NEUTRAL CONDUCTORS 1 LS $12,500.00“ $ 12,500.00
50  11/2" REMOTE CONTROL VALVE 6 EA $ 55000 % 3,300.00
RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) 40 EA $ 40.00°$ 1,600.00
b2  POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) 8 EA $ 94.00 7 752.00
53  2"GATEVALVE 3 EA $ 55300 % 1,659.00
54(F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 926 LR $ 5.50“/3 5,093.00
55(F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 1,022 L $ 6.00 / $ 6,132.00
56(F) 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 450 LF $ 700~ $  3,150.00
57(F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 60 LF $ 8.00~"$ 480.00
58(F) 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 750 [ $ 900/% 6,750.00
TOTAL BASE BID $ 187,852.50
EROSION CONTROL/ HYDROSEED
(excluding safety, security, and environmental training; background checks; badging;
maintenance; removal; and disposal of erosion control & any other listed items below.)
18 MOVE-INMOVE-OUT (TEMPORARY EROSION CONTROL) 6 EA $ 50000 § 3,000.00
19 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 13,600 SQYD $ 060 $ 8,160.00
20 TEMPORARY DRAINAGE INLET PROTECTION 5 EA $ 23000 $ 1,150.00
21 TEMPORARY FIBER ROLL 2,930 LF $ 276 $ 8,086.80
59 DRY SEED (SQFT) 250,000 SQYD § 0.051 7 $ 12,750.00
60 COMPOQOST (CY) 460 cY $ 47.50 \/ $ 21,850.00
61 INCORPORATE MATERIALS 145,000 SQFT $ 0.022 v/ $ 3,190.00
TOTAL EROSION CONTROL/ HYDROSEED $ 58,186.80
MARINA LANDSCAPE, INC. Page 3 of 3
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FERREIRA

R s Lo v P i L S A P e
DBA FERREIRA COASTAL CONSTRUCTION CO.

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS

License #985180
DIR #1000001634

BID DATE: 11/2818
PROJECT NAME: Caltrans 11-430184
LOCATION: Chuyla Vista & National City CA

Addendums 1-2 noted

BOND RATE: 1%

“Tem Description ~Unit
|26 : ___Treated wood waste 11,600 |[LB
12 Temporary Fence (Type CL6) 360 LF

130 Chain Link Fence (Type CL-6) 620 LF

B R Remove Chain Link fence 570 LF

132 ... Guard Ralﬁng Delineator ] EA
147 Mid West Guard Rail S 130 LF|
148 Transition Railing (Type WB-31) 1 |EA
449 Alt In-line Terminal System 1 JYEA
gL =T 7
162 ~ Remove Guard rail 790 ¥ |LF
Traffic control requirement
2 shifts for removal of MBGR 1 shift for install HGS_
Total Bid: |  $51,963.50

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.
Contractor to provide at least 6 weeks notice prior to mobilization.

Price contingent upon Guard rail machine access 14" wide

EXCLUSIONS:

TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, STAKING,

GRADING, CLEARING & GRUBBING, SURVEYING, SPOILS REMOVAL, MAINTENANCE
BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING,

BACKFILLING AND COMPACTION, LOCATION OF UNDERGROUND UTILITIES,
ENGINEERING, GROUNDING, CONCRETE SLABS, POTHOLEING,

WELDING INSPECTION, POLICY AND PROCEDURE

Thank You,
'/‘/ . 7/
‘Nick Dobson

Ferrelra Constructiuon Co., Inc. dba
Ferreira Coastal Construction Co.

10370 Commerce Center Dr., Suite B-200
Rancho Cucamonga, CA 91730

MIWMW

Cell 909-548-0552
email ndobson@ferreiraconstruction.com




4ARINA LANDSCAPE, INC.

3707 W. Garden Grove Blvd., Orange, CA 92868
From: John Gutierrez

(714) 267 6475 Mobile

MARINA

Still Growing

i landscape construgtion
landscape mainienance

i landscape architecture
¢ grosion control

design b

uild

Project: CT 11-430184 AT RT 805 AND 54 SEPERATION
Location: CHULA VISTA
Bid Date: 11/28/2018
Bid Time: 2:00 PM

(714) 704 0420 Direct
ltem Description Quantity UM Unit Cost Total
BASE BID
38  WEED GERMINATION 6500 SQYD $ 1.00/$ 6,500.00
39  PACKET FERTILIZER 1,430 EA $ 0307'$ 429.00
40(F) PLANT (GROUP H) 1,336 EA $ 2300/ $ 30,728.00
41 PLANT (GROUP M) 1,980 EA $ 2357 § 4,653.00
42 PLANT (GROUP A) 1,250 EA $ 780/ % 9,750.00
43 PLANT (GROUP B) 60 EA § 5200/ 3,120.00
44  PLANT ESTABLISHMENT WORK 1 LS $68,000.00:/ $ 68,000.00
45  WOOD MULCH 87 cY $ 9950 /$ 8656.50
46  CHECK AND TEST EXISTING IRRIGATION FACILITIES 1 LS $ 4,000.00-. % 4,000.00
47  OPERATE EXISTING IRRIGATION FACILITIES 1 LS $ 7,100.00 4 $ 7,100.00
48 REMOVE IRRIGATION FACILITY 1 LS $ 3,500.00 /.$ 3,500.00
49  CONTROL AND NEUTRAL CONDUCTORS 1 LS $ 12,500.00 / $ 12,500.00
50 1 1/2" REMOTE CONTROL VALVE 6 EA $ 550.00 % 3,300.00
51 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) 40 EA $ 40.00./°$ 1,600.00
52  POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) 8 EA § 94.00 7 752.00
53  2"GATEVALVE 3 EA $ 55300°% 1.659.00
54(F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 926 U $ 5.50‘/ $ 5,093.00
55(F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 1,022 LF $ 6.00 7 $ 6,132.00
56(F) 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 450 LF $ 7.00¢°$ 3,150.00
57(F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 60 LF $ 8.00-"$ 480.00
58(F) 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) 750 LF $ 9.00./$% 6,750.00
TOTAL BASE BID $ 187,852.50
EROSION CONTROL/ HYDROSEED
(excluding safety, security, and environmental training; background checks; badging;
maintenance; removal; and disposal of erosion control & any other listed items below.)
18 MOVE-INMOVE-OUT (TEMPORARY EROSION CONTROL) 6 EA $ 50000 $ 3,000.00
19  TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) 13,600 SQYD § 060 $ 8,160.00
20 TEMPORARY DRAINAGE INLET PROTECTION 5 EA §$ 23000 $ 1,150.00
21 TEMPORARY FIBER ROLL 2,930 LF $ 276 $ 8,086.80
59 DRY SEED (SQFT) 250,000 SQYD $ 0.051 4 $ 12,750.00
60 COMPOST (CY) 460 CcY $ 47.50 v $ 21,850.00
61 INCORPORATE MATERIALS 145,000 SQFT § 0.022°$  3,190.00
TOTAL EROSION CONTROL/ HYDROSEED $ 58,186.80
MARINA LANDSCAPE, INC. Page 3 of 3
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Relid Coe

Phone: 951-245-1686

Diversified Landscape Co.

21730 Bundy Canyon Road

Wildomar, CA 92595 Fax: B800-783-4197
DBE 8022 Union Contractor Lic. 576183 DIR 1000009249
To: Fatiron West, Inc. Contact: Estimating SD
Address: 1770 La Costa Meadows Dr Phone: (760) 916-9100
San Marcos, CA 92078 Fax: (760) 471-4860

Project Name: 11430184 - Revision 4 Bid Number: 3675

Project Location:  Chula Vista, CA Bid Date: 11/28/2018

Addendum #: 2

Line # Item Description Estimated Quantity Unit Unit Price Total Price
DBE

37 Roadside Clearing 1.00 LS $4,040.00 V4 $4.040.00
46 Check And Test Existing Irrigation Facilities 1.00 LS $5,060.00 \/ $5,060.00
47 Operate Existing Irrigation Fadilities 1.00 LS $41,600.00 $41,600.00
48 Remove Irrigation Facility 1.00 LS $4,520.00 $4,520.00
49 Control and Neutral Conductors 1.00 LS $6,060.00 $6,060.00
50 1 1/2" Remote Control Valve 6.00 EACH $710.00 / $4,260.00
51 Riser Sprinkler Assembly (Gear Driven) 40.00 EACH $63.90 ‘/ $2,556.00
52 Pop-up Sprinkler Assembly (Gear Driven) 8.00 EACH $98.70 / $789.60
53 2" Gate Valve 3.00 EACH $610.00 V4 $1,830.00
54(F) 1" Plastic Pipe (Schedule 40) (Supply Line) 926.00 LF $4.70\/ $4,352.20
55(F) 1 1/4" Plastic Pipe (Schedule 40) (Supply Line) 1,022.00 LF $4.95 / $5,058.90
56(F) 2" Plastic Pipe (Schedule 40) (Supply Line) 450.00 LF $5.45 $2,452.50
57(F) 2" Plastic Pipe (CLASS 315) (SUPPLY LINE) 60.00 LF $7.75 $465.00
58(F) 3" Plastic Pipe (Class 315) (Supply Line) 750.00 LF $18.40 & $13,800.00

Total Price for above DBE Items: $96,844.20

Non-DBE

38 Weed Germination 6,500.00 SY $0.33/ $2,145.00

39 Packet Fertilizer 1,430.00 EACH $0.72 $1,029.60

40(F) Plant (Group H) 1,336.00 EACH $2.55./ $3,406.80

41 Plant (Group M) 1,980.00 EACH $2.35 $4,653.00

42 Plant (Group A) 1,250.00 EACH $12.40 $15,500.00

43 Plant (Group B) 60.00 EACH $44.10 e $2,646.00

44 Plant Establishment 1.00 LS $50,400.00 ‘/ $50,400.00

45 Wood Mulch 87.00 CY $88.80 \/ $7,725.60

59 Dry Seed (SQFT) 250,000.00 SF $0.23 $57,500.00

60 Compost (CY) 460.00 CY $73.90 $33,994.00

61 Incorporate Materials 145,000.00 SF $0.16 $23,200.00
Total Price for above Non-DBE Items: $202,200.00

Total Bid Price: $299,044.20

Notes:

» The above prices do not include Performance and Payment Bond. Add 1.5% if bond is required. Due in 30 days.

» Bond to be provided upon start of substantial portion of work.

» Night work is excluded.

* Import or export of soil is exduded.

* \Water meters, point of connection, cost of water and hot taps are exduded.

* Electrical is excluded except for final hookup to controller.

« All dear & grub and removal of plant material for construction is excluded.

* Cut, cap, patch and removal of concrete or asphalt is excluded.

* Traffic control is excluded.
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* Maintenance of temporary erosion control is excluded.

* Removal of temporary erosion control is excluded.

* Retention to be held at the same rate as Owner to Contractor.
* Pipe and wire to be installed prior to paving or hardscape.

= 45 working day(s) required and includes 1 move-in(s). Additional move-ins=$500 each.
» Semi-truck access is required within 200 feet for mulch, compost, playground chip work.
» Roadside dearing will be performed immediately prior to any landscape work.

All of the notes above to be made part of contract.
Proposal good for 60 days.

= We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110; 237310; 237990; 238910; 484220
« Work Codes: c1575 remove bridge item; c2908 heavy equipment rental (owned equp only); c7215 concreted-rock slope protection; 1910 grading;
1970 embankment construction; c2065 irrigation system; ¢5100 concrete structure; c5110 concrete surface finish; 7200 rock slope protection;

¢7301 concrete curb & sidewalk - misc;

» Please provide prelim info with subcontract including bond company and bond number.

Payment Terms:
Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory
and hereby accepted.

Buyer:

Signature:

Date of Acceptance:

CONFIRMED:
Diversified Landscape Co.

Authorized Signature:

Estimator: Daniel Cano
(951) 245-1686

daniel@diversifiedlandscape.com

11/28/2018 10:18:23 AM
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Triumph Geo-Synthetics, Inc.

Sales Contact: 1325 N. Blue Gum St. Quote #:
E: sales@triumphgeo.com Anaheim, CA 92806 Q-05176-1
* 888-775-7545
DBE/WBE #9076, UDBE,
SBE #16084, CPUC #12010014
Bid Date: 11/28/2018
Project Name: CT 11-430184 Bridge Widening in Chula Vista Rt. 805 Sweetwater
Project Loeation: Chula Vista CA
Project Zip Code: 91910
Project #: 11-430184
Material Total Sales Tax @ 8.2500% Freight Cost Total Cost
$12,358.91 / $1,019.61 \ $500.00 $13,878.52
i
I
N-“‘A 2
Erosion Control J, //’-
# |ProductName \ o QTY UOM | UnitPrice | Total
2] | Fiber Roll Biodegradable8!" x 25' 2,950 LF 0.8345, $2,461.90
21A |1"x2"x24" Wood Stakes 50/bundle 55 Bundle 25.5000 { (437 50838256
Erosion Control TOTA{_;: o g
t [} S
/ gl 2094.40
PVC Pipe ﬂjﬁ[ A W /g’z{é 7S
# | Product Name ; QTY oM Unit Price Total
54 | 1"x20' PVC Sch 40 Solid Pipe 940 LF 0.3241 $304.65
55 |1 1/4x20 PVC Schedule 40 Solid Pipe, White, IPS, Solvent Weld, 1,040 LF 0.4328 $450.11
Belled End.
56 |2x20 PVC Schedule 40 Solid Pipe, White, IPS, Belled End. 460 LF 0.6941 $319.29
PVC Pipe TOTAL: $1,074.05
Alternative Pipe
/}4 Product Name QTY TOM Unit Price Total
/105 18" N12 HWY WTIB Solid 20" - Item # 18650020IB 160 LF 9.7283 4 $1,556.53
106 (24"N12 HWY.WTIB.SOLID. (LONG BELL) 20' - Item # 360 LF 159022 $5,724.79
24650020IBL
Alternative Pipe TOTAL: $7,281.32
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Geotgktiles

77Cb0 £ &

Estimated freight for erosion control items is $250.00 at 1 truckload if purchased as quoted in full quantities.

Estimated freight for PVC Pipe and fabric is $250.00 at 1 truckload if purchased as quoted in full quantities.

Estimated prepaid freight for HDPE Pipe if purchased as quoted in full quantities.

Freight cost are strictly estimates and may vary.
Fuel charges may apply to freight cost.

Terms and Conditions are aftached to this document. Alternatively,
This quote will expire 30 days from the date of issue,

Signature:

Date:

Name:

Product Name QTY UOM | UnitPrice | Total
[ 36 | Mirafi 2XT Geogrid, 12 X 150, 200 SYroll |08 SY 14489 RSseTT|
Geotextiles TOTAL: | 247978115917

(JE

w ~#0.1L,
fr Sk —-_ST':

the Triumph Terms and Conditions can be accessed at www.irfumphgeo.com.
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evision March 201

All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and
affiliates placing the order.
BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution
of any project are the sole responsibility of the BUYER.
All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER'S purchase order or other documents.
Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S
acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by
SELLER’S shipment of goods following receipt of BUYER’S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no
terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on
the Parties, their successors, and permitted assigns.
The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date
stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price
for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges
in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. SELLER shall not be liable for delay or default in delivery
resulfing from any canse beyond SELLER’S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire,
damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers’ shortages, availability or timeliness of transportation,
materials, fuels, or supplies, and acts of God (each a “Force Majeure Event”). Upon the occurrence of a Force Majeure Event: (a) the time for SELLER’S
performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any
inereased costs to SELLER resulting from such Force Majeure Event; and (¢) BUYER shall not be entitled to any other remedy.
When goods are delivered to BUYER in SELLER’S own vehicles, the F.O.B. point shall be BUYER’S designated delivery site. In all other cases the F.0.B. point shall
be SELLER’S yard/warehouse or manufacturer’s yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.O.B. point shall
be borne by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.0.B. point, which for goods not delivered in Seller’s own vehicles shall be when
SELLER delivers the goods to the common carrier.
All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days
after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative
accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER’S discretion with notice
to BUYER.
Warranties ~ Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable
manufacturer’s standard warrenties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from
manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for
defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence.
BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not
limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER assumes no responsibility whatsoever for SELLER’S interpretation
of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by
BUYER’S reliance on architects, engineers, or other third parties rather than on SELLER’S interpretation. o the extent not prohibited by applicable law, in no event,
whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance
or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits,
attorneys” fees or delay damages, even if such damages were foreseeable or caused by SELLER’S breach of this agreement, (b) any claim that properly is a claim
against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims
must be brought within one year of accrual of a cause of action.
Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER,
and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER’S written Return Material
Authorization (RMA). All refurns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.
Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER’S continuing approval of BUYER’S
credit. IFBUYER’S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require
different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit
of up to 100% of SELLIER’S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of
cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER’S payment against any open charges.

Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against
BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER'S outstanding debt. BUYER shall have no right of setoff hereunder, the same
being expressly waived hereby.
BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including,
but not limited to, all actual attorneys” and paralegals” fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy
proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER’S consent to SELLER.
BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys” and accountants”
fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER’S employees) claim, complaint and/or judgment arising from
BUYER’S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of
these Terms.
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SUBCONTRACT PROPOSAL
PROJECT: CHULAVISTA ' BID DATE: 11/28/18
SAN DIEGO CO, CADOT ESTIMATE NO: 181123C
11430184 i !
PREPAREDBY:  WMARC ROBERTS REFER
TERMS: INQUIRIES TO: MARC ROBERTS
ITEM DESCRIPTION "QUANTITY UNIT UNIT PRICE TOTAL
WAW2 77 s cipn CONCRETE PILE (SIGN FOUNDATION) 2800 LF § 950.00 §  26,600.00 /5'
«\'o 96 FURNISH SIGN STRUCTURE (TRUSS) 943200 LB § 450 $ 4244400
97 INSTALL SIGN STRUCTURE (TRUSS) 943200 LB § 050 § 4716007
98  REMOVE SIGN STRUCTURE (EA) 100 EA § 200000 § 200000
136 FURNISH LAMINATED PANEL SIGN (1" TYPE A) 150.00 SF- 8 3360—$  4,950.00
140 RETROREFLECTIVE SHEETING (TYPE XI) 150.00 SF § 500§ 75000
181 MOBILIZATION & oo\ Brclude® LS 5 200000 5 9,000.00
Pet dart TOTAL  §  90.480.00
TERMS AND cONDITIONS:  [3P = p, (o7
1 BOND EXCLUDED. _
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED,
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
§ AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM,
7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFAGING EXCLUDED,

10
L
12

13 BIDITEM 140 IS FOR SHEETING NEEDED FOR OVERHEAD SIGNS ONLY, BID ITEM 138,

PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE $2,000 EACH.
ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868,

— (7‘.305FI'$ Ful\ &0

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Wane Rollents
TITLE: ESTIMATOR
DATE: 11/28/18

PO Box 347 Wilsonville, OR 97070 Office (503) 6822252 Fax (503) 682.0110 www.coralconsfruction.com
Contraclor's Licenses: CA 332441, A; ID 10B72-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245853-5501; WA CORALCC211 NZ



PACIFIC STEEL INTEGRITY | LEADERSHIP | EXCELLENCE

GROUP
Contractor/Client: General Contractor Date: 11/28/2018
Contact: Estimating / Sales Estimate #: ES18-087
) 11-430184 Sweetwater River Bridge to Route : 3
Project N g Project Location: Chula Vista
roject Name 805/54 Separation roject Location ula Vista, CA

PACIFIC STEEL GROUP, hereinafter called Subcontractor, proposes the following LUMP SUM PRICING subject to
the terms and conditions herein to furnish, fabricate, and place ASTM A615 & A706 deformed reinforcing bars
in accordance with the CRSI Manual of Standard Practice and based on the following documents: Sheets 1 thru
218 dated 8/27/18, as prepared by CALTRANS. Addenda #1 & #2 has been noted.

INCLUSIONS:

1. Detailing of approved “For Construction” drawings, or as directed in writing.
2. Fabrication of reinforcing steel quoted herein.
3. Furnish to jobsite, per mutually agreed schedule, materials on an “as needed” basis.
4. Installation of reinforcing steel as quoted herein.
5. Material furnished F.O.B. jobsite for “V” dowels at steel piles, minor concrete (minor structure), and all Type
60M & 60MS barrier rail.
6. All chairs, support bars, support steel and accessories minimally required for placing of reinforcing bars.
7. Labor for reinforcing steel start date of 9/1/19 and duration of (18) months, ending on 4/1/21.
LUMP SUM:

Bid Item Description Quantity uom Unit Price Extended Total
Bl#71 Furnish Piling (Class 200) (Alternative W Modified) 493 LF .| § 11542 | § 569.00
BI#77 54" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) 28 LF S 180.21 | $ 5,046.00

BI#82 (F) Structural Concrete, Approach Slab (Type N) 84 cy S 27735 | S 23,297.00
BI#83 Structural Concrete, Approach Slab (Type R) 560 cY S 279.06 | S 156,273.00
Bl#84 Structural Concrete, Approach Slab (Type N Modified) 54 cY S 307.00 | $ 16,578.00

BI#85 (F) Structural Concrete (Junction Structure) 18 cy S 1,459.78 | S 26,276.00
BI#90 Drill and Bond Dowel***Supplied FOB*** 558 LF S 509 | S 2,843.00

Bl#94 (F) Bar Reinforcing Steel (Bridge) 1,068,500 LBS 5 1.0052 | § 1,074,077.00

BI#95 (F) Headed Bar Reinforcement 560 EA S 930 | $ 5,210.00

BI#123 Slope Paving (Concrete) 27 cY S 196.96 | $ 5,318.00
Bl#151 Concrete Barrier (Type 60M)***Supplied FOB*** 1,940 LF S 734 | S 14,241.00
BI#152 Concrete Barrier (Type 60MF) 140 LF S 1811 | § 2,535.00
BI#153 Concrete Barrier (Type 60MS)***Supplied FOB*** 520 LE S 621 | $ 3,230.00
BI#154 (F) | Concrete Barrier (Type 60MSA) 225 = s 1971 | 4,434.00
BI#155 Concrete Barrier (Type 60MSF) 90 LF S 1419 | § 1,277.00
BI#156 Concrete Barrier (Type 60AP) 12 LF S 1,47833 | § 17,740.00
BI#157 (F) Concrete Barrier (Type 60MSA Modified) 597 LF S 19.24 | S 11,489.00
BI#158 Concrete Barrier (Type 60MF Modified) 60| LF [ 1723 1% 1,033.00
BI#159 (F) | Concrete Barrier (Type 836) 700 LF S 46.86 | S 32,801.00
BI#160 (F) | Concrete Barrier (Type 836A) 510 IF |8 96.55 | $ 4,924.00
BI#161 (F) | Concrete Barrier (Type 836 Modified) 786 LF | s 2767 | $ 21,751.00
$  1,430,942.00
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PACIFIC STEEL

INTEGRITY | LEADERSHIP | EXCELLENCE

GROUP
Contractor/Client: General Contractor Date: 11/28/2018
Contact: Estimating / Sales Estimate #: ES18-087
- 1 t i i t
Project Name: ;;56}23 ::p?;i?g:a er River Bridge to Route Project Location: Chula Vista, CA

Loz

SO OORcIREREUNE IRt I

P el =
b WN = O

16.
17.
18.
19.
20.
21.
22,
23,
24,

25,

26.
27

QUALIFICATIONS/ASSUMPTIONS:
"]-Dowels" (sheet 170/218) at bent assumed to be size #5 (none specified).
Drainage inlets are assumed to be precast.
Work scope is limited to bid items priced herein.

EXCLUSIONS:
All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.0.B. point of fabrication).
Cost of bonds. (Bond Rate if Required = .57%)
As-Built Drawings (Shop Drawings).
Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.
Overtime premiums and/or shift work.
Hoisting. See Condition 4.D on “Conditions, 4d.
Smooth, galvanized, and stainless steel bars.
Anchors, all-thread rods, anchor bolts, studs, stud rails, sheathing, sleeves and inserts.
Wrapping, coating, painting, or greasing of dowels.

. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.

. Welding and/or dowels and welding of same to structural or miscellaneous iron.

. Reinforcing for shoring or changes to the design due to tieback blockouts, waterproofing protection, etc.

. Mockups for shotcrete test panels or constructability.

. BIM/3D shop drawings and coordination meetings for clash detection.

. Splices in reinforcing bars, form-savers, field bending and/or construction joint dowels for Contractor's or Buyer’s

convenience.

Field bending of verticals from precast girders.

Engineering or certification of guying system.

Cost of pour watchman.

Reinforcing for precast concrete.

Reinforcing for all work outside of bid items priced herein.

Material and/or labor for installation of water stop.

Galvanized rod per std plan B9-1 and similar.

Dowels and/or welding of the same to structural or miscellaneous steel.

Special insurance provisions including: “Broad Form or Type 1 Indemnification”, “Contractor’s Pollution
Liability” and “Additional insured status for Architects, Design Engineers or their consultants”.

Cost of remedial work and/or replacement of materials made necessary by water or flood damage to
reinforcing steel following delivery or installation as directed by Contractor.

Reinforcing for MEP concrete or trim steel for MEP penetrations.

Furnishing barrier cable material and components.

CA LICENSE #997880 Page 2 of 4



PACIFIC STEEL INTEGRITY | LEADERSHIP | EXCELLENCE

GROUP
Contractor/Client: General Contractor Date: 11/28/2018
Contact: Estimating / Sales Estimate #: ES18-087
11-430184 Sweetwater River Bridge to Route

Project Name: Project Location: Chula Vista, CA

805/54 Separation

CONDITIONS:

1. Performance shall be based on conventional construction; timely receipt of construction documents and
information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which
Subcontractor is a party.

2. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $85.00 per hour.

3. Subcontractor shall not be required to continue the performance of work considered by the Subcontractor
to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and
valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).

4. Buyer to provide the following at no cost:

a) Lines, grades, supporting rebar templates, layout and access ramps.

b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25
feet of where materials are to be used or hoisted.

c) Provision and maintenance of all required and necessary protection measures for exposed vertical
reinforcing steel to maintain safety regulations (i.e. wood tops and/or safety caps).

d) Adequate crane service, operated by a NCCCO-certified operator, during straight-time working hours
for unloading of trucks, hoisting of materials to the working levels and adjacent to points of
installation, and for setting pre-assembled elements. (Hook Time Hours Required = 258 Hours)

e) Adequate areas for staging, storage, and pre-assembly of materials.

f) Removal of spoils from footings, and small wire clippings caused by normal reinforcing installation.

g) Traffic control, flagmen, barricades, lane closures and all related permits.

5. Bid items listed herein are not for separate acceptance.

6. In the event either Contractor or Subcontractor institutes a suit against the other in connection with any
matter arising from this agreement, the prevailing party shall be entitled to recover from the other its
reasonable attorney's fees and costs.

7. In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of
the work, Contractor shall provide timely written notification to the Subcontractor.

8. If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall
constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall
constitute a formal contract between the Subcontractor and Contractor for the performance of such work.
Any contract created hereunder may only be superseded or supplemented by an acceptable written
agreement executed by both the Subcontractor and Contractor.

CA LICENSE #997880 Page 3 of 4



ﬁ pACIE i% US ;r EEL INTEGRITY | LEADERSHIP | EXCELLENCE

Contractor/Client: General Contractor Date: 11/28/2018
Contact: Estimating / Sales Estimate #: ES18-087
11-430184 Sweetwater River Bridge to Route

Project Name: Project Location: Chula Vista, CA

805/54 Separation

TERMS OF PAYMENT:

A. Materials (including tied and stockpiled items) net by the 10th of the month following Subcontractor
acquisition of the same.

B. Installed work - 95% of the contract value of work performed by the end of each month to be paid by the
30th day of the following month. Any Owner reduction of retention percentage shall be applied
concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial
completion of the work under this agreement.

This proposal shall remain open for acceptance for 30 days.

PACIFIC STEEL GROUP ACCEPTED FOR:

BY: David A. Coker BY:
Executive Vice President
858-251-1122

DATE: 11/28/18 DATE:

CA LICENSE #997880 Page 4 of 4



1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013

Fax: 951-340-2712

Contractor's License #998917

EIN # 47-3081534

DIR # 1000012901

LA S T EEL DBE/SBE/MBWBE Certified

BID/OFFER
CONTRACTOR: Bidding Contractors BID DATE: 11-28-2018
ATTENTION: Estimating BID TIME: 2:00 PM
PROJECT NAME: 11-430184 Sweetwater Bridge ESTIMATE # E18-050
LOCATION: Chula Vista & National City

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect)
#372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the
following offer/agreement for the above referenced project, subject to the terms and conditions specified herein.
Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute
Manual of Standard Practice. This offer represents the full scope and intent on the part of LA Steel Services to provide
services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: General Notes Addendum: # No. 1,2
Plans/Drawings: 1-218 (September 10, 2018) Architect/Engineer: State of California
PRICING CONDITIONS:

= Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the

right fo revise this quotation.

Prices / Bid items quoted are not for separate acceptance without prior approval.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected
end of the job per timeline and schedule as out-lined in the specifications at time of bid.

* | A Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work
week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional
construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and
adequate written schedules to which LA Steel Services has agreed. Contractor shall fumish design information,
locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submiitals,
plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling,
spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional
cost of materials.



SCOPE OF WORK/PRICE

BID ITEM DESCRIPTION QUANTITY UNIT PRICE TOTAL
82(F) Structural Concrete, Approach Slab (Type N) 84jcy S 488.0952 | $ 41,000.00
83 Structural Concrete, Approach Slab (Type R) 560|CY S 431.1607 | S 241,450.00
84 Structural Concrete, Approach Slab (Type N MOD) 54/cY $ 503.0556 | $ ' 27,165.00

9 Diaphragm Bokster 3|EA S 883.3333 | § 2,650.00
94(F) Bar Reinforcing Steel (Bridge) 1,068,500|LB S 13102 [ S  1,400,000.00
95(F) Headed Bar Reinforcement 560|EA S 19.5536 | § 10,950.00
151 Concrete Barrier (Type 60M) FOB Material Only! 1,940|LF $ 14.9227 | § 28,950.00
152 Concrete Barrier (Type 60MF) 140|LF $ 37.6786 | $ 5,275.00
153 Concrete Barrier (Type 60MS) FOB Material Only! 520|LF $ 13.4135 | § 6,975.00
154(F) Concrete Barrier (Type 60MSA) FOB Material Only! 225|LF $ 14.0222 | § 3,155.00
155 Concrete Barrier (Type 60MSF) 90|LF $ 372222 | $ 3,350.00
156 Concrete Barrier (Type 60AP) 1|1 $ 1216667 | 1,460.00
157(F) Concrete Barrier (Type 60MSA) FOB Material Only! 597|LF $ 13.2663 | $ 7,920.00
158 Concrete Barrier (Type 60MF MOD) 60|LF S 58.3333 | $ 3,500.00
159(F) Concrete Barrier (Type 836) 700|LF $ 68.9286 | $ 48,250.00
160(F) Concrete Barrier (Type 836A) 51|LF S 30.3922 | $ 1,550.00
161(F) Concrete Barrier (Type 836MOD) 786|LF S 343639 | S 27,010.00

TOTAL | $  1,860,610.00
HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,
etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks,
efc...) setting of columns/cages and/orFassemblies, and power placing of individual bars that LA Steel Services may require.
Contractor to provide a minim olrs of actual hook time. (Hook time is the amount of time that the hoisting
hook is actively supporting any reinforcing steel. (Hours and/or price provided do not include hoisting/lowering for F.O.B.
trucks jobsite material and/or setting of tied and stockpiled cages or mats).

LA Steel Services, Inc. to provide basic rigging which includes that which is suitable for general hoisting purposes such as
unloading of deliveries, hoisting bundles to bridge deck, etc. Any and all other rigging beyond this to be provided by
Contractor.

SPECIAL NOTES:

1. CIDH piles tied & stockpiled one-piece full length. On site assembly may be required. With on-site assembly of
pile cages/pier piles and/or columns, Contractor shall provide support equipment to Subcontractor. Type of
equipment and duration of equipment to be agreed upon by both parties once shop drawings are available.
Agreed upon work area to be provided by Contractor commensurate with size of cages as required or agreed
upon. Cages will be tied to industry standards for placement of concrete. Addmona! tying and rack braces for pile
setting operation are excluded.

Payment and Performance Bonds excluded.

Night work is excluded except by additive quote.

For over-length piles/columns and build-on-site piles/columns, Contractor to provide forklifts for building operation
at no charge to subcontractor. The weight capacity of lifts to be determined by schedule and production.

il

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers
and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2
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Page 2 072 2018-1-27 21:47:55 (EMT3 16193301819 From: Payco Specialiies

Payco Specialties, Inc.  avowasowned susmess
Highway - Arport = Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE/ WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
- CA DIR REGISTRATION #1000003515

FEDERAL
e+ - o i e
Contract Time Limit: 710 W.D.JLiquidated Damages: 10,000 per €0, Jaddendums Hoted: B
) ft=m Esltimated Unit of Unit Ttem
No. A _% Quanfity _ Measure Price : Total /
1 HLENJ COMPLIANCE PLAN (PAYCO OPERATIONS) 100 (s $  5000. : 5,000.00 L
25 JREMOVEYELLDWTHERMOPLAWGTRAFF’I& 130.00 LF 3 20.00 5 2,600.00
IszIPE (HAZARDOUS WASTE) ) 5 3 : /
133 IPAVEMENT MARKER (RETROREFLECTIVE) 2,080.00 EA S 2.6g § 5512.00 /
487 |THERMOPLASTIC PAVEMENT MARKING (EWNV) 1.13000] sQFT |5 32513 367250 /
\ 168 |8" THERMO TRAFFIC STRIPE (EWNV) (BKN 17-7) 22000 IF |§ 063 |5 . 13880 f
189 la"fHERMOTRAFFICSTRIF‘E(EWNV}(Bm 36-12) 17.10000] LF $ 083 | 5 10.773.004
170__|contrast strieE sso0000] r |3 0.1d] s 722000 ;
N 171__|PAINT TRAFFIC STRIPE (2-COAT) 425000 1= s 02]s 835000,
172__|8" THERMO TRAFFIC STRIPE(EWNY) 1750000) 1F |s 088 | 5 11,80000 |
g - Ry o viiae
\ 173 8" THERMO TRAFFIC STRIPE (EWNV) - 250000 LF $ 115 § 287500 /
174 |8" THERMO TRAFFIC STRIPE (EWNV BKN 36-12) _290000] 1F 3 085| % 248500
175 ]REMOVEPNNTEDTRAFFICSTRIPE 2070000] LF |s 0278 853400
178 |REMOVETHE‘!MOTRAFF!GSTRIPE za00] ir |s 03dls 1022400/ /
177 IREMOVE THERMO PAVEMENT MARKING 2800] SaFT |s§ 60015 166,00
% 2
$ X
. -
5 -
5 ‘
s. — -
STIFULATIONS: RECIPIENT 1S RESPONSIBLE FOR ALL IONS NOTED HEREQN AND BELOW
- mum.mmcmmm pruhdmmﬂredadn{yhh!mwﬂbebﬂlﬂd?ﬂhmnhadnr
Aslgmdr hase Orderor § tract s requi prloﬂomymtummudwilhﬂlhl‘mpml.
* This Proposal Is based on an 8 hour shift per workday, aaywuﬂm[pmrﬂumﬂmﬂwllihepalﬂhythn?ﬂmcmmr
* mwhmmmmmmmm
* If accepted, this Propasal will be incorporated as an Exhibit 16 the Cantract of Purchase Ordér,
"Ammumuumdmumumﬂmmwmhmwmmvmmmlsm
* Bond cost to be pald by Prime Contractor.
* canoﬂnﬂonchnrge far any shift of work called off within 12 hours of show-up time & §2,500.00 .
'I dustry standard i available up to $5,000,000.00 LIMIT. Rallroad insurance EXCLUDED
* A Mobilization [ Movedn is any work accomplished through consecutive wimummm“unnm«muw
additional mobilizations upon completion.
" Payments are net 30 days. Relention is to be paid 30 days from Payco's compietion of work.
* EXCLUDES ALL MAST ARM SIGNS, SIGN STRUCTURES, AND ELECTRICAL SIGNS
INCLUSIONS:
_SWEEPING Fonphmoroﬁces
& of Working Days to Gomplele our Wark: g 2l #ofMoven's Alicted;. .3 Addl Movedn's:_§ 2.500.00
‘BID AMOUNT: $ 78,432.10 ESTIMATOR: oavi pessazo

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (819) 427-1620

N/



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section D

D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified
DBEs that have the capability to perform the work of the Contract. Provide copies of
supporting documents.

10/23/18 Flatiron West, Inc. visited the Office of Business and Economic Opportunity
website at http://www.dot.ca.gov/hg/bep/dbe gquery.htm as instructed in the Special
Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy
of downloaded file). Utilized DBE database by filtering for DBE’s by NAICS and Work
Codes to obtain solicitation list.

On 10/18/18, 10/30/18, 11/02/18, 11/26/18 and 11/28/18 Flatiron West, Inc. checked the
Caltrans website to review which firms register for this project through the “Opt-In”
process (see attached).

On 11/01/18 Flatiron West, Inc. registered on the Caltrans website as a Prime Contractor
Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications Dates of Advertisement

DBEGoodfaith.com online Posted 10/31/2018 online. Ad to run through bid
date.

Construction Bid Source Posted 10/31/2018 online. Ad to run through
bid date.

Compliance News Posted on 10/31/18 online. Ad to run through
bid date.

SBE Weekly Posted 10/31/18 online. Ad to run through bid
date.

Minority Bidder’s Bulletin /Construction Faxed on 10/31/18. Ad to run on 11/1/18,

11/6/18, 11/13/18, 11/15/18, 11/20/18 and
11/2718



[ Unified Cetification Program X +

€ 5 C @ nttps//uepdoteagov/querySubmithtm

STy

a % 0 :

Rack To Quety

Form

Wed Oct 24 144428PDT 2018

Query Criteria

Digtrict 07 08 1112

Work Category Codes: C0639 C0549 C0651 CI670 C0660 CO683 C1200 C1575 C1601 C2030 C2065 C2067 2501 C2602 C4040 C4506 C5190 C5201 C7200 C7500 CB320 C8330 C8331 CB405 C8406 CB501 CI609

Certification Type: DBE
Nales Category: 23 Construction

137 tems found. displaying 110 20 [FirsPrev] 1, 2, 3, 4, 5, 6, 7 [MextiLast]
Suspended Suspended Date  DBA Name Firm Name: Address

Firm 10

40742

32142

a4z

34153

35140

30820

ABSL
CONSTRUCTION

AS
CONTRACTORS.
INC.

A+1 ORNAMENTAL

IRON WORKS, INC.

AB. HASHML INC.
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ACE FENCE
COMPANY

ADVANGED
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ING

ADVANTAGE
NFREOI TN GNN
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INC.
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IRON WORKS, INC.
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ADVANTAGE
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20383 PACIFIC ST

5347 COLE ROAD

4837 E WHITE
AVENUE

13008 DEER
CANYON CT.

12023 IMPERIAL
HIGHWAY #208

727 N. GLENDORA.
AVENUE

13 ORGHARD
ROAD. SUITE 103

19818 BLYTHE ST

Addr City  State Zip Zipd Mailing Address Mailing Address Mailing City Mailing State Mailing Zip Mailing Zi}
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FRESNO

SAN DIEGD

SANTA FE

SPRINGS

LAPUENTE

FOREST

B5338

#3702

B

T4

#2030

#1308

1 2
4637 E WHITE FRESNO €A 9702
AVENUE
P.0.BOX 1025 TEMECULA  CA 92503




DES-PPM&OE - Search for planholders

5 odtrans

© Search Results: Planholders

Hello, flatiron

Page 1 of 5

Q

Your Account
Add to Planholders
15 Opt-in records found.

Coffman Specialties, Inc.
0685 Via Excelencia, Ste 200 San Diego, CA 92126

11-430184  |Phone: 858-536-3100 Fax Number: 858-586-0164
Disadvantaged status:
Services offered: Prime Contractor looking for Sub & Vendor quotes
A.C. DIKE CO
2788 VENTURE DR LINCOLN, CA, 95648

11-430184  |Phone: 916-645-7747 Fax Number: 916-645-9618
Disadvantaged status:
Services offered: Place asphalt dike.
Placer County Contractors Association.
10656 Industrial Ave. Ste. 160 Roseville CA 95678

11-430184  [Phone: 916-771-7229 |Fax Number: 916-771-0556
Disadvantaged status:

ervices offered:

Forefront Deep Foundations
2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

11-430184 Phone: 949-264-1598 Fax Number: 949-264-1599
Disadvantaged status: SB
Services offered: Furnish & install driven piling

11-430184 R. Dugan Construction

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n

10/18/2018
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157 Marlatt Street Mira Loma, CA 91752

Phone: 951-360-7531 Fax Number: 951-360-7561
Disadvantaged status: DB SB

Services offered: We specialize in concrete structures such as storm drain
catch basins, manholes, junction structures, storm water pollution control
systems, culverts, channels, sewer pump station, waste water, pump
stations, street improvements, reinforced concrete, and related items.

PCA Trucking LLC

P.O Box 1802 Bonita, CA 91908

Phone: 619-955-6244 Fax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: DBE Dump Trucking/Trucking and DBE Brokering

11-430184

Services.

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 ]Fax Number: 323-589-2430

Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since 2005, an
11-430184  |SBE Company. We proudly serve the Golden State from San Diego County
to Del Norte County and everywhere in between. We Specialize in Storm
Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan,
WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control
Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan.
IQSP/QSD training, BMP Training, please call for prices.

Integrity Rebar Placers

1345 Nandina Avenue Perris, CA 92571

11-430184  |Phone: 951-696-6843 Fax Number: 951-943-7772
Disadvantaged status:

Services offered: Rebar

11-430184 |[NBG CONSTRUCTION SERVICES

22772 CENTRE DR, STE 120 Lake Forest, CA 82630

Phone: 949-434-9297 [Fax Number: 949-589-6897
Disadvantaged status: DB DV SB

Services offered: Environmental Management and Compliance, Storm Water
Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses,
Abatement, Noise and Dust Safety and Loss Control, Onsite Safety
Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/18/2018



DES-PPM&OE - Search for planholders Page 3 of 5

esting, ACI, ICC Quality Control/Quality Assurance Management,
onstruction Management, Project Management, Demolition, Underground
tilities, and Material Supply-Concrete.

Austin Enterprise

13421 Snow Road Bakersfield, CA 83314

11-430184  |Phone: 661-589-1001 Fax Number: 661-589-9509
Disadvantaged status: DB SB

Services offered: Slab Replacement, Approach slab

HiWay Safety
520 W. Grand Ave Escondido, CA 92025
Phone: 760-445-0578 [Fax Number: 760-745-2094

Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs (Construction
area, Warning, Regulatory, Parking, Highway and Custom), Cones and
Delineators, Barricades, Channelizers, Message and Arrow boards. Product
available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash
barrels, Safety Vests & Hard Hats, Paint, RPM’s, Chip seal markers, signage
hardware and posts and all Guardrail material in stock. Fully staffed Traffic
Control Teams ready to get to your job ASAP. Also, Staff on hand to handle
all of the planning and permitting process. With locations in Escondido,
Chino, Napa and our newest location in Sacramento, we can service all of
ICalifornia’s Road Construction safety and Traffic Control needs.

11-430184

Capo Projects Group
30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675
Phone: 805-558-0707 Fax Number:
Disadvantaged status: SB
ervices offered: As-Needed Scheduling Support, Claims Preparation and
‘I\Sﬁanagement, Estimating, Technology Deployment, Change Management

11-430184

IChrisp Company

43650 Osgood Road Fremont, Ca. 94539

11-430184 Phone: 510-656-2840 Fax Number: 510-656-2397
Disadvantaged status:

Services offered:

11-430184 ISEMA Construction, Inc.
142690 Rio Nedo Ste. G Temecula, Ca 92590
Phone:; 303-627-2600 Fax Number: 951-296-6448

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/18/2018
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isadvantaged status:
Services offered:

Flatiron West, Inc.

1770 La Costa Meadows Drive San Marcos, CA 92078

11-430184  |Phone: 909-587-8413 |Fax Number: 909-597-8635
Disadvantaged status:

Services offered:

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests
$54 billion over the next decade to fix roads, freeways and bridges. See
where the money is going at www.rebuildingca.ca.gov

Caltrans... :—!@ DPA,C
ié@ Calrrans Division of
Procurement and Contracts
. Your procurement partner
Building the™™
Road to Recovery

CONTRACTORS CLICK HERE

Statewide Alerts and Other Information

LATEST CALFIRE
INFORMATION

— BEWORK
Rlﬁﬂ_. ZONE ALERT

REAL ID Save Our Water >

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/18/2018
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Back to Top
Privacy Policy

Contact Us
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Conditions of Use

Accessibility

Copyright © 2018 State of California

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/18/2018




DES-PPM&OE - Search for planholders

© Search Results: Planholders

Hello, flatiron

Your Account

Add to Planholders

25 Opt-in records found.

Page 1 of 8

Q

Coffman Specialties, Inc.

9685 Via Excelencia, Ste 200 San Diego, CA 92126

11-430184 Phone: 858-536-3100 Fax Number: 858-586-0164

Disadvantaged status:

Services offered: Prime Contractor looking for Sub & Vendor quotes

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

11-430184 Phone: 916-645-7747 |Fax Number: 916-645-9618

Disadvantaged status:

Services offered: Place asphalt dike.

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

11-430184  |Phone: 916-771-7229 Fax Number: 916-771-0556

Disadvantaged status:

ervices offered:

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 82660

11-430184  |Phone: 949-264-1598 lFax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & install driven piling

11-430184 R. Dugan Construction

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n

10/30/2018
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157 Marlatt Street Mira Loma, CA 91752 o
Phone: 951-360-7531 Fax Number: 951-360-7561
Disadvantaged status: DB SB

Services offered: We specialize in concrete structures such as storm drain
catch basins, manholes, junction structures, storm water pollution control
systems, culverts, channels, sewer pump station, waste water, pump
stations, street improvements, reinforced concrete, and related items.

PCA Trucking LLC

P.O Box 1802 Bonita, CA 91808

Phone: 619-955-6244 Fax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: DBE Dump Trucking/Trucking and DBE Brokering
Services.

11-430184

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since 2005, an
11-430184  |SBE Company. We proudly serve the Golden State from San Diego County
to Del Norte County and everywhere in between. We Specialize in Storm
Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan,
WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control
Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan.
IQSP/QSD training, BMP Training, please call for prices.

Integrity Rebar Placers

1345 Nandina Avenue Perris, CA 92571

11-430184 Phone: 951-696-6843 Fax Number: 951-943-7772
Disadvantaged status:

Services offered: Rebar

11-430184 |NBG CONSTRUCTION SERVICES

22772 CENTRE DR, STE 120 Lake Forest, CA 92630

Phone: 949-434-9297 [Fax Number: 949-589-6897
Disadvantaged status: DB DV SB

Services offered: Environmental Management and Compliance, Storm Water
Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2 Asses,
Abatement, Noise and Dust Safety and Loss Control, Onsite Safety
Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/30/2018
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esting, ACI, ICC Quality Control/Quality Assurance Management,
onstruction Management, Project Management, Demolition, Underground
tilities, and Material Supply-Concrete.

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

11-430184  |Phone: 661-589-1001 ]Fax Number: 661-589-9509
Disadvantaged status: DB SB

Services offered: Slab Replacement, Approach slab

HiWay Safety
520 W. Grand Ave Escondido, CA 92025
Phone: 760-445-0578 [Fax Number: 760-745-2094

Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs (Construction
rea, Warning, Regulatory, Parking, Highway and Custom), Cones and

Delineators, Barricades, Channelizers, Message and Arrow boards. Product
vailable for sale and or rental. K-Rail, Light towers & Balloon lights, Crash

barrels, Safety Vests & Hard Hats, Paint, RPM’s, Chip seal markers, signage

hardware and posts and all Guardrail material in stock. Fully staffed Traffic

ontrol Teams ready to get to your job ASAP. Also, Staff on hand to handle

Il of the planning and permitting process. With locations in Escondido,

hino, Napa and our newest location in Sacramento, we can service all of

alifornia’s Road Construction safety and Traffic Control needs.

11-430184

Capo Projects Group

30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675

Phone: 805-558-0707 Fax Number:

Disadvantaged status: SB

Services offered: As-Needed Scheduling Support, Claims Preparation and
Management, Estimating, Technology Deployment, Change Management

11-430184

Chrisp Company

43650 Osgood Road Fremont, Ca. 94539

11-430184 Phone: 510-656-2840 Fax Number: 510-656-2397
Disadvantaged status:

Services offered:

11-430184 SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590
Phone: 303-627-2600 Fax Number: 951-296-6448

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/30/2018
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isadvantaged status:
Services offered:

Flatiron West, Inc.

1770 La Costa Meadows Drive San Marcos, CA 92078

11-430184  |Phone: 909-597-8413 Fax Number: 909-597-8635
Disadvantaged status:

Services offered:

Sell Lumber Corp[oration

7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
Phone: 530-241-2085 [Fax Number: 530-241-9002
Disadvantaged status: SB

Services offered: Bridge timbers, treated lumber, lagging, shoring, custom
milling, crane mats (custom sizes available).

11-430184

She Marine Construction Supply

4571 Lake Isabella Blvd #5 Lake Isabella, CA

Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB

11-430184  [Services offered: We are a construction materials supplier. Our specialties
are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We
now have our General Contractor's License A and have teamed with
electrical distribution and rebar installers to broaden our offering and
commercially useful function.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760
Disadvantaged status: DV SB

11-430184  [Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the largest
construction companies on the largest projects in Northern California.
www.wellssweeping.com

11-430184  [The Construction Zone

2250 Commerce Ave Concord, CA 94520

Phone: 925-969-7508 Fax Number: 925-293-0800
Disadvantaged status: DB SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/30/2018
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ervices offered: The Construction Zone is a DBE, SBE & WBE supplier of
ones, barricades, delineators, signs, temporary and permanent traffic

arkings and markers, general construction supplies, paint, striping supplies,
rowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards,
raffic control equipment, safety supplies, sign installation supplies, custom
igns, aluminum signs, cardboard signs, corrugated plastic signs, street
hame signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility
vests and pants, tape measures, flares, reflective tape and sheeting,
Hdetectable warning surfaces, dust masks, shovels, rakes, batteries, beacons,
bloves, hard hats, first aid kits, safety glasses, measuring wheels, head
amps, and more. Some items are available to rent. Temporary construction
Fence now available. We offer delivery and are available statewide for certain
bctivities. TCZ can supply your next job, contact us today to discuss what
you need, even if it is not listed above we can get it for you.
pvww.theconstructionzone.us.com

Statewide Traffic Safety & Signs, Inc.
13755 Blaisdell Place Poway, Ca, 92064
Phone: 858-679-7292 [Fax Number: 858-679-7117
Disadvantaged status:
Services offered: Statewide Traffic Safety and Signs designs, manufactures,
ells, rents and installs active and passive traffic control systems. We have
he capabilities to remove, reset, relocate, furnish and install these systems
in all temporary or permanent applications. Our scope includes Construction
rea Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable
Message Signs, Extinguishable Message Signs, Rapid Flash Beacons
(RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety
ystems, Guardrail Material, Midwest Guardrail System (MGS), Flared
Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash
ushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,
verhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-
orm materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden
rove, Poway, Riverside and Las Vegas.

11-430184

11-430184 |OYSLLC

P O Box 26816 Tempe

Phone: 480-527-0205 Fax Number:
Disadvantaged status: DB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n 10/30/2018
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ervices offered: OYS LLC provides administrative support in the areas of
cheduling, documentation control and compliance.

11-430184

Moosa Creek Nursery

Page 6 of 8

11760 Betsworth Rd Valley Center CA 92082

Phone: 760-749-3216 Fax Number: 760-751-0548

Disadvantaged status: SB

Services offered: Experienced native plant nursery growing over 400 species

of California native trees, shrubs, grasses and groundcovers for your

restoration, mitigation or landscape projects. Large inventory and contract
rowing services. SB(micro) # 61858

11-430184

aneri Traffic Control, Inc.

47423 Rainbow Canyon Rd. Temecula, CA 92592

Phone: 951-695-5104 Fax Number: 951-695-5105

Disadvantaged status: DB SB

Services offered: MANERI TRAFFIC CONTROL, INC. offers construction
area traffic control, pcms, attenuator trucks with and without driver, pilot car,
flagging, crash cushions, ramp notification signs, construction area signs,
delineators, channelizers, and much more. E-mail
oavila@maneritrafficcontrol.com if you have any questions. MANERI
TRAFFIC CONTROL, INC. is certified DBE and SBE.

11-430184

G3 Quality

13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703

Phone: IFax Number:

Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

11-430184

G3 Quality

13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703

Phone: |Fax Number:

Disadvantaged status: SB

Services offered; G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n
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Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests
$54 billion over the next decade to fix roads, freeways and bridges. See
where the money is going at www.rebuildingca.ca.gov
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26 Opt-in records found.
Coffman Specialties, Inc.
9685 Via Excelencia, Ste 200 San Diego, CA 92126
11-430184  |Phone: 858-536-3100 |Fax Number: 858-586-0164
Disadvantaged status:
Services offered: Prime Contractor looking for Sub & Vendor quotes

A.C. DIKE CO
2788 VENTURE DR LINCOLN, CA, 95648
11-430184 Phone: 916-645-7747 tFax Number: 916-645-9618

Disadvantaged status:
Services offered: Place asphalt dike.

Placer County Contractors Association
10656 Industrial Ave. Ste. 160 Roseville CA 95678

11-430184 Phone: 916-771-7229 Fax Number: 916-771-0556
Disadvantaged status:

Services offered:

1 orefr Dep Fodat
2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660
11-430184  Phone: 949-264-1598 iFax Number: 949-264-1599

Disadvantaged status: SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[11/2/2018 11:18:52 AM]
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R. Dugan Construction

6157 Marlatt Street Mira Loma, CA 91752

Phone: 951-360-7531 |Fax Number: 951-360-7561
Disadvantaged status: DB SB

Services offered: We specialize in concrete structures such as storm drain
catch basins, manholes, junction structures, storm water pollution control
systems, culverts, channels, sewer pump station, waste water, pump

itations, street improvements, reinforced concrete, and related items.
PCA Trucking LLC

P.O Box 1802 Bonita, CA 91908

Phone: 619-955-6244 Fax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: DBE Dump Trucking/Trucking and DBE Brokering
Services.
SRR TR R R 8 T
AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since 2005, an
11-430184  |SBE Company. We proudly serve the Golden State from San Diego County
to Del Norte County and everywhere in between. We Specialize in Storm
Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan,
WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control
Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan.
QSP/QSD training, BMP Training, please call for prices.

11-430184

11-430184

Integrity Rebar Placers

1345 Nandina Avenue Perris, CA 92571

11-430184 Phone: 951-696-6843 ]Fax Number: 951-943-7772
Disadvantaged status:

Services offered: Rebar

NBG CONSTRUCTION SERVICES
22772 CENTRE DR, STE 120 Lake Forest, CA 92630
Phone: 949-434-9297 fFax Number: 949-589-6897
Disadvantaged status: DB DV SB
Services offered: Environmental Management and Compliance, Storm
11-430184  \Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2
sses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety
Eﬁonitoring, Prepare Reports, SSH&S Plans, Site Management Plans
|

esting, ACI, ICC Quality Control/Quality Assurance Management,
http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[11/2/2018 11:18:52 AM]
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11-430184

11-430184

11-430184

11-430184

11-430184

Services offered: Slab Replacement, Approach slab
HiWay Safety

Management, Estimating, Technology Deployment, Change Management

Services offered:

IConstruction Management, Project Management, Demolition, Underground
Utilities, and Material Supply-Concrete.

Austin Enterprise
13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 |Fax Number: 661-589-9509
Disadvantaged status: DB SB

520 W. Grand Ave Escondido, CA 92025

Phone: 760-445-0578 Fax Number: 760-745-2094
Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs (Construction
area, Warning, Regulatory, Parking, Highway and Custom), Cones and
Delineators, Barricades, Channelizers, Message and Arrow boards. Product
available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash
barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers,
signage hardware and posts and all Guardrail material in stock. Fully staffed
Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to
handle all of the planning and permitting process. With locations in
Escondido, Chino, Napa and our newest location in Sacramento, we can
service all of California’s Road Construction safety and Traffic Control
needs.

Capo Projects Group
30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675
Phone: 805-558-0707 Fax Number:

Disadvantaged status: SB
Services offered: As-Needed Scheduling Support, Claims Preparation and

Chrisp Company
43650 Osgood Road Fremont, Ca. 94539
Phone: 510-656-2840 ]Fax Number: 510-656-2397

Disadvantaged status:
Services offered:

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: 303-627-2600 Fax Number: 951-296-6448
Disadvantaged status:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=1 1-430184&b=n[11/2/2018 11:18:52 AM]
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Flatiron West, Inc.

1770 La Costa Meadows Drive San Marcos, CA 92078
11-430184 Phone: 909-597-8413 [Fax Number: 909-597-8635
Disadvantaged status:

Services offered:

Sell Lumber Corp[oration

7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
Phone: 530-241-2085 Fax Number: 530-241-9002
Disadvantaged status: SB

Services offered: Bridge timbers, treated lumber, lagging, shoring, custom
milling, crane mats (custom sizes available).

11-430184

She Marine Construction Supply

4571 Lake Isabella Bivd #5 Lake Isabella, CA

Phone: 661-447-1817 |Fax Number: 661-200-7916
Disadvantaged status: DB DV SB

11-430184  [Services offered: We are a construction materials supplier. Our specialties
are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We
now have our General Contractor’s License A and have teamed with
electrical distribution and rebar installers to broaden our offering and
commercially useful function.

Wells Sweeping
5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 [Fax Number: 916-646-3760
Disadvantaged status: DV SB

11-430184  Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the largest
construction companies on the largest projects in Northern California.
www.wellssweeping.com

The Construction Zone

2250 Commerce Ave Concord, CA 94520

Phone: 925-969-7508 ]Fax Number: 925-293-0800

Disadvantaged status: DB SB

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of

cones, barricades, delineators, signs, temporary and permanent traffic

|markings and markers, general construction supplies, paint, striping

supplies, crowd control, SWPPP supplies, survey supplies, arrowboards,

CMS boards, traffic control equipment, safety supplies, sign installation

11-430184  'supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic
§igns, street name signs, roll-up signs, ADA signs, thermoplastic, raingear,
high visibility vests and pants, tape measures, flares, reflective tape and

hitp://www.dot.ca.gov/des/oe/planholders/getph.php?c=1 1-430184&b=n[11/2/2018 11:18:52 AM]
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sheeting, detectable warning surfaces, dust masks, shovels, rakes,
batteries, beacons, gloves, hard hats, first aid kits, safety glasses,
measuring wheels, head lamps, and more. Some items are available to rent.
Temporary construction fence now available. We offer delivery and are
available statewide for certain activities. TCZ can supply your next job,
contact us today to discuss what you need, even if it is not listed above we
can get it for you. www.theconstructionzone.us.com

Statewide Traffic Safety & Signs, Inc.

13755 Blaisdell Place Poway, Ca, 92064

Phone: 858-679-7292 Fax Number: 858-679-7117
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures,
sells, rents and installs active and passive traffic control systems. We have
the capabilities to remove, reset, relocate, furnish and install these systems
in all temporary or permanent applications. Our scope includes Construction
rt\rea Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable
11-430184 Message Signs, Extinguishable Message Signs, Rapid Flash Beacons
(RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety
Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared
Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash
Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,
Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-
form materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden

Grove, Poway, Riverside and Las Vegas.

OYS LLC

P O Box 26816 Tempe
11430184 [hone: 480-527-0205 Fax Number:

Disadvantaged status: DB

Services offered: OYS LLC provides administrative support in the areas of

scheduling, documentation control and compliance.

Moosa Creek Nursery

11760 Betsworth Rd Valley Center CA 92082

Phone: 760-749-3216 iFax Number: 760-751-0548
11-430184 Disadvantaged status: SB

Services offered: Experienced native plant nursery growing over 400
species of California native trees, shrubs, grasses and groundcovers for
your restoration, mitigation or landscape projects. Large inventory and
contract growing services. SB(micro) # 61858

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[1 1/2/2018 11:18:52 AM]
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Maneri Traffic Control, Inc.

7423 Rainbow Canyon Rd. Temecula, CA 92592
Phone: 951-695-5104 Fax Number: 951-695-5105
!Disadvantaged status: DB SB
Services offered: MANERI TRAFFIC CONTROL, INC. offers construction
area traffic control, pcms, attenuator trucks with and without driver, pilot car,
flagging, crash cushions, ramp notification signs, construction area signs,
delineators, channelizers, and much more. E-mail
oavila@maneritrafficcontrol.com if you have any questions. MANERI

RAFFIC CONTROL, INC. is certified DBE and SBE.
G3 Quality B —

13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703

Phone: ]Fax Number:

11-430184  |Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

11-430184

G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: Fax Number:

11-430184  Disadvantaged status: SB
Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact

bplatt@g3quality.com for a comprehensive proposal.

American Hydroseed

28545 Old Town Front street Ste 201A Temecula, Ca, 92590
11-430184  |Phone: 951-677-4018 |Fax Number: 951-234-7518
Disadvantaged status:

Services offered: Item(s) #19 Bonded Fiber Matrix

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests
354 billion over the next decade to fix roads, freeways and bridges. See

http://www.dot.ca.gov/des/oe/planholders/getph.php?e=11-430184&b=n[11/2/201 8 11:18:52 AM]
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where the money is going at www.rebuildingca.ca.gov
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38 Opt-in records found.
Coffman Specialties, Inc.
9685 Via Excelencia, Ste 200 San Diego, CA 92126
11-430184 Phone: 858-536-3100 ]Fax Number: 858-586-0164
Disadvantaged status:
Services offered: Prime Contractor looking for Sub & Vendor quotes

A.C. DIKE CO
2788 VENTURE DR LINCOLN, CA, 95648
11-430184  |Phone: 916-645-7747 iFax Number: 916-645-9618

Disadvantaged status:
Services offered: Place asphalt dike.

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

11-430184  [Phone: 916-771-7229 ]Fax Number: 916-771-0556
Disadvantaged status:

Services offered:

" Forefront Deep Foundations
2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

11-430184  |Phone: 949-264-1598 Fax Number: 949-264-1599
Disadvantaged status: SB
EServies offered: Furnish & install driven piling

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[11/26/2018 9:44:00 AM]
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R. Dugan Construction

6157 Marlatt Street Mira Loma, CA 91752

Phone: 951-360-7531 Fax Number: 951-360-7561
Disadvantaged status: DB SB

Services offered: We specialize in concrete structures such as storm drain
catch basins, manholes, junction structures, storm water pollution control
systems, culverts, channels, sewer pump station, waste water, pump
stations, street improvements, reinforced concrete, and related items.

11-430184

PCA Trucking LLC

P.O Box 1802 Bonita, CA 81908

Phone: 619-955-6244 Fax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: DBE Dump Trucking/Trucking and DBE Brokering

11-430184

Services.

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 |Fax Number: 323-589-2430

Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since 2005, an
11-430184  |SBE Company. We proudly serve the Golden State from San Diego County
to Del Norte County and everywhere in between. We Specialize in Storm
Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan,
WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control
Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan.
QSP/QSD training, BMP Training, please call for prices.

Integrity Rebar Placers

1345 Nandina Avenue Perris, CA 92571

11-430184  |Phone: 951-696-6843 |Fax Number: 951-943-7772
Disadvantaged status:

Services offered: Rebar

NBG CONSTRUCTION SERVICES

22772 CENTRE DR, STE 120 Lake Forest, CA 92630

Phone: 949-434-9297 Fax Number: 949-589-6897
Disadvantaged status: DB DV SB

Services offered: Environmental Management and Compliance, Storm
11-430184  \Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2
Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety
Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans
Testing, ACI, ICC Quality Control/Quality Assurance Management,

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[1 1/26/2018 9:44:00 AM]
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11-430184

11-430184

11-430184

onstruction Management, Project Management, Demolition, Underground
Utilities, and Material Supply-Concrete.

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314
Phone: 661-589-1001 |Fax Number: 661-589-9509
Disadvantaged status: DB SB

Services offered: Slab Replacement, Approach slab

eeds.
Capo Projects Group

HiWay Safety
520 W. Grand Ave Escondido, CA 92025
Phone: 760-445-0578 Fax Number: 760-745-2094

Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs (Construction
area, Warning, Regulatory, Parking, Highway and Custom), Cones and
Delineators, Barricades, Channelizers, Message and Arrow boards. Product
available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash
barrels, Safety Vests & Hard Hats, Paint, RPM’s, Chip seal markers,
signage hardware and posts and all Guardrail material in stock. Fully staffed
Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to
handle all of the planning and permitting process. With locations in
Escondido, Chino, Napa and our newest location in Sacramento, we can
Fervice all of California’s Road Construction safety and Traffic Control

30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675
Phone: 805-558-0707 Fax Number:

Management, Estimating, Technology Deployment, Change Management

Disadvantaged status: SB
Services offered: As-Needed Scheduling Support, Claims Preparation and

Chrisp Company
43650 Osgood Road Fremont, Ca. 94539
11-430184  Phone: 510-656-2840 {Fax Number; 510-656-2397
Disadvantaged status:
Services offered:
SEMA Construction, Inc.
42690 Rio Nedo Ste. G Temecula, Ca 92590
11-430184 Phone: 303-627-2600 iFax Number: 951-296-6448

Disadvantaged status:

Services offered:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-4301 84&b=n[11/26/2018 9:44:00 AM]
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Flatiron West, Inc.
1770 La Costa Meadows Drive San Marcos, CA 92078

11-430184  |Phone: 760-916-9009 1;Fax Number: 760-471-4860
Disadvantaged status:
Services offered:

Sell Lumber Corp[oration
7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
Phone: 530-241-2085 Fax Number: 530-241-9002
Disadvantaged status: SB

Services offered: Bridge timbers, treated lumber, lagging, shoring, custom
milling, crane mats (custom sizes available).

11-430184

She Marine Construction Supply

4571 Lake Isabella Blvd #5 Lake Isabella, CA

Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB

11-430184  Services offered: We are a construction materials supplier. Our specialties
are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We
now have our General Contractor’s License A and have teamed with
electrical distribution and rebar installers to broaden our offering and
commercially useful function.

Wells Sweeping
5425 Marmith Avenue Sacramento, CA 95841
Phone: 916-568-0104 {Fax Number: 916-646-3760
Disadvantaged status: DV SB
11-430184  |Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the largest
construction companies on the largest projects in Northern California.
wellssweeping.com

The Construction Zone
2250 Commerce Ave Concord, CA 94520
Phone: 925-969-7508 EFax Number: 925-293-0800
Disadvantaged status: DB SB
Services offered: The Construction Zone is a DBE, SBE & WBE supplier of
cones, barricades, delineators, signs, temporary and permanent traffic
markings and markers, general construction supplies, paint, striping
supplies, crowd control, SWPPP supplies, survey supplies, arrowboards,
CMS boards, traffic control equipment, safety supplies, sign installation
11-430184  supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic
signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear,
high visibility vests and pants, tape measures, flares, reflective tape and
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11-430184

11-430184

11-430184

scheduling, documentation control and compliance.

heeting, detectable warning surfaces, dust masks, shovels, rakes,
batteries, beacons, gloves, hard hats, first aid kits, safety glasses,
measuring wheels, head lamps, and more. Some items are available to rent.
emporary construction fence now available. We offer delivery and are
vailable statewide for certain activities. TCZ can supply your next job,
contact us today to discuss what you need, even if it is not listed above we
an get it for you. www.theconstructionzone.us.com

Statewide Traffic Safety & Signs, Inc.
13755 Blaisdell Place Poway, Ca, 92064

Phone: 858-679-7292 iFax Number: 858-679-7117
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures,
sells, rents and installs active and passive traffic control systems. We have
the capabilities to remove, reset, relocate, furnish and install these systems
in all temporary or permanent applications. Our scope includes Construction
Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable
Message Signs, Extinguishable Message Signs, Rapid Flash Beacons
(RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety
Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared
Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash
Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,
Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-
#form materials. Locations Servicing California and Nevada: Arcata, Redding,
Falrﬁeld San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden
rove, Poway, Riverside and Las Vegas.

OYS LLC
P O Box 26816 Tempe

Phone: 480-527-0205 Fax Number:

Disadvantaged status: DB

Services offered: OYS LLC provides administrative support in the areas of

Moosa Creek Nursery

11760 Betsworth Rd Valley Center CA 92082
Phone: 760-749-3216 Fax Number: 760-751-0548
Disadvantaged status: SB

Services offered: Experienced native plant nursery growing over 400
species of California native trees, shrubs, grasses and groundcovers for
your restoration, mitigation or landscape projects. Large inventory and
contract growing services. SB(micro) # 61858
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Maneri Traffic Control, Inc.

47423 Rainbow Canyon Rd. Temecula, CA 92592

Phone: 951-695-5104 Fax Number: 951-695-5105
Disadvantaged status: DB SB

Services offered: MANERI TRAFFIC CONTROL, INC. offers construction
area traffic control, pcms, attenuator trucks with and without driver, pilot car,
flagging, crash cushions, ramp notification signs, construction area signs,
delineators, channelizers, and much more. E-mail
oavila@maneritrafficcontrol.com if you have any questions. MANERI

TRAFFIC CONTROL, INC. is certified DBE and SBE.

11-430184

G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: [Fax Number:

11-430184  Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: Fax Number:

11-430184  |Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

American Hydroseed
28545 Old Town Front street Ste 201A Temecula, Ca, 92590
11-430184  |Phone: 951-677-4018 !Fax Number: 951-234-7518
Disadvantaged status:

ervices offered: Item(s) #19 Bonded Fiber Matrix

Sturgeon Electric California, LLC

13501 Benson Avenue Chino, CA 91710

Phone: 909-591-0000 jFax Number: 909-591-0001
11-430184 Disadvantaged status:

Services offered: 178 036538 SUBSURFACE LOCATOR LS LUMP SUM
179 036539 FIBER OPTIC SYSTEM LS LUMP SUM 180 872130
MODIFYING EXISTING ELECTRICAL SYSTEM LS LUMP SUM

C Rebar 20
12451 Arrow Route Etiwanda CA 91739

11-430184  Phone: 909-803-1501 Fax Number: 909-899-9799
|
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11-430184

11-430184

11-430184

11-430184

Disadvantaged status:
Services offered:

SRK Engineering
2615 Auto Park Way Escondido, CA 92029
Phone: 760-294-4012 !Fax Number: 760-560-1634

Disadvantaged status: DB SB
Services offered: Retaining Walls, Wet Utilities

pearls construction
NY 10016

Phone: 212-845-9754 Fax Number: 212-845-9754
Disadvantaged status: SB

Services offered: Pearls Construction, LLC offers Construction Project
Management services that include: 1. CPM Scheduling (Creating Baseline
Schedules P3, P8, or MSP + Audit & Review Schedules) 2. Delay Claims 3.
Quantity Takeoff & Full Projects Estimating 4. BIM Coordination (4D and 5D
modeling) 5. Clash / Conflict Detection Reports 6. 2D and 3D Coordination
Drawings 7. Interior 3D shots & Rendering 8. Quality and Safety Control
Plans

Imperial Sprinkler Supply, Inc.
20 Branches in California Corporate Office - Anaheim, Ca

Phone: 760-559-0078 [Fax Number: 714-982-5095
Disadvantaged status:

Services offered: Distributor of products and technical services offered:
Imperial is a large family owned distributor of Caltrans Approved Erosion
Control Products, Hydroseed, Drain Inlet Protection Systems, Dust
Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works,
Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked
branches with the largest delivery fleet in California to serve your company.
Imperial also offers correct product specification & identification, installation
education, submittal packages & certificates of compliance to complete your
RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or
KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment
Control and Construction Fabrics. For Landscape, Irrigation, Storm Water
and Water Works, please contact our Customer Service and Quote
Department. Main (714)792-2920 Fax (714)982-5095
QuoteDepartment@ImperialSprinkler.com
CustomerService@ImperialSprinkler.com

D'Ybanag Construction Company
4293 NORTH WEBSTER AVENUE PERRIS, CA 92571
Phone: 657-214-2222 Fax Number: 951-657-0004
gDﬁisadvantaged status: DB
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Services offered: D' Ybanag Construction is a DBE company - will be
providing CONCRETE proposal.

Aragén Geotechnical, Inc.

16801 Van Buren Blvd. Riverside, California 92504

Phone: 951-776-0345 Fax Number: 951-776-0395
Disadvantaged status: DB SB

Services offered: Services offered: Aragon Geotechnical, Inc. (AGI) is
committed to providing geotechnical, geological, material testing, inspection,
11-430184  |and environmental services with the highest degree of professional
excellence and proficiency. We offer our clients individual attention and
provide innovative solutions at a competitive cost. AGl is a Small Business
Enterprise (SBE) and Disadvantaged Business Enterprise (DBE).that
specializes in providing laboratory and field testing services related to the
following: Hot Mix Asphalt, Concrete, Pavement, Roadway, Base, Cold-In
Place Recycling, and other Professional Services such as SWPPP.

Precon Products

240 West Los Angeles ave Simi Valley, CA 93065

11-430184  |Phone: 805-306-2494 JFax Number: 805-584-0769
Disadvantaged status: DB

Services offered: Reinforced Concrete Pipe, Precast Drainage Inlets

Rhapsody Communications LLC
900 E. Hamilton Ave. #100 Campbell, CA 95008
Phone: 408-879-7295 ]Fax Number: 866-365-9822
Disadvantaged status: DB
Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic
Cable and Associated materials such as Connectors, Pigtails, Patch Panels,
Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct, CAT5e,CATS,
Communication Conduit; Telecommunication Products and Services. Email
Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile
Number: 831-901-8123
PCA Trucking LLC
P.O Box 1802 Bonita, CA 91908
Phone: 619-955-6244 Fax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: Commercial trucking including super 10’s, equipment
trailers, flatbeds and brokering.

11-430184

11-430184

“leWaste Disposal, Inc.
1048 Irvine Ave Suite 1069 Newport Beach CA 92660 / Fresno 93704
Phone: 949-466-8857 Fax Number: 949-242-2479

11-430184
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Disadvantaged status: DV SB

ervices offered: Hazardous waste profile, transport and dispose of TWW,
2, contaminated soils, asbestos , AC pipe

EdgenMurray

8000 E. 96th Avenue Henderson, CO 80640

Phone: 303-289-5840 IFax Number: 303-289-6491
11-430184  Disadvantaged status:

Services offered: Bid ltem #73 4 each (3867?) of 24? OD x 0.625 wall Steel

Piles in 96.5? average lengths Bid Item #75 36 each (3,0607?) of 307 OD x
0.750 wall Steel Piles in 857 average lengths

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests
$54 billion over the next decade to fix roads, freeways and bridges. See
where the money is going at www.rebuildingca.ca.gov

Caltrans... DPAC
; 1. Procuremgnt and cmnm

. Your procurement partner
Building the®
Road to Recovery

CONTRAU ORS fLIEI" H[F\[

Statewide Alerts and Other Information
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Coffman Specialties, Inc.
0685 Via Excelencia, Ste 200 San Diego, CA 92126
11-430184  |Phone: 858-536-3100 !Fax Number: 858-586-0164
Disadvantaged status:
Services offered: Prime Contractor looking for Sub & Vendor quotes

A.C. DIKE CO
2788 VENTURE DR LINCOLN, CA, 95648
11-430184  Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:
Services offered: Place asphalt dike.

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

11-430184  Phone: 916-771-7229 ]Fax Number: 916-771-0556
Disadvantaged status:

Services offered:

Forefront Deep Foundations
2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660
11-430184  Phone: 949-264-1598 ﬁFax Number: 949-264-1599
Disadvantaged status: SB

i%ervices offered: Furnish & install driven piling

P Sl  Sa P oy 7 )
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R. Dugan Construction

6157 Marlatt Street Mira Loma, CA 91752

Phone: 951-360-7531 iFax Number: 951-360-7561
Disadvantaged status: DB SB

Services offered: We specialize in concrete structures such as storm drain
catch basins, manholes, junction structures, storm water pollution control
systems, culverts, channels, sewer pump station, waste water, pump

stations, street improvements, reinforced concrete, and related items.

PCA Trucking LLC

P.O Box 1802 Bonita, CA 91908

Phone: 619-955-6244 Fax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: DBE Dump Trucking/Trucking and DBE Brokering

ﬁervices.

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Phone: 323-547-9605 |Fax Number: 323-589-2430
Disadvantaged status: SB

Services offered: We are the SWPPP Specialists in business since 2005, an
11-430184  |SBE Company. We proudly serve the Golden State from San Diego County
to Del Norte County and everywhere in between. We Specialize in Storm
Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan,
WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control
Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan.
QSP/QSD training, BMP Training, please call for prices.

11-430184

11-430184

Integrity Rebar Placers
1345 Nandina Avenue Perris, CA 92571
11-430184  Phone: 951-696-6843 iFax Number: 951-943-7772
Disadvantaged status:

Services offered: Rebar

NBG CONSTRUCTION SERVICES
22772 CENTRE DR, STE 120 Lake Forest, CA 92630
Phone: 949-434-9297 ﬂ:ax Number: 949-589-6897
Disadvantaged status: DB DV SB
Services offered: Environmental Management and Compliance, Storm
11-430184  \Water Pollution Program, Lead/Asbestos Compliance Plans Phase 1 & 2
Asses, Abatement, Noise and Dust Safety and Loss Control, Onsite Safety
Monitoring, Prepare Reports, SSH&S Plans, Site Management Plans
Testing, ACI, ICC Quality Control/Quality Assurance Management,

|
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Construction Management, Project Management, Demolition, Underground
Utilities, and Material Supply-Concrete.

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

11-430184  |Phone: 661-589-1001 ]Fax Number: 661-589-9509
Disadvantaged status: DB SB

Services offered: Slab Replacement, Approach slab

HiWay Safety
520 W. Grand Ave Escondido, CA 92025
Phone: 760-445-0578 ]Fax Number: 760-745-2094

Disadvantaged status:

Services offered: Hi-Way Safety is a manufacturer of Signs (Construction
area, Warning, Regulatory, Parking, Highway and Custom), Cones and
Delineators, Barricades, Channelizers, Message and Arrow boards. Product
11-430184  |available for sale and or rental. K-Rail, Light towers & Balloon lights, Crash
barrels, Safety Vests & Hard Hats, Paint, RPM's, Chip seal markers,
signage hardware and posts and all Guardrail material in stock. Fully staffed
Traffic Control Teams ready to get to your job ASAP. Also, Staff on hand to
handle all of the planning and permitting process. With locations in
Escondido, Chino, Napa and our newest location in Sacramento, we can
ervice all of California’s Road Construction safety and Traffic Control
needs.

Capo Projects Group

30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675

Phone: 805-558-0707 Fax Number:

Disadvantaged status: SB

Services offered: As-Needed Scheduling Support, Claims Preparation and

Management, Estimating, Technology Deployment, Change Management

11-430184

Chrisp Company
43650 Osgood Road Fremont, Ca. 94539
11-430184  |Phone: 510-656-2840 Fax Number: 510-656-2397

Disadvantaged status:
Services offered:

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

11-430184  |Phone: 303-627-2600 Fax Number: 951-296-6448
Disadvantaged status:

Services offered:
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Flatiron West, Inc.

1770 La Costa Meadows Drive San Marcos, CA 92078
11-430184 Phone: 760-916-9009 !Fax Number: 760-471-4860
Disadvantaged status:

Services offered:

Sell Lumber Corp[oration

7887 Eastside Road / P.O. Box 990788 Redding, CA. 96001 / 96099
Phone: 530-241-2085 lFax Number: 530-241-9002
Disadvantaged status: SB

Services offered: Bridge timbers, treated lumber, lagging, shoring, custom

milling, crane mats (custom sizes available).

She Marine Construction Supply

4571 Lake Isabella Blvd #5 Lake Isabella, CA

Phone: 661-447-1817 ]Fax Number: 661-200-7916
Disadvantaged status: DB DV SB

11-430184  Services offered: We are a construction materials supplier. Our specialties
are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We
now have our General Contractor's License A and have teamed with
electrical distribution and rebar installers to broaden our offering and
commercially useful function.

11-430184

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 !Fax Number: 916-646-3760
Disadvantaged status: DV SB

11-430184  Services offered: Wells Sweeping is a DVBE & SBE Certified Street
Sweeping Company. We have over 30 years of experience in the
construction sweeping industry and have worked with some of the largest
construction companies on the largest projects in Northern California.
www.wellssweeping.com

The Construction Zone

2250 Commerce Ave Concord, CA 94520

Phone: 925-969-7508 Fax Number: 925-293-0800

Disadvantaged status: DB SB

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of

cones, barricades, delineators, signs, temporary and permanent traffic

markings and markers, general construction supplies, paint, striping

supplies, crowd control, SWPPP supplies, survey supplies, arrowboards,

CMS boards, traffic control equipment, safety supplies, sign installation

11-430184  supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic
[signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear,
high visibility vests and pants, tape measures, flares, reflective tape and
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sheeting, detectable warning surfaces, dust masks, shovels, rakes,
batteries, beacons, gloves, hard hats, first aid kits, safety glasses,
'measuring wheels, head lamps, and more. Some items are available to rent.
Temporary construction fence now available. We offer delivery and are
available statewide for certain activities. TCZ can supply your next job,
contact us today to discuss what you need, even if it is not listed above we
can get it for you. www.theconstructionzone.us.com

Statewide Traffic Safety & Signs, Inc.

13755 Blaisdell Place Poway, Ca, 92064

Phone: 858-679-7292 ]Fax Number: 858-679-7117
Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures,
sells, rents and installs active and passive traffic control systems. We have
the capabilities to remove, reset, relocate, furnish and install these systems
in all temporary or permanent applications. Our scope includes Construction
Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable
Message Signs, Extinguishable Message Signs, Rapid Flash Beacons
(RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety
Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared
Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash
Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures,
Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers,
Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-
form materials. Locations Servicing California and Nevada: Arcata, Redding,
Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden

Grove, Poway, Riverside and Las Vegas.
OYS LLC

P O Box 26816 Tempe

Phone: 480-527-0205 Fax Number:

Disadvantaged status: DB

Services offered: OYS LLC provides administrative support in the areas of
scheduling, documentation control and compliance.

Moosa Creek Nursery

11760 Betsworth Rd Valley Center CA 92082
Phone: 760-749-3216 !Fax Number: 760-751-0548
Disadvantaged status: SB

Services offered: Experienced native plant nursery growing over 400
species of California native trees, shrubs, grasses and groundcovers for
your restoration, mitigation or landscape projects. Large inventory and
contract growing services. SB(micro) # 61858

11-430184

11-430184

11-430184
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Maneri Traffic Control, Inc.

47423 Rainbow Canyon Rd. Temecula, CA 92592

Phone: 951-695-5104 Fax Number: 951-695-5105
Disadvantaged status: DB SB

Services offered: MANERI TRAFFIC CONTROL, INC. offers construction
area traffic control, pcms, attenuator trucks with and without driver, pilot car,
flagging, crash cushions, ramp notification signs, construction area signs,
delineators, channelizers, and much more. E-mail
oavila@maneritrafficcontrol.com if you have any questions. MANERI

TRAFFIC CONTROL, INC. is certified DBE and SBE.

11-430184

G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: [Fax Number:

11-430184  Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: Fax Number:

11-430184  Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials
Design, QC Inspection and testing services, Please contact
bplatt@g3quality.com for a comprehensive proposal.

American Hydroseed

28545 Old Town Front street Ste 201A Temecula, Ca, 92590
11-430184  |Phone: 951-677-4018 ]Fax Number: 951-234-7518
Disadvantaged status:

Services offered: Item(s) #19 Bonded Fiber Matrix

Sturgeon Electric California, LLC

13501 Benson Avenue Chino, CA 91710

Phone: 909-591-0000 Fax Number: 909-591-0001
11-430184  |Disadvantaged status:

Services offered: 178 036538 SUBSURFACE LOCATOR LS LUMP SUM
179 036539 FIBER OPTIC SYSTEM LS LUMP SUM 180 872130
MODIFYING EXISTING ELECTRICAL SYSTEM LS LUMP SUM

CMC Rebar
12451 Arrow Route Etiwanda CA 91739
11-430184 Phone: 909-803-1501 EFax Number: 909-899-9799
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Disadvantaged status:
Services offered.

ISRK ngining -
2615 Auto Park Way Escondido, CA 92029
11-430184  Phone: 760-294-4012 Fax Number: 760-560-1634

Disadvantaged status: DB SB
Services offered: Retaining Walls, Wet Utilities

pearls construction

NY 10016

Phone: 212-845-9754 Fax Number: 212-845-9754
Disadvantaged status: SB

Services offered: Pearls Construction, LLC offers Construction Project
11-430184  |Management services that include: 1. CPM Scheduling (Creating Baseline
Schedules P3, P6, or MSP + Audit & Review Schedules) 2. Delay Claims 3.
Quantity Takeoff & Full Projects Estimating 4. BIM Coordination (4D and 5D
modeling) 5. Clash / Conflict Detection Reports 6. 2D and 3D Coordination
Drawings 7. Interior 3D shots & Rendering 8. Quality and Safety Control
Plans

Imperial Sprinkler Supply, Inc.

20 Branches in California Corporate Office - Anaheim, Ca

Phone: 760-559-0078 ;Fax Number: 714-982-5095
Disadvantaged status:

Services offered: Distributor of products and technical services offered: |
Imperial is a large family owned distributor of Caltrans Approved Erosion
Control Products, Hydroseed, Drain Inlet Protection Systems, Dust
Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works,
Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked
11-430184  branches with the largest delivery fleet in California to serve your company.
Imperial also offers correct product specification & identification, installation
education, submittal packages & certificates of compliance to complete your
RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or
KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment
Control and Construction Fabrics. For Landscape, Irrigation, Storm Water
and Water Works, please contact our Customer Service and Quote
Department. Main (714)792-2920 Fax (714)982-5095
QuoteDepartment@ImperialSprinkler.com
CustomerService@ImperialSprinkler.com

D'Ybanag Construction Company
:4293 NORTH WEBSTER AVENUE PERRIS, CA 92571
]Phone: 657-214-2222 EFax Number: 951-657-0004
Disadvantaged status: DB

11-430184

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[11/28/2018 9:37:38 AM]
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11-430184

11-430184

11-430184

11-430184

11-430184

providing CONCRETE proposal.

trailers, flatbeds and brokering.

_ Waste isposi, e

Services offered: D' Ybanag Construction is a DBE company - will be

Arag6n Geotechnical, Inc.

16801 Van Buren Blvd. Riverside, California 92504

Phone: 951-776-0345 ]Fax Number: 951-776-0395
Disadvantaged status: DB SB

Services offered: Services offered: Aragén Geotechnical, Inc. (AGI) is
committed to providing geotechnical, geological, material testing, inspection,
and environmental services with the highest degree of professional
excellence and proficiency. We offer our clients individual attention and
provide innovative solutions at a competitive cost. AGl is a Small Business
Enterprise (SBE) and Disadvantaged Business Enterprise (DBE).that
specializes in providing laboratory and field testing services related to the
following: Hot Mix Asphalt, Concrete, Pavement, Roadway, Base, Cold-In
Place Recycling, and other Professional Services such as SWPPP.

Precon Products

240 West Los Angeles ave Simi Valley, CA 93065

Phone: 805-306-2494 |Fax Number: 805-584-0769
Disadvantaged status: DB

Services offered: Reinforced Concrete Pipe, Precast Drainage Inlets

Rhapsody Communications LLC

900 E. Hamilton Ave. #100 Campbell, CA 95008

Phone: 408-879-7295 |Fax Number: 866-365-9822
Disadvantaged status: DB

Services offered: We are a DBE/SB Provider of Electrical Wires,Fiber Optic
Cable and Associated materials such as Connectors, Pigtails, Patch Panels,
Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct, CAT5e,CATS6,
Communication Conduit; Telecommunication Products and Services. Email
Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile
Number: 831-901-8123

PCA Trucking LLC

P.O Box 1802 Bonita, CA 91908

Phone: 619-955-6244 'gFax Number: 619-924-7665
Disadvantaged status: DB SB

Services offered: Commercial trucking including super 10's, equipment

1048 Irvine Ave Suite 1069 Newport Beach CA 92660 / Fresno 93704

IPhone: 949-466-8857 Fax Number: 949-242-2479

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[1 1/28/2018 9:37:38 AM]
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Disadvantaged status: DV SB
Services offered: Hazardous waste profile, transport and dispose of TWW,
Z2, contaminated soils, asbestos , AC pipe

Edgen Murray
8000 E. 96th Avenue Henderson, CO 80640
Phone: 303-289-5840 ]Fax Number: 303-289-6491
11-430184  Disadvantaged status:
Services offered: Bid Item #73 4 each (3867) of 24? OD x 0.625 wall Steel
Piles in 96.5? average lengths Bid Item #75 36 each (3,060?) of 307 OD x
0.750 wall Steel Piles in 857 average lengths

Pacific Steel Group
4805 Murphy Canyon Road San Diego, CA 92123
11-430184  |Phone: 858-251-1100 IFax Number: 858-560-0583
Disadvantaged status:
ervices offered: Reinforcing Steel - Rebar

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests
$54 billion over the next decade to fix roads, freeways and bridges. See
where the money is going at www.rebuildingca.ca.gov

egED
Cth rans - i—ﬁ DP AC

] Caltrans Division of

il *VNEES Procurement and Contracts

e Your procurement partner
Building the™ 7=

Road to Recovery<

2

CONTRACTORS CLICK HERE

Statewide Alerts and Other Information

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=11-430184&b=n[11/28/2018 9:37:38 AM]
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Caltrans - Office Engineer - Advertised Projects This Week

Cclfornia Deparment of Otiics
- l,-ﬂd'
oV Transportation =
i -5 Construction Contract Awards Construction Contract Standards Contractor's Corner Guidance

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 11-430184. 2 results found.

Contractor: SEMA Construction, Inc. Contact: Estimating

Address: 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: 303-627-2600 Fax: 951-296-6448 Email: estimating.ca@semaconstruction.com
f Services needed: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD
g (WDAY),DEVELOP WATER SUPPLY ,CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM TYPE Ill BARRICADE, PLASTIC TRAFFIC
- DRUMS, PORTABLE CHANGEABLE MESSAGE SIGN (EA), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION
i MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM,JOB SITE MANAGEMENT PREPARE STORM WATER POLLUTION
] PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER ANNUAL REPORT,TEMPORARY EROSION CONTROL BLANKET MOVE-
| IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE
INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE STREET SWEEPING, TEMPORARY CONCRETE
WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE,REMOVE CONCRETE
(CY),REMOVE CONCRETED ROCK SLOPE PROTECTION, TEMPORARY LANDSCAPE PROTECTION AREA FENCE-ROPE,CLEARING AND
GRUBBING (LS),ROADWAY EXCAVATION,STRUCTURE EXCAVATION (BRIDGE),STRUCTURE EXCAVATION (TYPE D), STRUCTURE
BACKFILL (BRIDGE),CLEAN FILL MATERIAL,GEOSYNTHETIC REINFORCEMENT,ROADSIDE CLEARING, WEED GERMINATION,PACKET
FERTILIZER, PLANT (GROUP H),PLANT (GROUP M),PLANT (GROUP A) PLANT (GROUP B),PLANT ESTABLISHMENT WORK,WOOD
MULCH,CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES,REMOVE IRRIGATION
FACILITY,CONTROL AND NEUTRAL CONDUCTORS, 1 1/2" REMOTE CONTROL VALVE RISER SPRINKLER ASSEMBLY (GEAR DRIVEN),POP-
UP SPRINKLER ASSEMBLY (GEAR DRIVEN),2" GATE VALVE,1"PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)""1 1/4"PLASTIC PIPE
(SCHEDULE 40) (SUPPLY LINE),2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE),3"PLASTIC
PIPE (CLASS 315) (SUPPLY LINE),DRY SEED (SQFT),COMPOST (CY),INCORPORATE MATERIALS,CLASS 2 AGGREGATE BASE (CY),LEAN
CONCRETE BASE RAPID SETTING ASPHALTIC EMULSION (FOG SEAL COAT),HOT MIX ASPHALT (TYPE A),PLACE HOT MIX ASPHALT DIKE
(TYPE C), TACK COAT,REMOVE ASPHALT CONCRETE DIKE,INDIVIDUAL SLAB REPLACEMENT (RSC), TEMPORARY SUPPORT,FURNISH
PILING (CLASS 200) (ALTERNATIVE W MODIFIED),DRIVE PILING (CLASS 200) (ALTERNATIVE W MODIFIED),FURNISH 24" CAST-IN-STEEL
SHELL CONCRETE PILING,DRIVE 24"CAST-IN-STEEL SHELL CONCRETE PILE,FURNISH 30"CAST-IN-STEEL SHELL CONCRETE
PILING.DRIVE 30" CAST-IN-STEEL SHELL CONCRETE PILE,54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN
FOUNDATION),STRUCTURAL CONCRETE, BRIDGE FOOTING,STRUCTURAL CONCRETE, BRIDGE,STRUCTURAL CONCRETE, BRIDGE
(POLYMER FIBER) AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N),STRUCTURAL
CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED), STRUCTURAL CONCRETE
(JUNCTION STRUCTURE),STRUCTURAL CONCRETE, DRAINAGE INLET MINOR CONCRETE (MINOR STRUCTURE),PAVING NOTCH
EXTENSION,DIAPHRAGM BOLSTER,DRILL AND BOND DOWEL,CLEAN EXPANSION JOINT JOINT SEAL (MR 2"),JOINT SEAL (TYPE AL),BAR
REINFORCING STEEL (BRIDGE) HEADED BAR REINFORCEMENT,FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE
(TRUSS),REMOVE SIGN STRUCTURE (EA),CORE CONCRETE (6"),CORE CONCRETE (12"),ACCESS OPENING, SOFFIT BRIDGE REMOVAL
(PORTION),MISCELLANEQUS METAL (RESTRAINER - CABLE TYPE) MISCELLANEOUS METAL (RESTRAINER-CABLE FOR
RETROREFLECTIVE SHEETING (TYPE XI),18" ALTERNATIVE PIPE CULVERT 24" ALTERNATIVE PIPE CULVERT,CONCRETE BACKFILL (PIPE
TRENCH), 18" REINFORCED CONCRETE PIPE,24" REINFORCED CONCRETE PIPE, 18" REINFORCED CONCRETE PIPE (CLASS
111),24"REINFORCED CONCRETE PIPE (CLASS lil),18" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.108"
THICK),24" POLYMERIC SHEET COATED CORRUGATED STEEL PIPE DOWNDRAIN (0.109" THICK),36" REINFORCED CONCRETE PIPE
RISER,ABANDON CULVERT (EA),REMOVE GRATED LINE DRAIN,REMOVE CULVERT (LF),REMOVE INLET ADJUST INLET,ADJUST
MANHOLE, SAND BACKFILL,CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD A) (CY),SLOPE PAVING (CONCRETE),CONCRETED-
ROCK SLOPE PROTECTION (60 LB, CLASS I, METHOD A) (CY),MINOR CONCRETE (GUTTER) (CY) MISCELLANEOUS IRON AND
STEEL MISCELLANEOUS METAL (BRIDGE) BRIDGE DECK DRAINAGE SYSTEM, TEMPORARY FENCE (TYPE CL-6),CHAIN LINK FENCE (TYPE
CL-6),REMOVE CHAIN LINK FENCE,GUARD RAILING DELINEATOR,PAVEMENT MARKER (RETROREFLECTIVE),REMOVE ROADSIDE
SIGN,REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD),FURNISH LAMINATED PANEL SIGN (1" TYPE A)FOR
RETROREFLECTIVE SHEETING (TYPE XI),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE
XI),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI),RETROREFLECTIVE
SHEETING (TYPE XI) METAL (BARRIER MOUNTED SIGN),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,SIGN POST SUPPORT
SYSTEM,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL ROADSIDE SIGN PANEL ON EXISTING POST ,MIDWEST
GUARDRAIL SYSTEM, TRANSITION RAILING (TYPE WE-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM,ALTERNATIVE CRASH
CUSHION,CONCRETE BARRIER (TYPE 60M),CONCRETE BARRIER (TYPE 60MF) CONCRETE BARRIER (TYPE 60MS),CONCRETE BARRIER
(TYPE 60MSA),CONCRETE BARRIER (TYPE 60MSF),CONCRETE BARRIER (TYPE B0AP),CONCRETE BARRIER (TYPE 80MSA
MODIFIED),CONCRETE BARRIER (TYPE 60MF MODIFIED),CONCRETE BARRIER (TYPE 836), CONCRETE BARRIER (TYPE 836A),CONCRETE
BARRIER (TYPE 836 MODIFIED),REMOVE GUARDRAIL,SALVAGE METAL BRIDGE RAILING,REMOVE CONCRETE BARRIER,REMOVE METAL
RAILING REMOVE CRASH CUSHION (SAND FILLED), THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),6"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED
WET NIGHT VISIBILITY) (BROKEN 36-12), CONTRAST STRIPE,PAINT TRAFFIC STRIPE (2-COAT),6" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12), REMOVE PAINTED TRAFFIC STRIPE,REMOVE THERMOPLASTIC
TRAFFIC STRIPE,REMOVE THERMOPLASTIC PAVEMENT MARKING,SUBSURFACE LOCATOR,FIBER OPTIC SYSTEM,MODIFYING EXISTING
ELECTRICAL SYSTEM,MOBILIZATION
Requirements:
Date posted: 10/18/2018

Contractor: Flatiron West, Inc. Contact: Jannette Carter

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 760-414-9100 Fax: 760-471-4860 Email: SoCalBids@flatironcorp.com

Services needed: Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited to scopes of work: AC Dike,
Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical,
Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply,

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=11-430184[11/2/2018 11:21:01 AM]
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Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping.

Requirements: Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are
broken down into economically feasible units to facilitate bidding. Non-DBE Subs/Suppliers: Indicate lower-tier DBE participation offered on your
quotation as it will be evaluated with your price. Subcontractors are required to possess and maintain a curent contractor?s license and must also be
registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to
execute Flatiron?s Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior
course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide
payment and performance bonds assuring bidder?s obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse
the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. WE ARE AN EQUAL
OPPORTUNITY EMPLOYER.

Date posted: 11/01/2018

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright ® 2013 State of California
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Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

Tel: (760) 916-9100

Fax: (760) 471-4860

Ad Proofs

Project Name: Route 805 Sweetwater

Contract/Bid #: 11-430184

Awarding Agency: California Department of Transportation



Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)

Published On: 10/31/2018 @ 01:10:13 PM PST

Expired On: 11/28/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: SoCalBids@flatironcorp.com

Published At: hitps://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=42879&co_name=Flatiron+West%2C+Inc.

FLATIRON IEECEUEGE: =1

Euitt e Bosl Be the Best

Project Name
Route 805 Sweetwater .

Get in Touch
Bid/Contract #

11-430184

Qutreach Coordinator
Awarding Agency Jannette Carter

California Department of Transportation

Telephone
Project Location (760) 916-9100
San Diego, San Diego County, CA

Fax
Bid Date (760) 471-4860
11/28/2018 at 02:00

Address

Project Details 1770 La Costa Meadows
DBE Goal 14%. Request for quotes from Certified DBE's Drive

Subcontractors and Suppliers for the following, but not limited San Marcos, CA 92078
to scopes of work: AC Dike, Aggregate Supply, Bridge
Removal, CIDH, Clearing & Grubbing, Concrete Barrier,

Concrete Supply, Construction Area Signs, Drive Pile,

Electrical, Erosion Control, Fences, Guardrail, Joint Seal,
Landscape & Irrigation, Minor Concrete, Miscellaneous Iron &

Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel,

Roadside Signs, Rock Slope Protection, Street Sweeping,

Striping. PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860

OR EMAIL TO SoCalBids@FlatironCorp.com

Plans and specifications are available, at no cost from Caltrans website:
http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184. Additionally, plans and
specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to
make an appointment to view plans and specifications.

Flatiron analyzes and considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available upon request. Additionally, please contact
us if you require technical assistance.

Quotations must be valid for same duration as specified by Owner for contract award.
Subcontractors are required to possess and maintain a current contractor's license and must also be
registered with the Department of Industrial Relations (DIR) as required by Public Contract Code
Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms
and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course

Page Il Ad Proofs - Route 805 Sweetwater...



of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves
the right to require each bidder to provide payment and performance bonds assuring bidder's
obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the
bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.
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Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)

Published On: 10/31/2018 @ 01:10:13 PM PST

Expired On: 11/28/2018 @ 11:59:59 PM PST

Published At:

http://dbejournal.com/index.php?show_ad=42879&ad_project_name=Route+805+Sweetwater&co_name=Flatiron+West%2C+Inc.

YN

FLATIRON

Bt re B!, Be the Best

Outreach Coordinator

Jannette Carter

Contact Information

1770 La Costa Meadows Dnva
San Marcos, CA 92078

(760) 916-9100

(760) 471-4860

Flatiron West, Inc.
is seeking qualified DBEs

Route 805 Sweetwater

ol SR R NN SR A I A
11-430184

Awarding Agency
California Department of Transportatron

Project Location
San Diego, San Diego County CA

Bid Date

11/28/2018 at 02: 00

Project Details

DBE Goal 14%. Request for quotes from Cerhﬁed DBE’s Subcontractors and
Suppliers for the following, but not limited to scopes of work: AC Dike,
Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete
Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical,
Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor
Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing,
Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping,
Striping. PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL
TO SoCalBids@FlatironCorp.com

Plans and specifications are available, at no cost from Caltrans website:
hitp://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?g=11-430184.
Additionally, plans and specifications are available at Flatiron's San Marcos,
CA and Chino Hills, CA offices. Please call to make an appointment to view
plans and specifications. Flatiron analyzes and considers each DBE quote,
including those that are broken down into economically feasible units to
facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance,
equipment, supplies and materials is available upon request. Additionally,
please contact us if you require technical assistance. Quotations must be valid
for same duration as specified by Owner for contract award. Subcontractors
are required to possess and maintain a current contractor’s license and must
also be registered with the Department of Industrial Relations (DIR) as
required by Public Contract Code Section 1725.5. Subcontractors will be
required to execute Flatiron's Standard Subcontract Terms and Conditions
and insurance requirements. A copy of our Standard Subcontract Terms and
Conditions is available in electronic format upon request. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron or any prior course
of dealing between Flatiron and a bidder, and unless waived in writing by
Flatiron, Flatiron reserves the right to require each bidder to provide payment

Page IV

Ad Proofs - Route 805 Sweetwater...



and performance bonds assuring bidder's obligations to Flatiron in the amount
of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium
at actual cost not to exceed 3%. The surety on the bonds must be a California
admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation
offered on your quotation as it will be evaluated with your price. WE ARE AN
EQUAL OPPORTUNITY EMPLOYER.
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Tweet

Published On: 10/31/2018 @ 01:10:13 PM PST
Published At: hitps:/twitter.com/dbegoodfaith

DBE GoodFaith Inc.

Gedfemle = dbegoodfaith

Flatiron West, Inc. is seeking DBEs in
San Diego - dbegoodfaith.com/good-faith-

ad....

01:10 PM - 31 Oct 2018
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Flatiron West, Inc. advertisement for Route 805 Sweetwater

'Es Construction Bid Source

— T D a

Date Of Advertisement: Oct 31, 2018
Flatiron West, Inc.

An Equal Opportunity Employer(!
is requesting quotations from all qualified
DBE
sub-contractors and/or material suppliers for the following project:

Route 805 Sweetwater
San Diego
Located in San Diego County, CA

Owner: Department of Transportation (CALTRANS)
Bid Date: Nov 28, 2018 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

DBE Goal 14%. Request for quotes from Certified DBE's Subcontractors and Suppliers for the following,
but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing &
Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion
Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron &
Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock Slope Protection,
Street Sweeping, Striping.

Bid documents can be viewed at or obtained from:

Plans and specifications are available, at no cost from Caltrans
website: http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?
q=11-430184. Additionally, plans and specifications are available at
Flatiron’s San Marcos, CA and Chino Hills, CA offices. Please call to

make an appointment to view plans and specifications.

Flatiron analyzes and considers each DBE quote, including those
that are broken down into economically feasible units to facilitate
bidding. Assistance in obtaining bonding, lines of credit, insurance,
equipment, supplies and materials is available upon request.

https://www.constructionbidsource.com/ads/id/14805[10/31/2018 1:46:24 PM]



Flatiron West, Inc. advertisement for Route 805 Sweetwater

Additionally, please contact us if you require technical assistance.
Quotations must be valid for same duration as specified by Owner
for contract award. Subcontractors are required to possess and
maintain a current contractor’s license and must also be registered
with the Department of Industrial Relations (DIR) as required by
Public Contract Code Section 1725.5. Subcontractors will be
required to execute Flatiron’s Standard Subcontract Terms and
Conditions and insurance requirements. A copy of our Standard
Subcontract Terms and Conditions is available in electronic format
upon request. Bond Requirements: Notwithstanding any contrary
language in a bid to Flatiron or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron,
Flatiron reserves the right to require each bidder to provide payment
and performance bonds assuring bidder’s obligations to Flatiron in
the amount of 100 percent of the bid to Flatiron. Flatiron will
reimburse the bond premium at actual cost not to exceed 3%. The
surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your
quotation as it will be evaluated with your price. WE ARE AN
EQUAL OPPORTUNITY EMPLOYER.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos,CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Email: SoCalBids@flatironcorp.com
Jannette Carter

Published Oct 31, 2018 onU
Construction Bid Source a Trade and Focus Publication(’
located at http://www.constructionbidsource.com(]
Phone: 1-888-786-9450 Fax: 209.772.35730

This solicitation Ad will be archived 30 days after the bid date

© 1992 - 2018 Construction Bid Source | About | Contact | Terms & E D D
~onditi D

https://www.constructionbidsource.com/ads/id/14805[10/31/2018 1:46:24 PM]



From: Compliance News Publishing Company
http://www.compliancenews.com

info@compliancenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Flatiron West, Inc.

1770 La Costa Meadows Drive
San Marcos,CA,92078

Phone: (760) 916-9100

Fax: (760) 471-4860

RECEIPT for Ad: 63966
Published on 10/31/2018
For Project:
Route 805 Sweetwater / Department of Transportation (CALTRANYS)

Total Amount PAID: $35.00



Flatiron West, Inc.

is seeking certified and qualified DBE subs and/or
suppliers to provide

DBE Goal 14%. Request for quotes from Certified
DBE's Subcontractors and Suppliers for the
following, but not limited to scopes of work: AC
Dike, Aggregate Supply, Bridge Removal, CIDH,
Clearing & Grubbing, Concrete Barrier, Concrete
Supply, Construction Area Signs, Drive Pile,
Electrical, Erosion Control, Fences, Guardrail, Joint
Seal, Landscape & Irrigation, Minor Concrete,
Miscellaneous Iron & Steel, Overhead Signs, Pipe
Supply, Railing, Reinforcing Steel, Roadside Signs,
Rock Slope Protection, Street Sweeping, Striping.
PLEASE SUBMIT QUOTES BY FAX TO (760)
471-4860 OR EMAIL TO
SoCalBids@FlatironCorp.com.

for Route 805 Sweetwater / Department of
Transportation (CALTRANS) in San Diego,CA

Plans and specifications are available, at no cost
from Caltrans website:
http://www.dot.ca.gov/des/oe/weekly-ads/oe-
project.php?q=11-430184. Additionally, plans and
specifications are available at Flatiron's San Marcos,
CA and Chino Hills, CA offices. Please call to
make an appointment to view plans and
specifications.

Flatiron analyzes and considers each DBE quote,
including those that are broken down into
economically feasible units to facilitate bidding.
Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is
available upon request. Additionally, please contact
us if you require technical assistance.

Quotations must be valid for same duration as
specified by Owner for contract award.
Subcontractors are required to possess and maintain
a current contractor's license and must also be
registered with the Department of Industrial
Relations (DIR) as required by Public Contract Code
Section 1725.5. Subcontractors will be required to
execute Flatiron's Standard Subcontract Terms and
Conditions and insurance requirements. A copy of
our Standard Subcontract Terms and Conditions is
available in electronic format upon request. Bond
Requirements: Notwithstanding any contrary
language in a bid to Flatiron or any prior course of
dealing between Flatiron and a bidder, and unless
waived in writing by Flatiron, Flatiron reserves the
right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to
Flatiron in the amount of 100 percent of the bid to
Flatiron. Flatiron will reimburse the bond premium
at actual cost not to exceed 3%. The surety on the
bonds must be a California admitted surety. Non-
DBE Subs/Suppliers: Indicate 2nd tier DBE
participation offered on your quotation as it will be
evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY
EMPLOYER.

Contact: Jannette Carter
(socalbids@flatironcorp.com)
1770 La Costa Meadows Drive
San Marcos,CA,92078
Phone:(760) 916-9100

Fax:(760) 471-4860
Email:socalbids@flatironcorp.com

Bid Due on:11/28/2018 at 02:00 PM
Solicitation Number: 11-430184
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The Flatiron West, Inc. Good Faith Effort ad has been published in both the Compliance News
Internet and Hard-Copy publications.
Located Online at: hitp://www.compliancenews.com/classified daily

The undersigned declares:

I'am over the age of 18 years and a citizen of the United States. [ am the principal publisher of the
Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and
the State of California. The notice, a true copy of which is attached was published on Wed Oct 31
20:19:20 +0000 2018

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved
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EXCHANGE

PROOF OF PUBLICATION
(2015.5 C.C.P)

STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over
the age of eighteen years, and not a party to or interested in the above matter. I am
the principal clerk of the printer and publisher of The Small Business Exchange,
Inc., a newspaper of general circulation printed and published weekly in the City
and County of San Francisco, State of California on the date of January 29, 1988,
that the notice of which the annexed is a printed copy (set in type not smaller than
non pareil), has been published on sbeinc.com on the following date(s), to wit:

10/31/18 1, 11/28/18

I declare under penalty of perjury that the foregoing is true and correct.

10/31/18

Executed on at San Francisco, California.

4/7/ // Agrc

(Slgnature)

SALES ORDER #

Corporate Office
795 Folsom Street, 1st Floor ® San Francisco, CA 94107-4226
Phone (415) 778-6250 * Toll Free (800) 800-8534 Proo of Publication - sbainc.com
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Email Address:
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FLATIRON

INVITATION TO BID

Request for Quotes from Certified DBE Subcontractors and Suppliers
Project: Route 805 Sweetwater, San Diego, CA

Contract No. 11-430184

Owner: Department of Transportation (CALTRANS)

BID SUBMITTAL DATE: November, 28 2018 at 2:00 PM

Federal-Aid Project ACSB1IM-805-1(640)E

Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited

to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete
Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Confrol, Fences, Guardrail, Joint Seal, Landscape &
Imgation, Minor Concrete, Miscellaneous lron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside
Signs, Rock Slope Protection, Street Sweeping, Striping.

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL TO SoCalBids@FlatironCorp.com

Plans and specifications are available, at no cost from Caltrans website: http://www dot.ca.gov/des/oelweekly-ads/oe-
rroject php?q=11-430184 Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino
3, CA offices. Please call to make an appointment to view plans and specifications.

This project has a 14% DBE Goal. In addition to request for participation from Certified DBE subcontractors
and suppliers, Flatiron requests non-DBE subcontractors to provide lower-tier DBE subcontractor and/or
supplier participation. Bidders are required to indicate lower-tier DBE participation as it will be evaluated
part of their quote.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units
to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Additionally, please contact us if you require technical assistance.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with
the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will
be required to execute Flatiron’s Standard Subcontract Terms and Conditions and insurance requirements. A copy of
our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the night to require each bidder to
provide payment and performance bonds assuring bidder’s obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will remburse the bond premium at actual cost not to exceed 3%. The surety on the bonds
must be a California admitted surety. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

Flatiron West, Inc.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9100 / FAX (760) 471-4860
ail: SoCalBids@flatironcorp.com
« uint of Contact: Jannette Carter, Estimating Administrator
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FLATIRON
Fax

Flatiron West Inc.

1770 La Costa Meadows Drive

San Marcos, CA 92078

. : 760 916 9100 main

Company: Minority Bidder’s Bulletin/Construction Update 760 471 4880 Fax
www.flatironcorp.com

To: Advertising Department

Fax: (858) 487-3500

Phone: (858) 487-2600
From: Harmony Lopez
Company: Flatiron West, Inc.
Fax: 760-471-4860

Phone: 760 916-9098

Date: October 31, 2018
Pages (incl. cover page): 2
Re: Advertisement Request

Remarks:
[ Urgent [ Foryourreview [] Reply ASAP [0 Please comment

Message:
Project Name: Route 805 Sweetwater (11-430184), San Diego, CA

Project Location: San Diego, CA
Bid Date: November 28, 2018 at 2:00 PM.
Run Dates Request: 11/1, 11/6, 11/8, 11/13, 11/15, 11/20, and 11/27.

Thank you.

A HOCHTIEF Company

An Equal Opportunity Employer
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PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA \ E [ L E D

Suzie Davidson /Art Director

INVITATION TO BID
REQUEST FOR QUOTES FROM CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS

PROJECT: ROUTE 805 SWEETWATER, SAN DIEGO, CA
CONTRACT NO.: 11-430184
OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)
FEDERAL-AID PROJECT ACSB1IM-805-1(640)E
BID SUBMITTAL DATE: NOVEMBER 28, 2018 AT 2:00 F.M.

Reguest for quotes from Certified DBE's Subcontractors and Suppliers for the followin% but not
limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & rubbing,
Concrete Barrier, Concrefe SuEply. Construction Area Signs, Drive Pile, Electrical, Erosion Contral,
Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous Iron & Steel,
Overhead Signs, Pipe Supply, Railing, Reinforcing 5teel, Roadside Signs, Rock Slope Protection, Street
Sweeping, Striping. ‘

PLEASE SUBMIT QUOTES BY PAX TO 760-471-4860 OR EMAIL TO SoCalBids@Flatirongoxp.com.

Plans and specifications are available, at no cost from Caltrans web site: http: / / wwywdot.ca gov/des/ve / weekly-
Mﬁd%{hﬂhﬁlﬁiﬁ Additionally, plans and specifications are available at Flatiron's 5an Marcos, CA and
Chino Hills, offices. Please call to make an appoirtment to view plans and specifications.

This project has a 14% IDBE Goal, In addition to request for participation from Certified DBE subcontractors and
suppliers, Flatiron requests non-DBE subcontractors to provide lower-tier DBE subcontractor and/or sapplier
participation. Bidders are required to indicate lower-tiex DBE participation as it will be evaluated as part of their
gquote.

Flatizon analyzes and considers each DBE quote, including those that are broken down into scenomically feasible units
to faclitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Additionally, please contact us if you require technical assistance.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are reguued to possess and maintzin a current contractor’s license and must also be registered with
the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will
be required to execute Flatdron’'s Standard Subcontract Termea and Conditions and insurance requirements. A copy of
onr Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Reguirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of
dealing berween Flatiron and a bidder, and unles= waive in writing by Flatiron, Flatiron reserve the right
to require each bidder to provide payment and performance bonds assuring biddex’s obligations to Flatiron
in the amount of 100 percent of the bid to Flatiron,. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%, The surety on the bonds must be a California admitted surety.
Flatiron West, Inc.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 216-9100 » Fax (760) 471-4860
Email; S0oCalBids@flatiron¢orp.com
Point of Contact: Jannette Carter, Estimating Administrator
WE ARE AN EQUAL OPFORTUNITY EMPLOYER

The undersigned declares:
1am over the age of 18 years and a citizen of the United States, ] am not a party to and have no interest in this matter.
1 am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, & trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

v
| declare under penality of perjury that the foregoing is true and correct. W MW
Executed at San Diego, California 5

signature
cnusw DATES PUBLISHED

nhbg, b nhshg nlnhie nlshg nlahl(, lﬁfll& nlabllf

TRADE PUBLICATION FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ hitp://www.goodfaitheffort.com
16886 Via Del Campo Court, #209, San Diego, CA 92127 + Phone No. (858) 487-2600 - Fax Number (858) 487-3500

— e ———— e ——




TRANSMISSION VERIFICATION REPCORT

TIME
NAME
Fax

B z
SER. # :

: 18/31/2818 89:56

BBBHINS7B83E

DATE, TIME 18/31 89:55
FaAX NO. /NAME 18584873580
DURATION pa: B@: 38
PAGE(S) a2
RESULT Ok
MODE STANDARD
ECM
Fax

To: Advertising Department
Company: Minority Bidder's Bulletin/Construction Update
Fax: (858) 487-3500

Phone: (858) 487-2600
From: Harmony Lopez
Company: Flatiron West, Inc.
Fax: 760-471-4860

Phone: 760 916-9098

Date: October 31, 2018
Pages (incl. cover page): 2
Re: Advertisement Request

Remarks:
[] Urgent [X Foryourreview [] Reply ASAP

Message:
Project Name: Route 805 Sweetwater (11-430184), San Diego, CA

Flatiron West Inc.

1770 La Cosia Meadows Drive
San Marcos, CA 92078

760 816 9100 mam

760 471 4860 Fax
www.flatironcerp.com

[ Please comment




Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section E

E. Describe the Bidder's efforts made to provide interested DBEs with adequate
information about the plans, specifications and requirements of the Contract to assist
them in responding to a solicitation. Identify the DBEs assisted, the type of
information provided, and the date of the contracts. Provide copies of supporting
documents.

Flatiron West, Inc. (“Flatiron”) provided information on how to obtain plans and
specifications on our Solicitation Letters (Section B) and Advertisements
(Section D). Flatiron West, Inc. was prepared to make information readily
available and to discuss construction methods and schedules to help DBE’s
develop a competitive price and scope of work; however, no assistance was
requested from any DBE subcontractor and/or supplier during the bid
advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section F

F. Describe the Bidder's efforts made to assist interested DBE’s in obtaining bonding,
lines of credit, or insurance. Identify the DBE’s assisted, the type of assistance
offered, and the dates. Provide copies of supporting documents.

Flatiron West, Inc. (“Flatiron”) made efforts to notify all DBE’s that assistance is
available in obtaining bonding, lines of credit, or insurance, in our Solicitations
(Section B) and Advertisements (Section D).

Flatiron West, Inc. was prepared to assist DBE’s with obtaining bonding, lines of
credit, or insurance; however, no assistance was requested from any DBE
subcontractor and/or suppliers during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section G

G. Describe the Bidder's efforts made to assist interested DBE’s in obtaining necessary
equipment, supplies, materials, or related assistance or services, excluding supplies
and equipment the DBE purchases or leases from the Prime Contractor or its
affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates.
Provide copies of supporting documents. List efforts made to assist interested DBEs
in obtaining bonding, lines of credit, insurance, necessary equipment, supplies,
materials, or related assistance or services, excluding supplies and equipment the
DBE subcontractor purchases or leases from the prime contractor or its affiliate.
Identify the DBE assisted, the assistance offered, and the date. Provide copies of
supporting documents.

Flatiron West, Inc. (“Flatiron”) made efforts to notify all DBE’s that assistance
is available in obtaining necessary equipment, supplies, materials or related
assistance or services in our Solicitations (Section B) and Advertisements
(Section D).

Flatiron West, Inc. was prepared to assist DBE’s with the necessary
equipment, supplies, materials; or related assistance services; however, no
assistance was requested from any DBE subcontractor and/or suppliers
during the bid advertisement period.



Submission of DBE Good Faith Effort Documentation

State of California Department of Transportation

Contract No. 11-430184 Route 805 Sweetwater
Section H

H. List the names of agencies and the dates on which they were contacted to provide
assistance in contacting, recruiting and using DBE firms. If the agencies were
contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 10/31/18 Flatiron solicited DBE participation through the SBA Subnet Database.

On 10/31/18 Flatiron solicited DBE participation through the SDCOC Database.

On 10/31/2018, Flatiron sent emails to local assistance agencies regarding the project to
request for assistance in recruiting DBE companies.

Please see attached:

e US Small Business Administration

e Riverside Community College District — Procurement Technical Assistance
Center

e Inland Empire — Small Business Development Center



10/31/2018

| Business Information | | All Solicitations/NSS | | Solicitations/NSS Details

SBA SubNet

The purpose of Subnet is to post/identify subcontracting opportunities
(solicitations /NSS/events). Marketing material posted will be removed by SBA and will result in

Business Name: Flatiron
West Inc

Type of Business Being
Solicited

Disadvantaged Business
Enterprise (DBE)

NAICS Code

237310 Highway, Street,
and Bridge Construction

Additional NAICS Code
N/A

Brief Solicitation
Description

Flatiron West, Inc. is
bidding the Route 805
Sweetwater project
(Contract No. 11-430184)
that bids on 11/28/18 at
2:0

Files Attached:
/Route 805

Sweetwater Project Info.pdf

Flatiron West Inc

account closure.

\l (- -
an A

R Solicitation: SOL-
Solicitation POC 11-430184
First Name: Jannette

Last Name: Carter

Phone: 760-916-9100

Ext:

Fax: 760-471-4860

Email: SoCalBids@Flatironcorp.com

Place of Performance
CA:San Diego

Performance Start Date
01/07/2019

Solicitation Closing Date
11/28/2018 - 02:00 AM
Time Zone: PDT

Is this Solicitation inappropriate? (Click here if
this posting contains inappropriate or
potentially offensive content. If checked, the

~ solicitation will be reviewed and removed if
LDet_etej necessary) ')

EVENTS
To sort data click on column heading. v B -
Click on a Event number to view detailed description for a Event. a7 | e
.. Event Event NAICS Event Start Event End Flagged as Event Created
Edit - = A
Name Location Code Date Inappropriate? Description By

https://eweb1.sba.gov/subnet/dsp_welcome.cfm?VerifyPassoff=7708ADD497B33750BD78462FC131 30DDCO0EF294ADA14659D9B5A0E91BFFESG. ..

7n



Route 805 Sweetwater | Local Bidding Opportunities | SDCOC

ZOYEAm One on One Counseling Contract Opportunities Training and Workshops

Home New Sponso

Local Bidding Opportunities [in)

Client Success

SDCOC has assisted clients in
Route 805 Sweetwater obtaining over $1 Billion in

contracts!
Category: Construction, Requests for Subs/Suppliers
Project Agency Owner: Department of Transportation (CALTRANS)

~ Back to Directory

i =

View some of our client success
stories at: SDCOC Success Stories
Name of Prime Contractor: Flatiron West, Inc.

Learn about PTAC Centers: PTAC
Program Video

e ——————————

Opportunity Description: We are requesting bids for the following trades and/or material

suppliers:

DBE Goal 14%. Request for quotes from Certified DBE's Subcontractors and Suppliers for the

following, but not limited to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH,

~learing & Grubbing, Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile,
ectrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, ! ‘

Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs,

Rock Slope Protection, Street Sweeping, Striping.
Bid documents can be viewed at or obtained from:

WELLS

Plans and specifications are available, at no cost from Caltrans website:
http://www.dot.ca.gov/des/oe/weekly-ads/oe-project php?q=11-430184. Additionally, plans and
specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to
make an appointment to view plans and specifications.

Flatiron analyzes and considers each DBE quote, including those that are broken down into
economically feasible units to facilitate bidding. Assistance in obtaining bonding, lines of credit,
insurance, equipment, supplies and materials is available upon request. Additionally, please contact
us if you require technical assistance. Quotations must be valid for same duration as specified by
Owner for contract award. Subcontractors are required to possess and maintain a current contractor's
license and must also be registered with the Department of Industrial Relations (DIR) as required by
Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron’s Standard
Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract
Terms and Conditions is available in electronic format upon request. Bond Requirements:
Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require
each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the
amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost
not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE
Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated

th your price. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

Flatiron West, Inc.

http://ptac-sandiego.org/bids-directory/5198/route-805-sweetwater/[11/1/2018 10:35:52 AM]



Route 805 Sweetwater | Local Bidding Opportunities | SDCOC

1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9100 Fax: (760) 471-4860
Smail: SoCalBids@flatironcorp.com
innette Carter

Bid Due Date:
11/28/18

Time Bid is Due: 2:00PM

Contact Name: Jannette Carter

Contact Address: 1770 La Costa Meadows Drive, San Marcos, CA 92078
Contact Phone Number: (760) 916-9100

Contact Fax: (760) 471-4860

Contact Email: SoCalBids@flatironcorp.com
Website Address: hitps://www.flatironcorp.com

A Program of:

San Diego Contracting Opportunities Center Website Design By:
880 National City Blvd.
C Suite 7100 !T
< National City, CA 91950 9
T 19-216-6671

Copyright 2017 | sdcoc@ptac-sandiego.org

hitp:/ptac-sandiego.org/bids-directory/5198/route-805-sweetwater/[11/1/2018 10:35:52 AM]



Loeez, Harmonx

From: Lopez, Harmony

sent: Wednesday, October 31, 2018 2:51 PM

To: 'sandra.anguiano@sba.gov'

Subject: Request for Assistance - DBE's for Route 805 Sweetwater
Attachments: Route 805 Sweetwater_Project_Info.pdf

Hello Sandra,

Flatiron West, Inc. is bidding the Route 805 Sweetwater (Project No. 11-430184) that bids on 11/28/18 at 2:00 PM to

the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified
DBE’s. Should you have any questions or need additional information please contact me.

Thank you,

Harmony Lopez

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9098 PHONE

760 471 4860 Fax
www.flatironcorp.com

3uild the Best. Be the Best



Loeez. Harmonz

From:

sent:

To:

Subject:
Attachments:

Hello Sandra,

Lopez, Harmony

Wednesday, October 31, 2018 2:51 PM
'rachel.baranick@sba.gov'

Request for Assistance - DBE's for Route 805 Sweetwater
Route 805 Sweetwater_Project_Info.pdf

Flatiron West, Inc. is bidding the Route 805 Sweetwater (Project No. 11-430184) that bids on 11/28/18 at 2:00 PM to

the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified
DBE’s. Should you have any questions or need additional information please contact me.

Thank you,

Harmony Lopez

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9098 PHONE

760 471 4860 Fax
www.flatironcorp.com

3uild the Best. Be the Best



Loeez, Harmonz

“rom: Lopez, Harmony

sent: Wednesday, October 31, 2018 2:51 PM

To: ‘Chad.Bommer@rccd.edu’

Subject: Request for Assistance - DBE's for Route 805 Sweetwater
Attachments: Route 805 Sweetwater_Project_Info.pdf

Hello Chad,

Flatiron West, Inc. is bidding the Route 805 Sweetwater (Project No. 11-430184) that bids on 11/28/18 at 2:00 PM to

the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified
DBE’s. Should you have any questions or need additional information please contact me.

Thank you,

Harmony Lopez

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9098 PHONE

760 471 4860 Fax

www.flatironcorp.com

3uild the Best. Be the Best



LoEez, Harmonx

Srom: Lopez, Harmony

sent: Wednesday, October 31, 2018 2:51 PM

To: ‘MTakavorian@iesmallbusiness.com'

Subject: Request for Assistance - DBE's for Route 805 Sweetwater
Attachments: Route 805 Sweetwater_Project_Info.pdf

Hello Mary,

Flatiron West, Inc. is bidding the Route 805 Sweetwater (Project No. 11-430184) that bids on 11/28/18 at 2:00 PM to

the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified
DBE’s. Should you have any questions or need additional information please contact me.

Thank you,

Harmony Lopez

Flatiron

1770 La Costa Meadows Drive
San Marcos, Ca 92078

760 916 9098 PHONE

760 471 4860 FAX

www.flatironcorp.com

Build the Best. Be the Best
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FLATIRON

INVITATION TO BID

Request for Quotes from Certified DBE Subcontractors and Suppliers
Project: Route 805 Sweetwater, San Diego, CA

Contract No. 11-430184

Owner: Department of Transportation (CALTRANS)

BID SUBMITTAL DATE: November, 28 2018 at 2:00 PM

Federal-Aid Project ACSB1IM-805-1(640)E

Request for quotes from Certified DBE's Subcontractors and Suppliers for the following, but not limited

to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing, Concrete Barrier, Concrete
Supply, Construction Area Signs, Drive Pile, Electrical, Erosion Control, Fences, Guardrail, Joint Seal, Landscape &
Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside
Signs, Rock Slope Protection, Street Sweeping, Striping.

PLEASE SUBMIT QUOTES BY FAX TO (760) 471-4860 OR EMAIL TO SoCalBids@FlatironCorp.com
Plans and specifications are available, at no cost from Caltrans website: hitp://www.dot.ca.gov/des/oe/weekly-ads/oe-

project.php?g=11-430184. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino
Hills, CA offices. Please call to make an appointment to view plans and specifications.

This project has a 14% DBE Goal. In addition to request for participation from Certified DBE subcontractors
and suppliers, Flatiron requests non-DBE subcontractors to provide lower-tier DBE subcontractor and/or
supplier participation. Bidders are required to indicate lower-tier DBE participation as it will be evaluated as
part of their quote.

Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units
to facilitate bidding. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is
available upon request. Additionally, please contact us if you require technical assistance.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor’s license and must also be registered with
the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will
be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of
our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron or any prior course of dealing between
Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to
provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds
must be a California admitted surety. WE ARE AN EQUAL OPPORTUNITY EMPLOYER.

Flatiron West, Inc.

1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9100 / FAX (760) 471-4860

Email: SoCalBids@flatironcorp.com

Point of Contact: Jannette Carter, Estimating Administrator



Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 11-430184 Route 805 Sweetwater

Section |

l. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential
subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and
supplier contact information acquired at networking events is added to our in-house
database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

February 20, 2018 — Metro Meet the Primes

February 27, 2018 — Build with LA City

July 13, 2018 — North Coast Corridor Outreach Event

July 19, 2018 - California Construction Expo

September 18, 2018 — Caltrans Procurement and Resource Fair
September 26, 2018 — Accelerating Diversity — A WBE Networking Event
September 27, 2018 — SBCTA Annual Business 2 Business Expo

October 17, 2018 - San Diego Int'| Airport Meet the Primes
October 17, 2018 — Design & Construction Network Expo

In addition, Flatiron West, Inc. (“Flatiron”) encourages non-DBE participation:

1. Flatiron West, Inc. requested lower tier DBE participation from Non-DBE
subcontractors and suppliers on our advertisements. Please see Section D.

£ Flatiron West, Inc. requested lower tier DBE participation from Non-DBE
subcontractors and suppliers in our solicitations (please see attached).

¢ Solicitation Database (iSgFt printout)

e |FB, faxed or e-mailed (iSqFt printout)

¢ |FB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
¢ |FB and Addendum Notice Message History Report (iSqFt printout)



Route 805 Sweeetwater (Contract No. 11-430184)

Bid Date: 11/28/18
Solicitation List

Company Name First Name |Last Name Email Address City State |Phone

A.C. Dike Co. Dave McClain dave@acdike.com Lincoln CA (916) 652-0159
Acacia Environmental Construction James Colbert james@acaciaec.com Santa Barbara CA (805) 680-4431
Accord Engineering, Inc. Gus Bojorquez gbojorquez@accordeng.com Santa Ana CA [(714) 241-7200
Advanced Concrete Sawing & Sealing, Inc. Shawn O'Donnell shawnadvanced@live.com Mesa AZ (480) 986-7447
Alcorn Fence Company (Chula Vista) Rick Sohns rsohns@alcornfence.com Sun Valley CA |(619) 397-6500
Alcorn Fence Company (Sun Valley) Michael Katus mkatus@alcornfence.com Sun Valley CA  |(818) 983-0650
Aldridge Electric, Inc. *Danielle Gardner dgardner@aldridge-electric.com (847) 680-5200
All American Asphalt Estimating |Estimating publicworks@allamericanasphalt.com Corona CA |(951) 736-7600
Ally Rental Chris Zurawski chris.zurawski@allyrental.com (877) 547-7128
Amber Steel Edgar Estrella eestrella@ambersteel.net Rialto CA (909) 874-2213
Asphalt Dike Construction, Inc. dba APCO Larry Grimes larry@apcodike.com Goshen CA |(559) 651-7900
Associated Ready Mixed Concrete Steve Venolia svenolia@assocrme.com Newport Beach CA (949) 253-2800
ATP Jeff Richardson jeffr@paveitgreen.com San Diego CA |(619) 368-3186
B C Traffic Specialists Gary Rivers gary@bctraffic.com Orange CA |(714) 974-1190
Baron Bag & Erosion Supply Larry Deman larryd@sacbag.com Anaheim CA |(800) 562-6055
Bay City Fab Steve Patton baycityfab@gmail.com Ventura CA  |(805) 653-0055
Becho, Inc. Dave Moody dave.moody@bechoinc.com Sylmar CA |(818) 408-5664
Borders Builders, Inc Howard Feldman howard@borders-builders.com Los Angeles CA (310) 725-8063
BPSI Construction and Maintenance Dan Bechtel info@bpsi.me (951) 245-2778
C & C Metals, Inc. (Conroe, TX) Jim Galbraith jim@candcmetals.com Conroe TX (936) 760-5640
Cal Stripe, Inc. Steve Works sworks@calstripe.com Colton CA  |(909) 884-7170
California Commercial Asphalt Ryan Merritt Ryanm@ccallc.com San Diego CA |(858) 513-0611
Calmex Engineering Inc Bob Stone BobS@calmex.us Bloomington CA  [(908) 546-1311
CalPortland Company Mark Kalouner mkalouner@calportland.com Santa Maria CA |(805) 896-7910
Case Pacific Company (Livermore) *Charlie Bower charliebower@casepacific.com Livermore CA  [(925) 449-2590
Cemex Ben White benny.white@cemex.com Escondido CA |(760) 737-8215
Century Sweeping Anh Nguyen centurysweeping@gmail.com Montebello CA |(323) 887-3836
Chrisp Company Jamie Luna jluna@chrispco.com Bloomington CA  |(909) 746-0356
Clear Sign & Design, Inc. Steve Weddell sjw@clearsigns.com San Marcos CA (760) 736-8111
CMC Steel Fabricators, Inc, dba CMC Rebar Greg Hughett greg.hughett@cmc.com Etiwanda CA  |(909) 803-1506
Competitive Edge Electric Inc. Nick Eddy neddycee@roadrunner.com Highland CA  |(909) 693-8510
Condon-Johnson & Associates - San Diego Josh Hilton jhilton@condon-johnson.com San Diego CA  |(909) 390-0268
Contech Engineered Solutions Jerry Skoda gskoda@conteches.com Santee CA  |(949) 500-6052
Control Electric, Inc. angela glasgow aglasgow@controlelectric.net Corona CA  |(951) 393-9342
Coral Construction Company Marc Roberts marcroberts@coralconstruction.com Wilsonville OR |(503) 682-2252
Craneveyor corp. Ron Collosi rcollosi@craneveyor.com South El Monte CA |(626) 442-1524
Crown Fence Company Adam Silva asilva@crownfence.com Santa Fe Springs |CA  [(562) 864-5177
CSl Electrical Contractors, Inc. Chris Corder staff@csielectric.com Santa Fe Springs [CA (562) 946-0700
Dan Copp Crushing Aaron Waddell aaron@dancoppcrushing.com Yorba Linda CA  |(714) 777-6400
Diversified Concrete Cutting Tom Massaro tom.m@diversified.contractors Sparks NV |(775) 331-1411
Drill Tech Drilling & Shoring, Inc. Chyenne Lewis bids@drilltechdrilling.com Antioch CA  [(925) 978-2060
Dynalectric Dexter Cudal dcudal@dyna-la.com Los Alamitos CA |(714) 886-4785
DYWIDAG-Systems Internaticnal USA, Inc. Anouar Kartite anouar.kartite@dsiamerica.com Long Beach CA |(562)531-6161
EBS General Engineering, Inc. Joseph Nanci joe@ebsgeneral.com Corona CA  |(951) 279-6869
Edison Construction, Inc. Chuck Peraullt edison.Construction@yahoo.com Bonsall CA |(760) 732-0829
EFCO Cody Oneil cody.oneil@efcoforms.com Yorba Linda CA  |(714) 654-0244
Elecnor Belco Electric, Inc. John Wong jwong@elecnor.com Chino CA  |(909) 993-5470
ERSI (Environmental Remediation Services,

Inc.) James Lumbley lumbleyj@ersi-usa.com Houston TX (909) 606-4225
FBD Vanguard Construction Jason Muller jmuller@vc-inc.net Livermore CA  |(925) 245-1300
FenceCorp, Inc. robert mcpherson b.mcpherson@fencecorp.us Riverside CA |(951) 686-3170
FERGUSON WATERWORKS WES BAILEY WES.BAILEY@FERGUSON.COM POWAY CA (858) 391-3700
Ferguson Waterworks, Inc. MITCHELL |HARKEY mitchell.harkey@ferguson.com Poway CA (858) 391-3700
Ferreira Construction Co., Inc. Rusty Moore rmoore@ferreiraconstruction.com Chino CA (714) 928-7573
Forterra Building Products (Menifee) Ryan Wright ryan.wright@forterrabp.com Menifee CA  |(469) 859-8956
G2 Metal Fab (Livermore, CA) Ken Ho kho@g2metalfab.com Livermore CA (925) 443-7903




Route 805 Sweeetwater (Contract No. 11-430184)

Bid Date: 11/28/18
Solicitation List

Company Name First Name |Last Name Email Address City State |Phone

Geo-Cell Solutions, Inc. Doug Farmer doug_farmer@sbcglobal.net Fresno CA  |(559) 294-1274
Gerco Contracting Mike Violla gerco@sbcglobal.net Auburn CA (530) 268-1188
Gerdau Reinforcing Steel Keith Dixon keith.dixon@gerdau.com San Diego CA  |(858) 737-7700
Golden State Grating Rocky Castro rocky@goldenstategrating.com Fontana CA  |(909) 854-2489
Griffith Company (Landscape) Christian Martinez cmartinez@griffithcompany.net Brea CA  |(714) 984-5500
Hanson Aggregates (San Diego) Phil Harris phil.harris@lehighhanson.com San Diego CA  [(858) 715-5600
Hanson Electric Chris Hanson hansonelectricsd@gmail.com Lakeside CA  |(619) 328-5040
Harber Companies, Inc. Bob Harber bobh@harbercompanies.com San Bernardino CA  |(909) 478-1957
Harris Rebar Kevin McHugh kmchugh@harrisrebar.com Pomona CA  |(9089) 397-7155
Harris Rebar - Lakeside Charles Moorman cmoorman@harrisrebar.com Lakeside CA (619) 655-3580
Hayward Baker Inc. Chuck Danache cdanache@haywardbaker.com Chino Hills CA  [(909) 393-9300
Herbert, Inc. John Bonds john@herbertinc.net Oceanside CA |(760) 653-9335
Hi-Way Safety, Inc. Jason Bubion jason@hiwaysafety.com Chino CA  |(909) 342-4836
HMS Construction, Inc. Michael High mike@hmsconco.com Vista CA (760) 727-9808
Holliday Rock Tom Maher tmaher@hollidayrock.com Upland CA  [(909) 982-1553
Inland Water Works Supply Co. Scott Perry ScottPerry@InlandWaterWorks.com San Bernardino CA  |(909) 952-2273
Integrated Demolition and Remediation, Inc.  |Ami Khara ami@idrdemo.com (714) 340-3333
Integrity Rebar Placers Dolly Adams Dolly@integrityrebarplacers.com Perris CA  |(951) 696-6843
Johasee Rebar Jacqueline  |Smiley jsmiley@Imsgroup.ca Bakersfield CA |(661) 589-0972
L.B. Foster Company Marla Wallace mwallace@Ibfoster.com Union City CA  |(510) 240-4400
LB Foster Mark Hammons Mhammons@|bfoster.com Union City CA  |(509) 979-6891
Lekos Electric Inc Riley Lekos riley@lekos.net (619) 447-7661
LMS Reinforcing Steel Group Norm Streu nstreu@Imsgroup.ca Bakersfield CA (661) 589-0972
Long Beach Iron Works, Inc. Bob Brady BBrady@Ibiw.com Long Beach CA (562) 432-5451
Lumacurve Airfield Signs Melanie Rostankowski |melanie@lumacurve.com (800) 258-1997
Malcolm Drilling Co., Inc. James Magana Jmagana@malcomdrilling.com Irwindale CA |(626) 338-0035
Mandal Pipe Company Dan Norton dnorton@mandalpipe.com Grayson GA |(770) 573-3022
Marina Landscape, Inc. John Gutierrez jgutierrez@marinaco.com QOrange CA  |(714) 939-6600
Martinez Steel Corporation Harry Williams hwilliams@martinezsteel.com Claremont CA (909) 946-0686
Mass Electric Daniel Pullen dpullen@masselec.com La Verne CA  |(909) 962-6001
Matich Corp. Mark Hickman mhickman@matichcorp.com San Bernardino CA  |(909) 382-7400
Metal Supply, Inc. Ed Davidian ed@metalsupply.com South Gate CA (888) 611-3525
Metal Works Floyd Harris info@mtlwks.com Oroville CA  |(530) 534-6266
Mitsubishi Cement Corporation Alex Brankovic abrankovic@mitsubishicement.com Henderson NV |(805) 657-8282
MSL Electric, Inc. Warren Moore warren@mslelectric.com Anaheim CA  |(714) 693-4837
National Demolition Nolan Ross nolan@nationaldemolition.com San Pedro CA |(310) 732-1991
National Ready Mixed Concrete Co. Debbie Balue dbalue@natcem.com Encino CA (562) 865-6211
Neal Electric Andrew Ramsey Estimating@nealelectric.com Vista CA  |(858) 513-2525
Nor-Cal Pipeline Services Sam Bice sambice@norcalpipe.com Long Beach CA |(916) 442-5400
Northwest Pipe Company Mike Dumitrache mdumitrache@nwpipe.com Adelanto CA |(949) 653-5692
Pacific Coast Markings Mark Bates mark@pacificcoastmarkings.com Phelan CA  |(760) 868-3400
Pacific Corrugated Pipe Co. David Mclnroe sandiego@pcpipe.com (619) 741-9985
Pacific Drilling Co. Tod Clark tod@pacdrill.com (619) 719-8085
Pacific Pipeline Supply Brett Mowry brett@pacificpipeline.com San Marcos CA  |(760) 471-7473
Pacific Restoration Group, Inc. Danny Richards drichards@prgconst.com Perris CA  |(951) 940-6069
Pacific Steel Group David Coker d.coker@pacificsteelgroup.com San Diego CA  |(858) 251-1122
Pacific Waterproofing & Restoration, Inc. Doug Bithell doug@pacificwaterproofing.com Pomona CA  |(909) 444-3052
Pavement Recycling John Karagas johnkaragas@pavementrecycling.com Jurupa Valley CA (951) 682-1091
Penhall Company Josh Haryung jharyung@penhall.com Anaheim CA |(714) 772-6450
Perry Electric Dan Ferguson dferguson@perryelectricsd.com Santee CA |(619) 449-0045
Pro Cal Electrical Contracting Terry Cheslock tcheslock@procallighting.com (619) 633-4426
Pro-Cast Products Inc. *David Elliott davide@procast.us highland CA  |(909) 793-7602
Red Hawk Services Martin Villareal Martin@redhawkservices.us Perris CA (951) 294-8912
Robertson's Beckie Daddario beckie@rrmca.com Corona CA  |(800) 834-7557
S & J Supply Co., Inc. Zeke Siciliano mark@s-jsupply.com (562) 944-7433
S & P Fabrication/Services Christian Surrett csurrett@spfabsvc.com (562) 760-3277
Select Electric, Inc. Landon Smith estimating@selectelectricinc.com Vista CA (619) 460-6060
Service Construction (5.C.5.C. Inc.) Scott McHugh scott@serviceconstruction.com Anaheim CA  |(714) 744-4673
Short Load Concrete, Inc. Richard Cobarrubias  |richard@shortload.com (714) 524-7013




Route 805 Sweeetwater (Contract No. 11-430184)

Bid Date: 11/28/18
Solicitation List

Company Name First Name |Last Name Email Address City State |Phone

Sierra Landscape Development, Inc. Vito Clarizio vito@sierralandscapedev.com South El Monte CA |(626) 447-5260
Sign Age Identity Systems, Inc Jesse Perkins jperkins@sign-age-inc.com Santee CA (619) 596-6150
Silverado Contractors, Inc. Jeff Droubay jeff@silveradocontractors.com Chino CA  [(908) 949-6025
Smith and Son Christopher [Smith smithandson4064@yahoo.com Fallbrook CA (760) 535-7880
Socal Removal Andre Abajian socalremoval@gmail.com (949) 446-0000
South Bay Foundry, Inc. *George Mercado george@southbayfoundry.com San Bernardino CA  |(909) 383-1823
Southern Contracting Company Laura Dunlap laurad@southerncontracting.com San Marcos CA  |(760) 744-0760
Southwest Valve & Egpt Kelly Brians kelly@southwestvalve.com Tustin CA (714) 832-1090
Spec Formliners, Inc. Kaelee Craven kaeleecraven@specformliners.com Santa Ana CA  |(714) 429-9500
Stantru Reinforcing Steel Bill Williams bill.williams@stantru.com Fontana CA  |(909) 587-1441
Statewide Traffic Safety & Signs, Inc.(Poway)  [Chris Jones cjones@stssi.com Garden Grove CA  |(714) 468-1919
Sterndahl Enterprises, Inc. Denny Sterndahl denny@sterndahl.com Sun Valley CA |(818) 834-8199
Sturgeon Electric California, LLC Mike Heffernan mheffernan@myrgroup.com Chino CA  |(909) 591-0000
Superior Pavement Markings, Inc. Dale Shults dale@superiorpavementmarkings.com  |Beaumont CA  |(951) 845-2799
TC Construction Elan Schier eschier@tcincsd.com Santee CA  |(619) 448-4560
The Conco Companies Phil Adams padams@conconow.com Fontana CA  [(909) 350-0474
The J.V. Land Clearing Company, Inc. Tyler Manus tyler@thejvco.com San Dimas CA  |(909) 592-2811
The R.J. Noble Company Braden Porter bradenporter@rjnoblecompany.com Orange CA  |(714) 637-1550
Thompson Construction Supply Tom Steen tsteen@tbmdf.com Rialto CA  [(949) 728-8422
Thompson Pipe Group (CA) Branimir Kovac bkovac@thompsonpipegroup.com Rialto CA  |(909) 822-0200
Torres Brothers Shoring Carlos Torres carlos@torresbrothersshoring.com Los Angeles CA  |(310) 365-5710
Traffic Management, Inc. Dennis Philbin Dennis.philbin@trafficmanagement.com |Escondido CA  |(888) 722-8895
Ulmer Industries, Inc. Paul Douglas paul@ulmerind.com Fontana CA (909) 823-7111
US Demolition Inc. Matt Elder matte@cox.net Anaheim CA  |(714) 695-9026
Vector Steel, Inc. Ryan Vector ryan@vectorsteel.com Redlands CA (909) 792-8099
West Coast Drilling Drew Lamont dlamont@wcdrilling.com (510) 245-0556
Western Water Works Ryan McDermott ryan@wwwsco.com Chino Hills (909) 597-7000
Zamborelli Enterprises Thomas Dwyer tdwyer@zamborelli.com Laguna Beach CA  |(949) 464-0400
Zumar Industries, Inc. Lee Young leey@zumar.com Santa Fe Springs |CA (562) 941-4633




Subject: Invitation to Bid - ***Route 805 Sweetwater*** : All Trades
To: Dave McClain (dave@acdike.com)

From: Harmony Lopez (Transmittals@jisqfimail.com)
Sent Date: November 01, 2018 04:55 PM ET

“NVITATION TO BID

Sent: Thursday, November 01, 2018 4:55 PM ET ll

Email: SoCalBi i COf F I. AT l Ro N

Phone: (760) 916-8100

Fax (760) 471-4860

Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:

***Route 805 Sweetwater™*

Bid Due Date: Wednesday, November 28, 2018 2:00 PM PT
Project Location: CA 92126

Project Start Date:

Contact: Harmony Lopez

Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile
south of Sweetwater River bridge to route 805/54 separation.

:ssage to Bidders:
INVITATION TO BID Request for Quotes from Certified Subcontractors and Suppliers

Project: Route 805 Sweetwater, San Diego, CA
Contract No. 11-430184

Owner: Department of Transportation (CALTRANS)
BID SUBMITTAL DATE: November, 28 2018 at 2:00 PM
DBE Goal 14%

Federal-Aid Project ACSB1IM-805-1(640)E

Request for quotes from Certified Subcontractors and Suppliers for the following, but not limited
to scopes of work: AC Dike, Aggregate Supply, Bridge Removal, CIDH, Clearing & Grubbing,
Concrete Barrier, Concrete Supply, Construction Area Signs, Drive Pile, Electrical, Erosion
Control, Fences, Guardrail, Joint Seal, Landscape & Irrigation, Minor Concrete, Miscellaneous
Iron & Steel, Overhead Signs, Pipe Supply, Railing, Reinforcing Steel, Roadside Signs, Rock
Slope Protection, Street Sweeping, Striping.

Plans and specifications are available, at no cost from Caltrans website:
http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=11-430184. Additionally, plans and
specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call
ta make an appointment to view plans and specifications.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (760) 471-4860 OR BY EMAIL TO
oCalBids@FLATIRONC COM

Quotations must be valid for same duration as specified by Owner for contract award.

scontractors are required to possess and maintain a current contractor’s license and must
aiso be registered with the Department of Industrial Relations (DIR) as required by Public
Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard
Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard
Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance
requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc.



("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in
writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and
performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the
bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be
evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Click here to view the project

Let us know your bid intention here:

" Won't Bid

For help, visit http: /Aww.isaft. com/start/pages/contact-support/ or call us at 888-768-4568.

If you do not wish to receive further iSqFt messages, unsubscribe by clicking here or by calling 1-888-768-4569, If you would fike to
change ar edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam mare about

the use of personal information by iSqFt, please read our Privacy Palicy.



Subject: Addenda - ***Route 805 Sweetwater***
To: James Colbert (james@acaciaec.com)

From: Harmony Lopez (Transmittals@isqftmail.com)
Sent Date: November 13,2018 11:58 AM ET

"DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Tuesday, November 13, 2018 11:58 AM ET F L AT l R O N

Email: SoCalBids@flatironcorp.com
Phone: (760) 816-8100
Fax (760) 471-4860

James Colbert from Acacia Environmental Construction Addendum 1 was just posted on
11/13/2018.

Project Name: “*Route 805 Sweetwater™*

Project ID: 6204699 (this project is only available on Isgft)
Project Location: CA 92126

Project Contact: Harmony Lopez

Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile
south of Sweetwater River bridge to route 805/54 separation.

Notes:

Message:
Yendum 1 has been issued for the Route 805 Sweetwater Project. Please log on to iSgFt to
view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 916-
9100.

Thank you.

Click here to view the project

For help, visit htto:/lwww.isaft com/start/pages/contact-support/ or call us at 888-768-4569.
. -
L e R T e S e W N e Y R R
FRiSqFt sz

If you do not wish to receive further iSqFt messages, unsubscribe by dlicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policv.



Subject: Addenda - ***Route 805 Sweetwater***
To: Shawn O'Donnell (shawnadvanced@live.com)
From: Harmony Lopez (Transmittals@isqftmail.com)
Sent Date: November 16, 2018 02:15 PM ET

""DDENDUM
NOTIFICATION l

From: Flatiron
Sent: Friday, November 16, 2018 2:15 PM ET F L AT l R o N

Email: SoCalBids@flatironcorp.com
Phone: (760) 916-8100
Fax (760) 471-4860

Shawn O'Donnell from Advanced Concrete Sawing & Sealing, Inc. Addendum 2 was just
posted on 11/16/2018.

Project Name: **Route 805 Sweetwater™*

Project ID: 6204699 (this project is only available on Isgft)
Project Location: CA 92126

Project Contact: Harmony Lopez

Description:

For construction on state highway in San Diego county in Chula Vista and National City from 0.2 mile
south of Sweetwater River bridge to route 805/54 separation.

Notes:

Message:

dendum 2 has been issued for the Route 805 Sweetwater Project. Please log on to iSgFt to
view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and
responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (760) 471-4860 or e-mail to SoCalBids@flatironcorp.com.
Should you have any questions or need additional information please contact us at (760) 816-
9100.

Thank you.

Click here to view the project

s Number: KPXH K

For help, visit hitp://www isaft com/start/pages/contact-support/ or call us at B88B-768-4569.

FAiSqFt::

If you do not wish to receive further iSqFt messages, unsubseribe by clicking here or by calling 1-888-768-4569. If you would like to
change or edit your preferences for this or other iSqFt accounts, please visit the My Profile page after logging in. To leam more about
the use of personal information by iSqFt, please read our Privacy Policy.




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name

Date Sent

Sent To

Company Name

Email

Sent Via

Sent Status

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Ryan Merritt

California Commercial Asphalt

ryanm@ccallc.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Travis Ponchetti

Hanson Aggregates (San Diego)

travis.ponchetti@lehighhanson.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Kevin McHugh

Harris Rebar

kmchugh@harrisrebar.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Marc Robert

National Ready Mixed Concrete Co.

mrobert@natcem.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Andrew Ramsey

Neal Electric

estimating@nealelectric.com

Online Only
(Out of
Recipienta€™s
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Terry Cheslock

Pro Cal Electrical Contracting

tcheslock@procallighting.com

Online Only
{Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Jim Coughlin

Asphalt Dike Construction, Inc. dba APCO

im@apcodike.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Christian Martinez

Griffith Company (Landscape)

cmartinez@griffithcompany.net

Online Only
{Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

George Majchrowicz

Statewide Traffic Safety & Signs,
Inc.(Poway)

georgem @stssi.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - 5an Diego Standard Language - InvitetoBid

11/1/2018 16:55

Tom Steen

Thompson Construction Supply

tsteen@tbmdf.com

Online Only
(Out of
Recipients
Service Area)

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Aaron Waldren

Aldridge Electric, Inc.

awaldren@aldridgegroup.com

Email

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Chris Zurawski

Ally Rental

chris.zurawski@allyrental.com

Email

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Ramiro Perez

Amber Steel

rperez@ambersteel.net

Email

Sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Steve Venolia

Associated Ready Mixed Concrete

svenolia@assocrme.com

Email

sent

FWI - San Diego Standard Language - InvitetoBid

11/1/2018 16:55

Tracy Zicovich

Cemex

tracy.zicovich@cemex.com

Online Only
(Out of
Recipients

Service Area)

Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |angela glasgow Control Electric, Inc. aglasgow@controlelectric.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Kristen Czupryn Dynalectric kezupryn@dyna-la.com Email Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dexter Cudal Dynalectric deudal@dyna-la.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Erin Clutter FBD Vanguard Construction eclutter@vc-inc.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Kyle Wood FBD Vanguard Construction kwood@vc-inc.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Venessa Hollis Hanson Aggregates (San Diego) venessa.hollis@lehighhanson.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Sam Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Tod Clark Pacific Drilling Co. tod@pacdrill.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Tim Desalvo Pacific Pipeline Supply tim@pacificpipeline.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Brett Mowry Pacific Pipeline Supply brett@pacificpipeline.com Email Sent
Statewide Traffic Safety & Signs,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Cory B Inc.(Poway) coryb@stssi.com Email Sent
Statewide Traffic Safety & Signs,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Scott Zakasky Inc.(Poway) 5622726857 Fax Failed
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 [Mike Heffernan Sturgeon Electric California, LLC mheffernan@myrgroup.com Email Sent
Online Only
(Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Phil Adams The Conco Companies padams@conconow.com Service Area)  |Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|5cott Bortness Thompson Construction Supply sbortness@tbmdf.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Daniel Jeon Thompson Construction Supply 9098229630 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ryan Vector Vector Steel, Inc. ryan@vectorsteel.com Email Sent
Online Only
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|loe Douglan Western Water Works joe@wwwsco.com (Bad Email) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Gus Bojorquez Accord Engineering, Inc. 9492510563 Fax Sent
Online Only
(Recipient’s
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Gina Giovanneti Aldridge Electric, Inc. gglovannettii@aldridgegroup.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|*Danielle Gardner Aldridge Electric, Inc. dgardner@aldridge-electric.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Courtney Chapas All American Asphalt cchapas@allamericanasphalt.com Email Sent
FWI - 5an Diego Standard Language - InvitetoBid 11/1/2018 16:55|*Jared Hale Amber Steel jhale@ambersteel.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Larry Grimes Asphalt Dike Construction, Inc. dba APCO |larry@apcodike.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Stacy Noriega Asphalt Dike Construction, Inc. dba APCO |stacy@apcodike.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mike Oppenheimer ATP mike@paveitgreen.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Steve Patton Bay City Fab baycityfab@gmail.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Howard Feldman Borders Builders, Inc howard @borders-builders.com Email Sent
FWI| - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Tim Black Calmex Engineering Inc timb@calmex.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Bob Stone Calmex Engineering Inc bobs@calmex.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|amy palomares Cemex amelia.palomares@cemex.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Larry Carlson Cemex larry.carlson@cemex.com Email Sent
CMC Steel Fabricators, Inc, dba CMC
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Greg Hughett Rebar Lreg.hughett@cmc.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Condon-Johnson & Associates - San
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|George Burrough Diego ghurrouch@condon-johnson.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55[Jerry Skoda Contech Engineered Solutions gskoda@conteches.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Estimating Assistant Coral Construction Company general@coralconstruction.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Desiree Reyes Craneveyor corp. dreyes@craneveyor.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Chris Corder CSI Electrical Contractors, Inc. staff@csielectric.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Tom Massare Diversified Concrete Cutting 7753311572 Fax Failed
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Chyenne Bevilagua Drill Tech Drilling & Shoring chyenne.lewis@drilltechdrilling.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55] *Jana Thurston Dynalectric jthurston@dyna-la.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Joseph Nanci EBS General Engineering, Inc. oe@ebsgeneral.com Email Sent
Online Only
(Out of
ERSI (Environmental Remediation Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|lames Lumbley Services, Inc.) lumbleyj@ersi-usa.com Service Area)  |Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Heidi Echeverria Gerdau Reinforcing Steel heidi.echeverria@gerdau.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Chris Hanson Hanson Electric hansonelectricsd @gmail.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
FWI1 - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Scott Perry Inland Water Works Supply Co. scottperry@inlandwaterworks.com Email Sent
Integrated Demolition and Remediation,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ami Khara Inc. ami@idrdemo.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ken Negrete Integrity Rebar Placers bids@integrityrebarplacers.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Justin Turk L.B. Foster Company jturk@Ibfoster.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mark Hammons LB Foster mhammons@I|bfoster.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Bob Brady Long Beach Iron Works, Inc. bbrady@Ibiw.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Melanie Rostankowski Lumacurve Airfield Signs melanie@lumacurve.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Linh Tran Marina Landscape, Inc. Itran@marinaco.com Email Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Daniel Pullen Mass Electric dpullen@masselec.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Ed Davidian Metal Supply, Inc. ed@metalsupply.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Floyd Harris Metal Works info@mtiwks.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Alex Brankovic Mitsubishi Cement Corporation abrankovic@mitsubishicement.com Email Sent
Online Only
(Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Service Area) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Sandee Knuckey Pacific Corrugated Pipe Co. socal@pcpipe.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Kelly Osborne Pacific Pipeline Supply kelly@pacificpipeline.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Phillip Kirk Penhall Company pkirk@penhall.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55Martin Villareal Red Hawk Services martin@redhawkservices.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|R Steward Robertson's rsteward@rrmca.com Email Sent
FWI - 5an Diego Standard Language - InvitetoBid 11/1/2018 16:55|Brenda Torres Robertson's brendat@rrmca.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Zeke Siciliano S & J Supply Co., Inc. 5629447224 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Christian Surrett S & P Fabrication/Services csurrett@spfabsve.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Richard Cobarrubias Short Load Concrete, Inc. richard@shortload.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Andre Abajian Socal Removal socalremoval@gmail.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Pete Miller South Bay Foundry, Inc. petem@southbayfoundry.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Aaron Pettit Thompson Pipe Group (CA) apettit@thompsonpipegroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dennis Philbin Traffic Management, Inc. dennis.philbin@trafficmanagement.com Email Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ryan McDermott Western Water Works ryan@wwwsco.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
Advanced Concrete Sawing & Sealing,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Shawn O'Donnell Inc. shawnadvanced@live.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Estimating Estimating Amber Steel ambersteelplans@gmail.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55| *Richard Kawamoto Asphalt Dike Canstruction, Inc. dba APCO [richard@apcodike.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Jeff Richardson ATP jeffr@paveitgreen.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dave Moody Becho, Inc. dave.moody@bechoinc.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dan Bechtel BPSI Construction and Maintenance info@bpsi.me Email Sent
Online Only
{Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Estimating Department C & C Metals, Inc. (Conroe, TX) estimating@candcmetals.com Service Area) |Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Jim Galbraith C & C Metals, Inc. (Conroe, TX) jim@candcmetals.com Email Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|TRAVIS BOMHOFF Calmex Engineering Inc travisb@ calmex.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ben White Cemex benny.white@cemex.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Anh Nguyen Century Sweeping centurysweeping@gmail.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|5teve Weddell Clear Sign & Design, Inc. sjiw@clearsigns.com Email Sent
CMC Steel Fabricators, Inc, dba CMC
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Pamela Pacheco Rebar pamela.pacheco@cmc.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Nick Eddy Competitive Edge Electric Inc. neddycee@roadrunner.com Email Sent
Condon-Johnson & Associates - San
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|lennifer Hardman Diego jhardman@condon-johnson.com Email Sent
Condon-Johnson & Associates - 5an
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Josh Hilton Diego jhilton@condon-johnson.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Bob Norland CraneVeyor Corp. bnorland@craneveyor.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Chuck Peraullt Edison Construction, Inc. edison.construction@yahoo.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Cody Oneil EFCO cody.oneil@efcoforms.com Email Sent
ERSI (Environmental Remediation
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|LeeAnn Bianchi Services, Inc.) leeannb@ersi-usa.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Albert Said FenceCorp, Inc. a.said@fencecorp.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|robert mcpherson FenceCorp, Inc. b.mcpherson@fencecorp.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|MITCHELL HARKEY Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ken Ho G2 Metal Fab (Livermore, CA) kho@g2metalfab.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Doug Farmer Geo-Cell Solutions, Inc. doug_farmer@sbcglobal.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Phil Harris Hanson Aggregates (San Diego) phil.harris@lehighhanson.com Preference) Sent
FWI - San Diego Standard Language - invitetoBid 11/1/2018 16:55|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Michael High HMS Construction, Inc. mike@hmsconco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Robert Jones HMS Construction, Inc. robert@hmsconco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Tom Maher Holliday Rock tmaher@hollidayrock.com Email Sent
Integrated Demolition and Remediation,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Niddhi Khara Inc. niddhi@idrdemo.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dolly Adams Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Marla Wallace L.B. Foster Company mwallace@Ibfoster.com Email Sent
Online Only
{Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dan Norton Mandal Pipe Company dnorton@mandalpipe.com Service Area)  |Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Nolan Ross National Demolition nolan@nationaldemolition.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mike Dumitrache Northwest Pipe Company 9492669234 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mark Bates Pacific Coast Markings mark@pacificcoastmarkings.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|David Coker Pacific Steel Group d.coker @pacificsteelgroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Jessica Chapin Pacific Steel Group j.chapin@pacificsteelgroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Doug Bithell Pacific Waterproofing & Restoration, Inc. |doug@pacificwaterproofing.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Keith Martin Penhall Company kmartin@penhall.com Email Sent
Online Only
(Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Peter Gonzales Penhall Company pgonzales@penhall.com Service Area)  |Sent
Online Only
(Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Maureen Moltini Sign Age Identity Systems, Inc estimating@signagesandiego.com Service Area) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Jeff Droubay Silverado Contractors, Inc. jeff@silveradocontractors.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Amanda Anderson South Bay Foundry, Inc. amanda@southbayfoundry.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Laura Dunlap Southern Contracting Company 7607446475 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Kelly Brians Southwest Valve & Eqpt kelly@southwestvalve.com Email Sent
Statewide Traffic Safety & Signs,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Kory Fivecoat Inc.(Poway) kfivecoat@stssi.com Email Sent
Statewide Traffic Safety & Signs,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55[Chris Jones Inc.{Poway) cjones@stssi.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Statewide Traffic Safety & Signs,

FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 [David Nicholas Inc.(Poway) davidn@statewidesafety.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|*Clara Vasquez Sterndahl Enterprises, Inc. clara@sterndahl.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mark Dillard Sturgeon Electric California, LLC mdillard @ myrgroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Braden Porter The R.). Noble Company bradenporter@rjnoblecompany.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 [Carlos Torres Torres Brothers Shoring carlos@torresbrothersshoring.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Paul Douglas Ulmer Industries, Inc. 9098231992 Fax Failed
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Drew Lamont West Coast Drilling dlamont@wcdrilling.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Eric Loudon Western Water Works eric@wwwsco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Thomas Dwyer Zamborelli Enterprises tdwyer@zamborelli.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|*John Scott Acacia Environmental Construction estimating@acaciaec.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Gary Rivers 8 C Traffic Specialists ary@bctraffic.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ken McClister Craneveyor corp. kmcclister@craneveyor.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Ron Collosi Craneveyor corp. rcollosi@craneveyor.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Tim Chavez Craneveyor corp. tchavez@craneveyor.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|lan Stait-Gardner Drill Tech Drilling & Shoring ian@drilltechdrilling.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Teresa Creson Drill Tech Drilling & Shoring teresa@drilltechdrilling.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Cristina Whicher EBS General Engineering, Inc. bids@ebsgeneral.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Willie Ellis EBS General Engineering, Inc. wellis@ebsgeneral.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|John Wong Elecnor Belco Electric, Inc. jwong@elecnor.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Luis Casanova Gerdau Reinforcing Steel luis.casanova@gerdau.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Keith Dixon Gerdau Reinforcing Steel keith.dixon@gerdau.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Bryan Folsom Gerdau Reinforcing Steel bryan.folsom@gerdau.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Rocky Castro Golden State Grating rocky@goldenstategrating.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |John Bonds Herbert, Inc. john@herbertinc.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Jacqueline Smiley Johasee Rebar jsmiley@Imsgroup.ca Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Riley Lekos Lekos Electric Inc riley@lekos.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Norm Streu LMS Reinforcing Steel Group nstreu@Imsgroup.ca Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Carlos Hernandez Long Beach Iron Works, Inc. chernandez@Ibiw.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Wagdy Bissada Martinez Steel Corporation whissada@martinezsteel.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 | Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Mark Hickman Matich Corp. mhickman@matichcorp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|*David Elliott Pro-Cast Products Inc. davide@procast.us Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|lesse Perkins Sign Age Identity Systems, Inc jperkins@sign-age-inc.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Steve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dan Ngo Silverado Contractors, Inc. bid@silveradocontractors.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|*George Mercado South Bay Foundry, Inc. george@southbayfoundry.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Bill Williams Stantru Reinforcing Steel bill.williams@stantru.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Brakeman Brian Brake Thompson Pipe Group (CA) bbrake @thompsonpipegroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Branimir Kovac Thompson Pipe Group (CA) bkovac@thompsonpipegroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Patrick Virrey Thompson Pipe Group (CA) pvirrey@thompsonpipegroup.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Matt Elder US Demolition Inc. matte@cox.net Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Rich Chavez US Demolition Inc. rich@usdemolition.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Alonso Osuna Zumar Industries, Inc. alonso@zumar.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 [Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Larry Deman Baron Bag & Erosion Supply larryd@sacbag.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55|Keegan Arnt Drill Tech Drilling & Shoring keegan.arnt@drilltechdrilling.com Email Sent
Online Only
{Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 16:55 |Elan Schier TC Construction eschier@tcincsd.com Preference) Sent
Online Only
(Out of
Recipients
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Michael Katus Alcorn Fence Company (Sun Valley) mkatus@alcornfence.com Service Area) |Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|*Charlie Bower Case Pacific Company (Livermore) charliebower @ casepacific.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Coda Oesterblad Chrisp Company coesterblad@chrispco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Adam Silva Crown Fence Company asilva@crownfence.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Tom Lyons Crown Fence Company tlyons@crownfence.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Carlos Punzalan Crown Fence Company cpunzalan@crownfence.com Email Sent
DYWIDAG-Systems International USA,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Ron_Geisel Inc. 5625292225 Fax Sent
DYWIDAG-Systems International USA,
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Anouar Kartite Inc. anouar kartite@dsiamerica.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Nick Dobson Ferreira Construction Co., Inc. ndobson@ferreiraconstruction.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Brandon Pensick Ferreira Construction Co., Inc. 9096067711 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Ryan Wright Forterra Building Products (Menifee) ryan.wright@forterrabp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Sean Hasan Forterra Building Products (Menifee) sean.hasan@forterrabp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|*Clairann Caton Forterra Building Products (Menifee) clairann.caton@forterrabp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Carlos Galindo Harris Rebar - Lakeside cgalindo@harrisrebar.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Kevin Moore MSL Electric, Inc. kevin@mslelectric.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49{Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|stacy shoemaker Pavement Recycling 9516821094 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|lohn Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Landon Smith Select Electric, Inc. estimating@selectelectricinc.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Kaelee Craven Spec Formliners, Inc. kaeleecraven@specformliners.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Rick Sohns Alcorn Fence Company (Chula Vista) rsohns@alcornfence.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Charles Moorman Harris Rebar - Lakeside cmoorman@harrisrebar.com Email Sent
Online Only
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|)ames Magana Malcolm Drilling Co., Inc. jmagana@malcomdrilling.com (Bad Domain)  [Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|James Varnes MSL Electric, Inc. james@mslelectric.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/1/2018 17:49|Alex Regalado Pacific Restoration Group, Inc. aregalado@prgconst.com Email Sent
DYWIDAG-Systems International USA,
FWI - San Diego Standard Language - InvitetoBid 11/7/2018 16:17|Bryan Lampe Inc. bryan.lampe@dsiamerica.com Email Sent
DYWIDAG-Systems International USA,
FWI - San Diego Standard Language - InvitetoBid 11/7/2018 16:17 |Anouar Kartite Inc. anouar.kartite@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Floyd Harris Metal Works info@mtlwks.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Sandee Knuckey Pacific Corrugated Pipe Co. socal@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58(Bob Stone Calmex Engineering Inc bobs@calmex.us Email Sent
CMC Steel Fabricators, Inc, dba CMC
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Greg Hughett Rebar reg.hughett@cmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Estimating Assistant Coral Construction Company general@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Joseph Nanci EBS General Engineering, Inc. joe@ebsgeneral.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Kyle Wood FBD Vanguard Construction kwood@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Venessa Hollis Hanson Aggregates (San Diego) venessa.hollis@lehighhanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Charles Moorman Harris Rebar - Lakeside cmoorman@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Michael High HMS Construction, Inc. mike@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Linh Tran Marina Landscape, Inc. Itran@marinaco.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ed Davidian Metal Supply, Inc. ed@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tod Clark Pacific Drilling Co. tod@pacdrill.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Brenda Torres Robertson's brendat@rrmca.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|5teve Venolia Associated Ready Mixed Concrete svenolia@assocrme.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Phil Harris Hanson Aggregates (San Diego) phil.harris@lehighhanson.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ken Negrete Integrity Rebar Placers bids@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Justin Turk L.B. Foster Company jturk@lbfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tim Desalvo Pacific Pipeline Supply tim@pacificpipeline.com Email Sent
isqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Brett Mowry Pacific Pipeline Supply brett@pacificpipeline.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Kelly Oshorne Pacific Pipeline Supply kelly@pacificpipeline.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|R Steward Robertson's rsteward @rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Pete Miller South Bay Foundry, Inc. petem@southbayfoundry.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Cory B Inc.(Poway) coryb@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Mark Dillard Sturgeon Electric California, LLC mdillard @myrgroup.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Courtney Chapas All American Asphalt cchapas@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Chris Zurawski Ally Rental chris.zurawski@allyrental.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ramiro Perez Amber Steel rperez@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Larry Grimes Asphalt Dike Construction, Inc. dba APCO |larry@apcodike.com Email Sent
i5qFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Anh Nguyen Century Sweeping centurysweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Melanie Rostankowski Lumacurve Airfield Signs melanie@lumacurve.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Aaron Pettit Thompson Pipe Group (CA) apettit@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Carlos Torres Torres Brothers Shoring carlos@torresbrothersshoring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|*Danielle Gardner Aldridge Electric, Inc. dgardner@aldridge-electric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Mike Oppenheimer ATP mike@paveitgreen.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jamie Luna Chrisp Company luna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|angela glasgow Control Electric, Inc. aglasgow@controlelectric.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Nolan Ross National Demolition nolan@nationaldemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Phillip Kirk Penhall Company pkirk@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Christian Surrett S & P Fabrication/Services csurrett@spfabsvc.com Email Sent
isqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Richard Cobarrubias Short Load Concrete, Inc. richard@shortload.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11;58|5cott Bortness Thompson Construction Supply shortness@tbmdf.com Email Sent

Online Only

(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ryan McDermott Western Water Works ryan@wwwsco.com Preference) Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Gus Bojorquez Accord Engineering, Inc. 9492510563 Fax Sent

Online Only

(Out of

Recipients
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Michael Katus Alcorn Fence Company (Sun Valley) mkatus@alcornfence.com Service Area) |Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Aaron Waldren Aldridge Electric, Inc. awaldren@aldridgegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jeff Richardson ATP jeffr@paveitgreen.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ryan Merritt California Commercial Asphalt ryanm@ccallc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tim Black Calmex Engineering Inc timb@calmex.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Larry Carlson Cemex larry.carlson@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ben White Cemex benny.white@cemex.com Email Sent

Condon-Johnson & Associates - San

iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|George Burrough Diego ghurrouch@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jerry Skoda Contech Engineered Solutions gskoda@conteches.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tom Lyons Crown Fence Company tlyons@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chris Corder CSl Electrical Contractors, Inc. staff@csielectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chyenne Bevilaqua Drill Tech Drilling & Shoring chyenne.lewis@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|*Jana Thurston Dynalectric jthurston@dyna-la.com Email Sent

Online Only

(Out of

ERSI (Environmental Remediation Recipients

iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|James Lumbley Services, Inc.) lumbleyj@ersi-usa.com Service Area) |Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Brandon Pensick Ferreira Construction Co., Inc. 9096067711 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Sean Hasan Forterra Building Products (Menifee) sean.hasan@forterrabp.com Email Sent

Online Only

(Out of

Recipients
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Christian Martinez Griffith Company (Landscape) cmartinez@griffithcompany.net Service Area) Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Carlos Galindo Harris Rebar - Lakeside cgalindo@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Mark Hammons LB Foster mhammons@|bfoster.com Email Sent
Online Only
(Out of
Recipients
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dan Norton Mandal Pipe Company dnorton@mandalpipe.com Service Area)  |Sent
Online Only
(Out of
Recipients
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Service Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Mike Dumitrache Northwest Pipe Company 9492669234 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Martin Villareal Red Hawk Services martin@redhawkservices.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Scott McHugh Service Construction (S.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
Online Only
(Recipient's
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Andre Abajian Socal Removal socalremoval @gmail.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Laura Dunlap Southern Contracting Company 7607446475 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Kaelee Craven Spec Formliners, Inc. kaeleecraven@specformliners.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|George Majchrowicz inc.(Poway) J_georgem@stssi.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNatification 11/13/2018 11:58 |Scott Zakasky Inc.(Poway) 5622726857 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Daniel Jeon Thompson Construction Supply 9098229630 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dennis Philbin Traffic Management, Inc. dennis.philbin@trafficmanagement.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Paul Douglas Ulmer Industries, Inc. 9098231992 Fax Failed
Email address
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ryan Vector Vector Steel, Inc. ryan@vectorsteel.com Email unreachable
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Gina Giovanneti Aldridge Electric, Inc. ggiovannettii@aldridgegroup.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58(*Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Stacy Noriega Asphalt Dike Construction, Inc. dba APCO |stacy@apcodike.com Email Sent
Online Only
(Out of
Recipients
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 [Jim Coughlin Asphalt Dike Construction, Inc. dba APCO |jim@apcodike.com Service Area)  |Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Larry Deman Baron Bag & Erosion Supply larryd@sachag.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Steve Patton Bay City Fab baycityfab@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Howard Feldman Borders Builders, Inc howard@borders-builders.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|TRAVIS BOMHOFF Calmex Engineering Inc travisb@calmex.us Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|amy palomares Cemex amelia.palomares@cemex.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Nick Eddy Competitive Edge Electric Inc. neddycee@roadrunner.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Desiree Reyes Craneveyor corp. dreyes@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Carlos Punzalan Crown Fence Company cpunzalan@crownfence.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Emalil Sent Via Sent Status
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Adam Silva Crown Fence Company asilva@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Tom Massaro Diversified Concrete Cutting 7753311572 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|lan Stait-Gardner Drill Tech Drilling & Shoring ian@drilltechdrilling.com Email Sent

Online Only

(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dexter Cudal Dynalectric dcudal@dyna-la.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Kristen Czupryn Dynalectric kczupryn@dyna-la.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Cristina Whicher EBS General Engineering, Inc. bids@ebsgeneral.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Willie Ellis EBS General Engineering, Inc. wellis@ebsgeneral.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Erin Clutter FBD Vanguard Construction eclutter@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Albert Said FenceCorp, Inc. a,said@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|robert mepherson FenceCorp, Inc. b.mcpherson@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|WES BAILEY FERGUSON WATERWORKS wes.bailey@ferguson.com Email sent
iSgFt Standard Addendum - AddendaNoatification 11/13/2018 11:58 | MITCHELL HARKEY Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Nick Dobson Ferreira Construction Co., Inc. ndobson@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ryan Wright Forterra Building Products (Menifee) ryan.wright@forterrabp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58| *Clairann Caton Forterra Building Products (Menifee) clairann.caton@forterrabp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Travis Ponchetti Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chris Hanson Hanson Electric hansonelectricsd@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Kevin McHugh Harris Rebar kmchugh@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Angelito (Lito) Ricasata Hayward Baker Inc. arricagata@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|John Bonds Herbert, Inc. john@herbertinc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Scott Perry Inland Water Works Supply Co. scottperry@inlandwaterworks.com Email Sent

Integrated Demolition and Remediation,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Ami Khara Inc. ami@idrdemo.com Email Sent
Integrated Demolition and Remediation,

iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Niddhi Khara Inc. niddhi@idrdemo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 [Jacqueline Smiley Johasee Rebar jsmiley@Imsgroup.ca Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Bob Brady Long Beach Iron Works, Inc. bbrady@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Carlos Hernandez Long Beach Iron Works, Inc. chernandez@Ibiw.com Email Sent

Online Only
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|James Magana Malcolm Drilling Co., Inc. jmagana@malcomdrilling.com (Bad Domain) _|Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|John Gutierrez Marina Landscape, Inc. jgutierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Alex Brankovic Mitsubishi Cement Corporation abrankovic@mitsubishicement.com Email Sent

Online Only

(Out of

Recipients
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Marc Robert National Ready Mixed Concrete Co. mrobert@natcem.com Service Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Andrew Ramsey Neal Electric estimating@nealelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|5am Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Mark Bates Pacific Coast Markings mark@pacificcoastmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Alex Regalado Pacific Restoration Group, Inc. aregalado@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|stacy shoemaker Pavement Recycling 9516821094 Fax Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Terry Cheslock Pro Cal Electrical Contracting tcheslock@procallighting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Zeke Siciliano S & J Supply Co., Inc. 5629447224 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Landon Smith Select Electric, Inc. estimating@selectelectricinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|*George Mercado South Bay Foundry, Inc. |george@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Mike Heffernan Sturgeon Electric California, LLC mheffernan@myrgroup.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Elan Schier TC Construction eschier@tcincsd.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Phil Adams The Conco Companies padams@conconow.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tom Steen Thompson Construction Supply tsteen@tbmdf.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Branimir Kovac Thompson Pipe Group (CA) bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Brakeman Brian Brake Thompson Pipe Group (CA) bbrake@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Drew Lamont West Coast Drilling dlamont@wcdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Eric Loudon Western Water Works eric@wwwsco.com Email Sent
Online Only
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Joe Douglan Western Water Works joe@WWWSCO.Ccom {Bad Email) Sent
i5qFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
Advanced Concrete Sawing & Sealing,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Shawn O'Donnell Inc. shawnadvanced @live.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Rick Sohns Alcorn Fence Company (Chula Vista) rsohns@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Estimating Estimating Amber Steel ambersteelplans@gmail.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Gary Rivers B C Traffic Specialists gary@bctraffic.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dave Moody Becho, Inc. dave.moody@bechoinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dan_Bechtel BPSI Construction and Maintenance info@bpsi.me Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Estimating Department C & C Metals, Inc. (Conroe, TX) estimating@candcmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jim Galbraith C & C Metals, Inc. (Conroe, TX) jim@candcmetals.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|*Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Preference) Sent
CMC Steel Fabricators, Inc, dba CMC
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Pamela Pacheco Rebar pamela.pacheco@cmc.com Email Sent
Condon-Johnson & Associates - San
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Josh Hilton Diego jhilton@condon-johnson.com Email Sent
Condon-Johnson & Associates - 5an
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jennifer Hardman Diego jhardman@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ron Collosi Craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tim Chavez Craneveyor corp. tchavez@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Bob Norland CraneVeyor Corp. bnorland@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Keegan Arnt Drill Tech Drilling & Shoring keegan.arnt@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Teresa Creson Drill Tech Drilling & Shoring teresa@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chyenne Lewis Drill Tech Drilling & Shoring, Inc. bids@drilltechdrilling.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
DYWIDAG-Systems International USA,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Anouar Kartite Inc. anouar.kartite@dsiamerica.com Email Sent
DYWIDAG-Systems International USA,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Bryan Lampe Inc. bryan.lampe@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chuck Peraulit Edison Construction, Inc. edison.construction@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Cody Oneil EFCO cody.oneil@efcoforms.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58]John Wong Elecnor Belco Electric, Inc. jwong@elecnor.com Email Sent
ERSI (Environmental Remediation Reply
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|LeeAnn Bianchi Services, Inc.) leeannb@ersi-usa.com Email Received
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Jason Muller FBD Vanguard Construction jmuller@vec-inc.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ken Ho G2 Metal Fab (Livermore, CA) kho@g2metalfab.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Doug Farmer Geo-Cell Solutions, Inc. doug_farmer@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Mike Vialla Gerco Contracting gerco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Tom Maher Holliday Rock tmaher@hollidayrock.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Dolly Adams Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 | Marla Wallace L.B. Foster Company mwallace@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Riley Lekos Lekos Electric Inc riley@lekos.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Norm Streu LMS Reinforcing Steel Group nstreu@Imsgroup.ca Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58(Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Wagdy Bissada Martinez Steel Corporation whissada@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
Online Only
(Recipient's
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Daniel Pullen Mass Electric dpullen@masselec.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58]James Varnes MSL Electric, Inc. james@mslelectric.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Doug Bithell Pacific Waterproofing & Restoration, Inc. |doug@ pacificwaterproofing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 [John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Peter Gonzales Penhall Company pgonzales@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Keith Martin Penhall Company kmartin@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
Reply
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Maureen Moltini Sign Age Identity Systems, Inc estimating@signagesandiego.com Email Received
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Jeff Droubay Silverado Contractors, Inc. jeff@silveradocontractors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Amanda Anderson South Bay Foundry, Inc. amanda@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Kelly Brians Southwest Valve & Eqpt kelly@southwestvalve.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Bill Williams Stantru Reinforcing Steel bill.williams@stantru.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chris Jones Inc.(Poway) cjones@stssi.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|David Nicholas Inc.(Poway) davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58| Tyler Manus The J.V. Land Clearing Company, Inc. tyler@thejvco.com Email sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Rich Chavez US Demolition Inc. rich@usdemaolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Thomas Dwyer Zamborelli Enterprises tdwyer@zamborelli.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|*John Scott Acacia Environmental Construction estimating@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58] *Richard Kawamoto Asphalt Dike Construction, Inc. dba APCO [richard @apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Coda Oesterblad Chrisp Company coesterblad@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Steve Weddell Clear Sign & Design, Inc. sjw@clearsigns.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Ken McClister Craneveyor corp. kmeclister@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Rocky Castro Golden State Grating rocky@goldenstategrating.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Mark Hickman Matich Corp. mhickman@matichcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Kevin Moore MSL Electric, Inc. kevin@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58]David Coker Pacific Steel Group d.coker@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58 |Jessica Chapin Pacific Steel Group j.chapin@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/13/2018 11:58|Bonnie Baer Pro-Cast Products Inc. bonnie@ procastproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|*David Elliott Pro-Cast Products Inc. davide@procast.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Jesse Perkins Sign Age Identity Systems, Inc jperkins@sign-age-inc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|5teve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Kory Fivecoat Inc.(Poway) kfivecoat@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|*Clara Vasquez Sterndahl Enterprises, Inc. clara@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Patrick Virrey Thompson Pipe Group (CA) pvirrey@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Matt Elder US Demolition Inc. matte@cox.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/13/2018 11:58|Alonso Osuna Zumar Industries, Inc. alonso@zumar.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/13/2018 14:02|John Carpenter BrightView Landscape Development ohn.carpenter@brightview.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/15/2018 15:05|Andrew Suarez Twining asuarez@twiningconsulting.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/15/2018 15:05|Rick Howland Twining, Inc. rhowland@twininginc.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/15/2018 15:09|Michael Molina Twining Consulting mmalina@twiningconsulting.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/15/2018 16:17 |Michael Molina Twining Consulting mmolina@twiningconsulting.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/15/2018 16:54 |Michael Molina Twining Consulting mmaolina@twiningconsulting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Jana Thurston Dynalectric jthurston@dyna-la.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Brandon Pensick Ferreira Construction Co., Inc. 9096067711 Fax Sent
Statewide Traffic Safety & Signs,

iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Scott Zakasky Inc.(Poway) 5622726857 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Daniel Jeon Thompson Construction Supply 9098229630 Fax Sent

Online Only

{Out of

Recipients
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Michael Katus Alcorn Fence Company (Sun Valley) mkatus@alcornfence.com Service Area)  |Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 | Jeff Richardson ATP jeffr@paveitgreen.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tim Black Calmex Engineering Inc timb@calmex.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Larry Carlson Cemex larry.carlson@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Adam Silva Crown Fence Company asilva@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tom Massaro Diversified Concrete Cutting 7753311572 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15]|Willie Ellis EBS General Engineering, Inc. wellis@ebsgeneral.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Cristina Whicher EBS General Engineering, Inc. bids@ebsgeneral.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |WES BAILEY FERGUSON WATERWORKS wes.bailey@ferguson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 | MITCHELL HARKEY Ferguson Waterworks, Inc. mitchell.harkey@ferguson.com Email Sent
Online Only
(Out of
Recipients
i5qFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Christian Martinez Griffith Company (Landscape) cmartinez@griffithcompany.net Service Area) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Mark Hammons LB Foster mhammons@Ibfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Carlos Hernandez Long Beach Iron Works, Inc. chernandez@Ibiw.com Email Sent
iSqFt Standard Addendum - AddendaNatification 11/16/2018 14:15|John Gutierrez Marina Landscape, Inc. utierrez@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Nolan Ross National Demolition nolan@nationaldemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mike Dumitrache Northwest Pipe Company 9492669234 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 | Phillip Kirk Penhall Company pkirk@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 | Christian Surrett $ & P Fabrication/Services csurrett@spfabsve.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Scott McHugh Service Construction (5.C.5.C. Inc.) scott@serviceconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Laura Dunlap Southern Contracting Company 7607446475 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Kaelee Craven Spec Formliners, Inc. kaeleecraven@specformliners.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|George Majchrowicz Inc.(Poway) |georgem@stssi.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Elan Schier TC Construction eschier@tcincsd.com Preference) Sent
isqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Gus Bojorguez Accord Engineering, Inc. 9492510563 Fax Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Gina Giovanneti Aldridge Electric, Inc. iovannettii@aldridgegroup.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Aaron Waldren Aldridge Electric, Inc. awaldren@aldridgegroup.com Email Sent
Online Only
(Qut of
Recipients
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 [Jim Coughlin Asphalt Dike Construction, Inc. dba APCO |jim @apcodike.com Service Area) Sent
isqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Craig Landau Associated Ready Mix clandau@assocrmc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Larry Deman Baron Bag & Erosion Supply larryd@sachag.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|John Carpenter BrightView Landscape Development john.carpenter@brightview.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ryan Merritt California Commercial Asphalt ryanm@ccallc.com Email Sent
i5gFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tracy Zicovich Cemex tracy.zicovich@cemex.com Email Sent
CMC Steel Fabricators, Inc, dba CMC
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Greg Hughett Rebar greg.hughett@cmec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Nick Eddy Competitive Edge Electric Inc. neddycee@roadrunner.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|lerry Skoda Contech Engineered Solutions gskoda@conteches.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|angela glasgow Control Electric, Inc. aglasgow@controlelectric.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dana Lavoie Drill Tech Drilling & Shoring dana@drilltechdrilling.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dexter Cudal Dynalectric deudal@dyna-la.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Clairann Caton Forterra Building Products (Menifee) clairann.caton@forterrabp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Travis Ponchett Hanson Aggregates (San Diego) travis.ponchetti@lehighhanson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Carlos Galindo Harris Rebar - Lakeside cgalindo@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Angelito (Lito) Ricasata Hayward Baker Inc. arricasata@haywardbaker.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|John Bonds Herbert, Inc. john@herbertinc.net Email Sent
Integrated Demolition and Remediation,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ami Khara Inc. ami@idrdemo.com Email Sent
isqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Norm Streu LMS Reinforcing Steel Group nstreu@Imsgroup.ca Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bob Brady Long Beach Iron Works, Inc. bbrady@Ibiw.com Email Sent
Online Only
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|James Magana Malcolm Drilling Co., Inc. jmagana@malcomdrilling.com (Bad Domain)  [Sent
Online Only
{Qut of
Recipients
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Marc Robert National Ready Mixed Concrete Co. mrobert@natcem.com Service Area) Sent
Online Only
(Out of
Recipients
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Debbie Balue National Ready Mixed Concrete Co. dbalue@natcem.com Service Area)  |Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Joe Cole Neal Electric joe.cole@nealelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Alex Regalado Pacific Restoration Group, Inc. aregalado@prgeonst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |stacy shoemaker Pavement Recycling 9516821094 Fax Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dan Ferguson Perry Electric dferguson@perryelectricsd.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Martin Villareal Red Hawk Services martin@redhawkservices.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Zeke Siciliano S & J Supply Co., Inc. 5629447224 Fax Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Andre Abajian Socal Removal socalremoval @gmail.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*George Mercado South Bay Foundry, Inc. eorge@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Kelly Brians Southwest Valve & Eqpt kelly@southwestvalve.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mike Heffernan Sturgeon Electric California, LLC mheffernan@myrgroup.com Email Sent
iSqFt Standard Addendum - AddendaNoatification 11/16/2018 14:15|Tom Steen Thompson Construction Supply tsteen@tbmdf.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Branimir Kovac Thompson Pipe Group (CA) bkovac@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Brakeman Brian Brake Thompson Pipe Group (CA) bbrake@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Courtney Chapas All American Asphalt cchapas@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ramiro Perez Amber Steel rperez@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Jared Hale Amber Steel jhale@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Larry Grimes Asphalt Dike Construction, Inc. dba APCO |larry@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Stacy Noriega Asphalt Dike Construction, Inc. dba APCO [stacy@apcodike.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Steve Venolia Associated Ready Mixed Concrete svenolia@assocrme.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Steve Patton Bay City Fab baycityfab@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bob Stone Calmex Engineering Inc bobs@calmex.us Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018

Message History
Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Charlie Bower Case Pacific Company (Livermore) charliebower@casepacific.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|amy palomares Cemex amelia.palomares@cemex.com Email Sent
CMC Steel Fabricators, Inc, dba CMC
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Pamela Pacheco Rebar pamela.pacheco@cme.com Email Sent
Condon-Johnson & Associates - 5an
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Jennifer Hardman Diego jhardman@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Estimating Assistant Coral Construction Company general @coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|Desiree Reyes Craneveyor corp. dreyes@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bob Norland CraneVeyor Corp. bnorland @craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Carlos Punzalan Crown Fence Company cpunzalan@crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Chris Corder CSl Electrical Contractors, Inc. staff@csielectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|lan Stait-Gardner Drill Tech Drilling & Shoring ian@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Chyenne Lewis Drill Tech Drilling & Shoring, Inc. bids@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Kristen Czupryn Dynalectric kczupryn @dyna-la.com Email Sent
DYWIDAG-Systems International USA,
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Anouar Kartite Inc. anouar.kartite@dsiamerica.com Email Sent
DYWIDAG-Systems International USA,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bryan Lampe Inc. bryan.lampe@dsiamerica.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Cody Oneil EFCO cody.oneil@efcoforms.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Erin Clutter FBD Vanguard Construction eclutter@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|robert mcpherson FenceCorp, Inc. b.mcpherson@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Brian Jarvis FenceCorp, Inc. b.jarvis@fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Albert Said FenceCorp, Inc. a.said @fencecorp.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Nick Dobson Ferreira Construction Co., Inc. ndobson@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15[Sean Hasan Forterra Building Products (Menifee) sean.hasan@forterrabp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ryan Wright Forterra Building Products (Menifee) ryan.wright@forterrabp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ken Ho G2 Metal Fab (Livermare, CA) kho@g2metalfab.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Venessa Hollis Hanson Aggregates (San Diego) venessa.hollis@lehighhanson.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Phil Harris Hanson Aggregates {San Diego) phil.harris@lehighhanson.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Chris Hanson Hanson Electric hansonelectricsd@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Kevin McHugh Harris Rebar kmchugh@harrisrebar.com Email Sent
Email address
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|Dave Coutts Hi-Way Safety, Inc. info@hiwaysafety.com Email unreachable
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Michael High HMS Construction, Inc. mike@hmsconco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ken Negrete Integrity Rebar Placers bids@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNatification 11/16/2018 14:15|Jacqueline Smiley Johasee Rebar jsmiley@Imsgroup.ca Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Justin Turk L.B. Foster Company jturk@Ilbfoster.com Email Sent
Online Only
(Out of
Recipients
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dan Norton Mandal Pipe Company dnorton@mandalpipe.com Service Area) Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ed Davidian Metal Supply, Inc. ed@metalsupply.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Alex Brankovic Mitsubishi Cement Corporation abrankovic@mitsubishicement.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Andrew Ramsey Neal Electric estimating@nealelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|5am Bice Nor-Cal Pipeline Services sambice@norcalpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mark Bates Pacific Coast Markings mark@pacificcoastmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|David Mcinroe Pacific Corrugated Pipe Co. sandiego@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tod Clark Pacific Drilling Co. tod@pacdrill.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tim Desalvo Pacific Pipeline Supply tim@ pacificpipeline.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Brett Mowry Pacific Pipeline Supply brett@pacificpipeline.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Kelly Oshorne Pacific Pipeline Supply kelly@pacificpipeline.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Danny Richards Pacific Restoration Group, Inc. drichards@prgconst.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Doug Bithell Pacific Waterproofing & Restoration, Inc. |doug@pacificwaterproofing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Terry Cheslock Pro Cal Electrical Contracting tcheslock@procallighting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Brenda Torres Robertson's brendat@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|R Steward Robertson's rsteward@rrmca.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Landon Smith Select Electric, Inc. estimating@selectelectricinc.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|Cory B Inc.{Poway) coryb@stssi.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|David Nicholas Inc.(Poway) davidn@statewidesafety.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Jacob Breedlove The R.J. Noble Company jacobbreedlove@rjnoblecompany.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Paul Douglas Ulmer Industries, Inc. 9098231992 Fax Failed
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Drew Lamont West Coast Drilling dlamont@wcdrilling.com Email Sent
Online Only
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Joe Douglan Waestern Water Works joe@wwwsco.com (Bad Email) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Eric Loudon Western Water Works eric@wwwsco.com Email Sent
Advanced Concrete Sawing & Sealing,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Shawn O'Donnell Inc. shawnadvanced @live.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Danielle Gardner Aldridge Electric, Inc. dgardner @aldridge-electric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Chris Zurawski Ally Rental chris.zurawski@allyrental.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Edgar Estrella Amber Steel eestrella@ambersteel.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Estimating Estimating Amber Steel ambersteelplans@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Richard Kawamoto Asphalt Dike Construction, Inc. dba APCO |richard@apcodike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mike Oppenheimer ATP mike@paveitgreen.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|Howard Feldman Borders Builders, Inc howard@borders-builders.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Estimating Department C & C Metals, Inc. (Conroe, TX) estimating@candcmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|lim Galbraith C & C Metals, Inc. {Conroe, TX) jim@candcmetals.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ben White Cemex benny.white@cemex.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Anh Nguyen Century Sweeping centurysweeping@gmail.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Coda Oesterblad Chrisp Company coesterblad@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNatification 11/16/2018 14:15 |Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Steve Weddell Clear Sign & Design, Inc. sjw@clearsigns.com Email Sent
Condon-Johnson & Associates - San
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|George Burrough Diego gburrouch@ condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tom Lyons Crown Fence Company tlyons@ crownfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Chyenne Bevilagua Drill Tech Drilling & Shoring chyenne.lewis@drilltechdrilling.com Email Sent




Route 805 Sweetwater (Contract No, 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Keegan Arnt Drill Tech Drilling & Shoring keegan.arnt@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Joseph Nanci EBS General Engineering, Inc. joe@ebsgeneral.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|John Wong Elecnor Belco Electric, Inc, wong@elecnor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Jason Muller FBD Vanguard Construction jmuller@vc-inc.net Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Troy Ravazza FBD Vanguard Construction travazza@vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Kyle Wood FBD Vanguard Construction kwood @vc-inc.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mike Violla Gerco Contracting gerco@sbcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bob Harber Harber Companies, Inc. bobh@harbercompanies.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Charles Moorman Harris Rebar - Lakeside cmoorman@harrisrebar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Jason Bubion Hi-Way Safety, Inc. jason@hiwaysafety.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|Tom Maher Holliday Rock tmaher@hollidayrock.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15[Scott Perry Inland Water Works Supply Co. scottperry@inlandwaterworks.com Email Sent
Integrated Demolition and Remediation,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Niddhi Khara Inc. niddhi@idrdemo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Melanie Rostankowski Lumacurve Airfield Signs melanie@lumacurve.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Craig Fish Marina Landscape, Inc. cfish@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Linh Tran Marina Landscape, Inc. Itran@marinaco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Wagdy Bissada Martinez Steel Corporation whissada@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|Devin Martinez Martinez Steel Corporation jdmartinez@martinezsteel.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Harry Williams Martinez Steel Corporation hwilliams@martinezsteel.com Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Daniel Pullen Mass Electric dpullen@masselec.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mark Hickman Matich Corp. mhickman@matichcorp.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Floyd Harris Metal Works info@mtlwks.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Kevin Moore MSL Electric, Inc. kevin@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Warren Moore MSL Electric, Inc. warren@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Sandee Knuckey Pacific Corrugated Pipe Co. socal@pcpipe.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15[Keith Martin Penhall Company kmartin@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Josh Haryung Penhall Company jharyung@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*David Elliott Pro-Cast Products Inc. davide@procast.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Richard Cobarrubias Short Load Concrete, Inc. richard@shortload.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 [Steve Fugate Silverado Contractors, Inc. steve@silveradocontractors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Jeff Droubay Silverado Contractors, Inc. jeff@silveradocontractors.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Christopher Smith Smith and Son smithandson4064@yahoo.com Email Sent
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Pete Miller South Bay Foundry, Inc. petem@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mark Dillard Sturgeon Electric California, LLC mdillard@myrgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dale Shults Superior Pavement Markings, Inc. dale@superiorpavementmarkings.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Phil Adams The Conco Companies padams@conconow.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tyler Manus The L.V. Land Clearing Company, Inc. tyler@thejvco.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Scott Bortness Thompson Construction Supply shortness@tbmdf.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Aaron Pettit Thompson Pipe Group (CA) apettit@thompsonpipegroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Carlos Torres Torres Brothers Shoring carlos@torresbrothersshoring.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dennis Philbin Traffic Management, Inc. dennis.philbin@trafficmanagement.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Rick Howland Twining, Inc. rhowland@twininginc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Rich Chavez US Demolition Inc. rich@usdemolition.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Matt Elder US Demolition Inc. matte@ cox.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ryan Vector Vector Steel, Inc. ryan@vectorsteel.com Email Sent




Route 805 Sweetwater (Contract No. 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
Online Only
[Recipient's
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ryan McDermott Western Water Works ryan@wwwsco.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Thomas Dwyer Zamborelli Enterprises tdwyer@zamborelli.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dave McClain A.C. Dike Co. dave@acdike.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*John Scott Acacia Environmental Construction estimating@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |James Colbert Acacia Environmental Construction james@acaciaec.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 |Rick Sohns Alcorn Fence Company (Chula Vista) rsohns@alcornfence.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Estimating Estimating All American Asphalt publicworks@allamericanasphalt.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Gary Rivers B C Traffic Specialists gary@bctraffic.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15]|Dave Moody Becho, Inc. dave.moody@bechoinc.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dan_Bechtel BPSI Construction and Maintenance info@bpsi.me Email Sent
Online Only
(Recipient's
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15 [Steve Works Cal Stripe, Inc. sworks@calstripe.com Preference) Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|TRAVIS BOMHOFF Calmex Engineering Inc travisb@calmex.us Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Mark Kalouner CalPortland Company mkalouner@calportland.com Email Sent
Condon-Johnson & Associates - San
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15[Josh Hilton Diego jhilton@condon-johnson.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Marc Roberts Coral Construction Company marcroberts@coralconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ken McClister Craneveyor corp. kmecclister@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Ron Collosi Craneveyor corp. rcollosi@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Aaron Waddell Dan Copp Crushing aaron@dancoppcrushing.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Teresa Creson Drill Tech Drilling & Shoring teresa@drilltechdrilling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Chuck Peraullt Edison Construction, Inc. edison.construction@yahoo.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Rusty Moore Ferreira Construction Co., Inc. rmoore@ferreiraconstruction.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Doug Farmer Geo-Cell Solutions, Inc. doug_farmer@shcglobal.net Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Rocky Castro Golden State Grating rocky@goldenstategrating.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Chuck Danache Hayward Baker Inc. cdanache@haywardbaker.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Dolly Adams Integrity Rebar Placers dolly@integrityrebarplacers.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Marla Wallace L.B. Foster Company mwallace@|bfoster.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Riley Lekos Lekos Electric Inc riley@lekos.net Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|James Varnes MSL Electric, Inc. james@mslelectric.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|David Coker Pacific Steel Group d.coker@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Jessica Chapin Pacific Steel Group Jj.chapin@pacificsteelgroup.com Email Sent
iSqFt Standard Addendum - AddendaNaotification 11/16/2018 14:15|John Karagas Pavement Recycling johnkaragas@pavementrecycling.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bonnie Baer Pro-Cast Products Inc. bonnie@procastproducts.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Beckie Daddario Robertson's beckie@rrmca.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Vito Clarizio Sierra Landscape Development, Inc. vito@sierralandscapedev.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Amanda Anderson South Bay Foundry, Inc. amanda@southbayfoundry.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Bill Williams Stantru Reinforcing Steel bill.williams@stantru.com Email Sent
Statewide Traffic Safety & Signs,
iSgFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Kory Fivecoat Inc.(Poway) kfivecoat@stssi.com Email Sent
Statewide Traffic Safety & Signs,
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Chris Jones Inc.{Poway) cjones@stssi.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|*Clara Vasquez Sterndahl Enterprises, Inc. clara@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Denny Sterndahl Sterndahl Enterprises, Inc. denny@sterndahl.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Patrick Virrey Thompson Pipe Group (CA) pvirrey@thompsonpipegroup.com Email Sent




Route 805 Sweetwater (Contract No, 11-430184)
Bid Date: 11/28/2018
Message History

Transmittal Name Date Sent Sent To Company Name Email Sent Via Sent Status
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Andrew Suarez Twining asuarez@twiningconsulting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Michael Molina Twining Consulting mmolina@twiningconsulting.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Lee Young Zumar Industries, Inc. leey@zumar.com Email Sent
iSqFt Standard Addendum - AddendaNoatification 11/16/2018 14:15|Alonso Osuna Zumar Industries, Inc. alonso@zumar.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Tim Chavez Craneveyor corp. tchavez@craneveyor.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Peter Gonzales Penhall Company pgonzalés@penhall.com Email Sent
iSqFt Standard Addendum - AddendaNotification 11/16/2018 14:15|Braden Porter The R.J. Noble Company bradenporter@rjnoblecompany.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/20/2018 12:53|Coda Oesterblad Chrisp Company coesterblad@chrispco.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/20/2018 12:53|Jamie Luna Chrisp Company jluna@chrispco.com Email Sent
Online Only
(Recipient's
FWI - San Diego Standard Language - InvitetoBid 11/20/2018 18:11|Andre Abajian Socal Removal socalremoval@gmail.com Preference) Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 13:12|Phil Harris Hanson Aggregates (San Diego) 8587155601 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 13:13|Phil Harris Hanson Aggregates (San Diego) 8587155601 Fax Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 18:08|Ben White Cemex benny.white@cemex.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 18:08 |amy palomares Cemex amelia.palomares@cemex.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 18:09|*Marie Watkins CNJ Enterprises, Inc. marie@cnjenterprisesinc.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 18:09|Veronica Garcia Flatiron vgarcia@flatironcorp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/26/2018 18:09|Harmony Lopez Flatiron socalbids@flatironcorp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:29|Ben White Cemex benny.white@cemex.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:29|Yvonne Jaurigue Cemex yvonne.jaurigue@cemex.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:29|Veronica Garcia Flatiron vgarcia@flatironcorp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:29(Harmony Lopez Flatiron socalbids@flatironcorp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:35|Ryan Wilkes Long Beach Iron Works, Inc. rwilkes@Ibiw.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:35|Harmony Lopez Flatiron socalbids@flatironcorp.com Email Sent
FWI - San Diego Standard Language - InvitetoBid 11/27/2018 13:35|Veronica Garcia Flatiron vgarcia@flatironcorp.com Email Sent
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Build the Best. Be the Best. FLATIRON

Flatiron West Inc.

1770 La Costa Meadows Drive
San Marcos, CA 92078

760 916 9100 maIN

760 471 4860 Fax
www.flatironcorp.com

Route 805 Sweetwater

Contract #11-430184

i Good Faith Effort Documentation
Bid Date: November 28, 2018

Submitted by:

Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860

A HOCHTIEF Company



12/1/2018 FedEx Ship Manager - Print Your Label(s)
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After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in
additional billing charges, along with the cancellation of your FedEx account number.
Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not
be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation,
unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx
Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit,

attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of $100 or the

authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry,
precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current

FedEx Service Guide.

https:/iwww.fedex.com/shipping/shipAction.handle?method=doContinue
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN CHULA
VISTA AND NATIONAL CITY FROM 0.2 MILE SOUTH OF SWEETWATER RIVER
BRIDGE TO ROUTE 805/54 SEPARATION

In District 11 On Route 805

Under
Notice to Bidders and Special Provisions dated October 15, 2018 Standard Specifications dated 2015
Project plans approved September 10, 2018 Standard Plans dated 2015
Applicable to

Bids open Wednesday, November 28, 2018 Dated October 15, 2018



Electronic Bid book dated October 15, 2018
Identified by
Contract No. 11-430184
11-SD-805-8.4/8.8
Project ID 1117000215

Federal-Aid Project
ACSB1IM-805-1(640)E

Bids open Wednesday, November 28, 2018 Dated October 15, 2018
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